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I. Section A.2, TABLE OF CONTRACT CONTENTS, is hereby amended to include the following changes.  Additions not accompanied by “FROM” language are denoted in italics.
FROM:

B.3
PROVISIONAL BILLING OF FEE DURING LETTER CONTRACT PERIOD.
H.4
NASA SYSTEM ADMINISRATOR SECURITY CERTIFICATION

I.3
PENSION PORTABILITY

I.21
LIMITATION OF GOVERNMENT LIABILITY

I.22
CONTRACT DEFINITIZATION

I.23
PAYMENTS OF ALLOWABLE COSTS BEFORE DEFINITIZATION

TO:
B.3
FEE STRUCTURE
H.4
USE OF JSC CALIBRATION LABORATORY

H.46
ADMINISTRATIVE CONTRACT CLOSEOUT

H.47
ADJUSTMENT FOR FINAL SPACE SHUTTLE FLIGHT LAUNCH DATE

I.3
RESERVED

I.21
RESERVED

I.22
RESERVED

I.23 
RESERVED

II. Clause B.2, ESTIMATED COST AND FEE, is hereby amended to include the following changes.  
FROM:

B.2
ESTIMATED COST AND FEE
Contract cost and fees are:

(a)  Estimated Cost*:
$                TBN
(b)  Estimated Program Provisioning Cost:
$       5,598,819

(c)  Estimated Transition Provisioning Cost:
$       1,070,193

(d)  Estimated Constellation Provisioning Cost:
$     15,711,223

(e)  Estimated Facilities Cost:
$                TBN
(f)  Total Estimated Cost:
$     22,380,235
(g)  Maximum Available Award Fee:
$       1,889,185
(h)  Maximum Program Plus Fee:
$   
(i)  Maximum Total Fee:
$       1,889,185
(j)  Total Contract Value:
$     24,269,420 
*Does not include estimated provisioning cost or estimated facilities costs.

TO:

B.2
ESTIMATED COST AND FEE
Contract cost and fees are:

(a)  Estimated Cost*:
$  5,711,200,000

(b)  Estimated Program Provisioning Cost:
$         9,284,431
(c)  Estimated Transition Provisioning Cost:
$         4,739,916
(d)  Estimated Constellation Provisioning Cost:
$       25,344,229
(e)  Estimated Facilities Cost:
$       13,900,000
(f)  Total Estimated Cost:
$  5,764,468,576
(g)  Maximum Available Award Fee:
$     426,200,807
(h)  Maximum Flight Performance Fee:
$     119,000,000

(i)  Maximum End of Program Fee:
$       73,100,000

(j)  Maximum Total Fee:
$     618,300,807
(k)  Total Contract Value:
$  6,382,769,383
*Does not include estimated provisioning cost or estimated facilities costs.

III. Clause B.3, PROVISIONAL BILLING OF FEE DURING LETTER CONTRACT PERIOD, is hereby amended to include the following changes.  

FROM:

B.3
PROVISIONAL BILLING OF FEE DURING LETTER CONTRACT PERIOD
Pending negotiation of a final fee arrangement for the definitized contract and determination of the amount of award fee earned for periodic evaluations during the letter contract period, a portion of the estimated available award fee for that period will be provisionally paid to the contractor on a monthly basis.  The amount of provisional fee which may be paid monthly in any evaluation period shall be prorated equally to the number of months in that period, and shall be based upon the contractor’s proposed costs as of Disclosure Form A dated 8/15/2006, with a fee assumption of 11.5% for USA costs alone, and a fee assumption of 1% for member subcontractor costs alone.  The provisional payment shall never exceed 70% for the first 180 days under the letter contract period.  Post-180 days of letter contract period of performance, the provisional payment shall not exceed 50% for the remainder of the letter contract period of performance, if definitization of the letter contract is delayed for any reason other than inability to reach price agreement on either Human Capital Retention or Post Retirement Benefits.  If price agreement on either Human Capital Retention or Post Retirement Benefits is the only unsettled item, then provisional payment shall continue at the 70% rate.

Should the Contracting Officer determine at any time that the contractor will not achieve a level of performance commensurate with the provisional rate, such rate may be reduced or discontinued.  The Contracting Officer shall notify the contractor, in writing, if it is determined that a reduction or discontinuance is to be made.

All provisional award fee payments will be superseded by the periodic evaluation.  If the Fee Determination Official’s (FDO) determination for a period results in earned estimated award fee above that provisionally provided, the Contracting Officer will issue a unilateral modification to recognize such, and payment will be made based upon the unilateral modification.  If the amount of award fee earned, as determined by the FDO, is less than the sum of the provisional payments for that period, the contractor will either credit the next payment voucher for the amount over-paid or refund the difference to the Government, as directed by the Contracting Officer.  

TO:
B.3
FEE STRUCTURE

The fee structure of this contract is described in Attachment J-8

IV. Clause B.5, OPTION(S) TO EXTEND COMPLETION OF WORK, is deleted in its entirety and replaced with the following:
B.5
OPTION(S) TO EXTEND COMPLETION OF WORK

(a) The Government may require the Contractor to continue performing services under this contract.  The Contracting Officer may exercise the option(s) by issuance of a unilateral contract modification 60 days or more before the completion date set forth in Section F.  Should the option(s) be exercised, the resultant contract will include all terms and conditions of the basic contract as it exists at the time the option is exercised, except for increases in estimated cost and fee and other changes indicated below:

	
	OPTION 1

10/01/2010

- 09/30/2011
	OPTION 2

10/01/2011

- 09/30/2012
	OPTION 3

10/01/2012

- 09/30/2013
	OPTION 4

10/01/2013

- 09/30/2014
	OPTION 5

10/01/2014

- 09/30/2015

	Clause B.2--Cost and Fee increased as follows:
	
	
	
	
	

	Estimated Cost
	TBN
	TBN
	TBN
	TBN
	TBN

	Total Estimated Cost
	TBN
	TBN
	TBN
	TBN
	TBN

	Max. Available Fee
	TBN
	TBN
	TBN
	TBN
	TBN

	Total Option Value
	TBN
	TBN
	TBN
	TBN
	TBN

	Clause F.2 - Completion of Work Extended to:
	Sep 30, 2011
	Sep. 30, 2012
	Sep. 30, 2013
	Sep. 30, 2014
	Sep. 30, 2015

	Paragraph (a) of J-28.2 ORDERING (FAR 52.216-18) (OCT 1995) Extended to:
	Sep. 30, 2011
	Sep. 30, 2012
	Sep. 30, 2013
	Sep. 30, 2014
	Sep. 30, 2015

	Paragraph (d) of J-28.4 INDEFINITE QUANTITY (FAR 52.216-22) (OCT 1995) Extended to:
	Sep. 30, 2011
	Sep. 30, 2012
	Sep. 30, 2013
	Sep. 30, 2014
	Sep. 30, 2015


H.46, Administrative Contract Closeout, and H.47, Adjustment for Final Space Shuttle Flight Launch Date, shall also be adjusted based upon the exercise of an option.
(b) (1)  The parties recognize that given the dynamic nature of the Space Shuttle Program and the length of time before these options, if exercised, would become effective, it is impossible to negotiate option prices prior to contract award with any reasonable degree of reliability.  Given these circumstances, the cost of each option will not be definitized at the time of award of this SPOC; rather, the parties agree to definitize the price of each option prior to exercise, in an amount not to exceed the NASA-approved budget for that option period.

(2) In the event the Government decides to pursue the exercise of Option 1, 2, 3, 4, or 5, a Request for Proposal (RFP) will be issued to the contractor in sufficient time to negotiate a fair and reasonable price for the option that does not exceed the NASA-approved budget for the associated option period. It is understood that the Statement of Work requirements will be adjusted, if necessary, to reflect reductions in the program due to budgetary constraints.  The option(s) will reflect the same fee structure (e.g., type and ratio of fee pools) extant under the SPOC at the time of RFP release unless otherwise authorized in the RFP.

(3) In the event the parties cannot agree on a definitized price for the option(s), the Government may exercise the option, including the same fee structure as the basic contract, at a total price equaling the NASA-approved budget for that option(s).  The work content for the option period will be commensurate with the budget for that period.  Failure to agree to this adjustment shall be a dispute under the “Disputes” clause of this contract.  However, nothing in this clause shall excuse the Contractor from proceeding with the contract as changed.

(4) Release of an RFP for Option 1, 2, 3, 4, or 5 does not obligate the Government to exercise the option.

(End of clause)

V. Clause B.6, CONTRACT ADJUSTMENT FOR LANDINGS AT SITES OTHER THAN KSC, is hereby amended to include the following changes.  

FROM:

B.6
CONTRACT ADJUSTMENT FOR LANDINGS AT SITES OTHER THAN KSC

The Government may require that the Space Shuttle land at sites other than KSC such as Dryden, White Sands Space Harbor (WSSH), TAL sites, and other emergency landing sites throughout the world.  Should the Space Shuttle Program decide a Dryden landing is necessary, and a landing occurs at Dryden, then the Contracting Officer will execute a contract adjustment by issuance of a unilateral contract modification.  Should the landing at Dryden be necessary due to the Contractor’s failure to meet performance criteria within the Statement of Work, the contractor shall support the Dryden landing at no increase in contract value, and execution of a contract adjustment shall not be necessary.  Should a contract adjustment be executed for a Dryden landing, the contract value will be increased as follows:

	
	LANDINGS

IN FY 2007


	LANDINGS

IN FY 2008
	LANDINGS

IN FY 2009
	LANDINGS

IN FY 2010

	Estimated Cost


	$TBN
	$TBN
	$TBN
	$TBN

	Max Available AF


	$TBN
	$TBN
	$TBN
	$TBN

	Total Contract Value
	$TBN
	$TBN
	$TBN
	$TBN


Landing at other sites is a requirement that is not priced into the contract.  Should the landing at the other sites be necessary due to the Contractor’s failure to meet performance criteria within the Statement of Work, the contractor shall support the landing at no increase in contract value.

(End of clause)

TO:

B.6
CONTRACT ADJUSTMENT FOR LANDINGS AT SITES OTHER THAN KSC

The Government may require that the Space Shuttle land at sites other than KSC such as Dryden, White Sands Space Harbor (WSSH), TAL sites, and other emergency landing sites throughout the world.  Should the Space Shuttle Program decide a Dryden landing is necessary, and a landing occurs at Dryden, then the Contracting Officer will execute a contract adjustment by issuance of a unilateral contract modification.  Should the landing at Dryden be necessary due to the Contractor’s failure to meet performance criteria within the Statement of Work, the contractor shall support the Dryden landing at no increase in contract value, and execution of a contract adjustment shall not be necessary.  Should a contract adjustment be executed for a Dryden landing, the contract value will be increased as follows:

	
	LANDINGS IN FY 2007
	LANDINGS IN FY 2008
	LANDINGS IN FY 2009
	LANDINGS IN FY 2010

	Estimated Cost
	$1,729,691
	$1,781,224
	$1,835,286
	$1,934,459

	Max Available AF
	169,813
	174,872
	180,179
	189,916

	End of Program Fee
	       56,604
	       58,291
	       60,060
	       63,305

	Total Available Fee
	$   226,417
	$   233,163
	$   240,239
	$   253,221

	Total Contract Value
	$1,956,108
	$2,014,386
	$2,075,525
	$2,187,680


Landing at other sites is a requirement that is not priced into the contract.  Should the landing at the other sites be necessary due to the Contractor’s failure to meet performance criteria within the Statement of Work, the contractor shall support the landing at no increase in contract value.

(End of clause)

VI. Clause B.7, TOTAL ANNUAL FUNDING PROFILE, is hereby amended to include the following changes.  

FROM:

B.7
TOTAL ANNUAL FUNDING PROFILE
The total annual funding profile for this contract is:

	YEAR
	AMOUNT
	VECP Savings

	GFY 2007
	
$TBN
	
$ TBN

	GFY 2008
	
$TBN
	
$ TBN

	GFY 2009
	
TBN
	
$ TBN

	GFY 2010
	
TBN
	
$ TBN

	GFY 2011
	
TBN
	
$ TBN

	GFY 2012
	
TBN
	
$ TBN

	TOTAL
	
TBN
	
$ TBN


The Contracting Officer will issue contract modifications from time to time to increase the funding profile amounts: (1) for Program Provisioning, Facilities work, IDIQ tasks, as the associated value become known, and (2) for changes or any other Government direction or action for which the contract provides for an equitable adjustment in contract value.  The Contracting Officer will specifically identify the bases on which increases are being made in correspondence transmitting such modifications to the Contractor.

(End of clause)

TO:

B.7
TOTAL ANNUAL FUNDING PROFILE
The total annual funding profile for this contract is:

	YEAR
	AMOUNT
	VECP Savings

	GFY 2007
	
$1,791,898,161
	
$ 0

	GFY 2008
	
$1,697,335,918
	
$ 0

	GFY 2009
	
$1,571,987,065
	
$ 0

	GFY 2010
	
$1,321,548,239
	
$ 0

	GFY 2011
	
$          0
	
$ 0

	GFY 2012
	
$          0
	
$ 0

	TOTAL
	
$6,382,769,383
	
$ 0


The Contracting Officer will issue contract modifications from time to time to increase the funding profile amounts: (1) for Program Provisioning, Facilities work, IDIQ tasks, as the associated value become known, and (2) for changes or any other Government direction or action for which the contract provides for an equitable adjustment in contract value.  The Contracting Officer will specifically identify the bases on which increases are being made in correspondence transmitting such modifications to the Contractor.

(End of clause)

VII. Clause F.5, FLIGHT ITEM, is hereby amended to include the following changes.  

FROM:

F.5
FLIGHT ITEM (JSC 52.247-95) (SEPT 1989)
Block 16 of each Department of Defense Form 250 prepared for hardware or equipment to be shipped under this contract must be annotated as follows in 1/4-inch letters or larger by hand printing or rubber stamp:

“THIS IS A FLIGHT ITEM,” OR “THIS IS MISSION ESSENTIAL GROUND SUPPORT EQUIPMENT,” as applicable.

TO:

F.5
FLIGHT ITEM (JSC 52.247-95) (AUG 2005)
Block 16 of each Department of Defense Form 250 prepared for flight hardware or related equipment to be shipped under this contract must be annotated as follows in 1/4-inch letters or larger by hand printing or rubber stamp:

“THIS IS A FLIGHT ITEM,” OR “THIS IS MISSION ESSENTIAL GROUND SUPPORT EQUIPMENT,” as applicable.

(End of clause)

VIII. Clause G.13, SPECIAL COST PROVISIONS, is hereby amended to include the following changes.  

FROM:

G.13
SPECIAL COST PROVISIONS
Without otherwise affecting the applicability of the cost principles set forth in FAR Part 31 and pursuant to the terms of FAR 52.216-7, Allowable Cost and Payment, the Contractor shall be reimbursed for such actual and allowable expenditures incurred in the performance of work required by this contract as may be approved by the Contracting Officer subject to the following limitations and provisions:

(a) TBD.
(b) Provisional Billing Rates.  Provisional Billing rates for indirect cost pools shall be established by the Contracting Officer based on proposals from the Contractor, and after review of Government auditors.  These provisional rates shall be specified in writing and may be revised, either retroactively or prospectively, by the Contracting Officer.

(c) RESERVED.
(d) Relocation Costs.

(1) Reimbursement for relocation costs shall be in accordance with the provisions of FAR 31.205-35 or the most economical rates commercially available.  No relocation costs will be reimbursable under this contract for employees whose residence at time of hiring or assignment to this contract was within a 50 mile radius of the applicable place of contract performance.

(2) It is mutually agreed that upon expiration or termination of this contract, the Contractor shall not be entitled to reimbursement for cost of employee relocation.

(e) Household Goods Shipments.

(1) Movement of household goods and personal effects of Contractor employees, when the total transportation costs are to be reimbursed by the Government, shall be made by carriers furnishing reduced rates under Section 10721 (formerly Section 22) quotations of the Interstate Commerce Act or commercial rates if more economically advantageous.  The Contractor will inform the Chief, Transportation Branch, Mail Code JB, Lyndon B. Johnson Space Center, Houston, Texas 77058, of each planned movement; and that office will provide the Contractor with applicable instructions for household goods movement if Section 10721 rates have been utilized and such other support or guidance that is requested.

(2) The Contractor shall furnish the Chief, Transportation Branch/JSC with advance information of any planned mass movement of personnel (25 or more families) 30 or more days prior to the start of any major relocations.

(3) Carrier’s bill of lading and related shipping documents will be annotated with the following statement:

“TRANSPORTATION HEREUNDER IS FOR THE GOVERNMENT, AND THE ACTUAL TOTAL TRANSPORTATION CHARGES PAID TO THE CARRIER OR CARRIERS ARE TO BE REIMBURSED BY THE GOVERNMENT”

(4) One copy of all carrier’s bills of lading will be furnished to the Chief, Transportation Branch/JSC on movements of household goods and personal effects which are the results of the relocation of Contractor employees when the total transportation costs are to be reimbursed by the Government.  Requests for deviations from the procedures established by this clause shall be in writing and addressed to the Contracting Officer.

(5) Such requests must be made prior to the proposed move and in sufficient time for the Contracting Officer to make a decision.  Failure to comply with the provisions of this clause may result in the disallowance of costs, which are in excess of those which would have resulted from utilization of reduced rate obtainable under the provisions of the clause.

(f) Travel.  Travel required in the performance of work under this contract must be in accordance with the Contractor’s Government-approved written travel policy.

(g) TBD
(h) Fringe Benefits.  The Contractor shall inform the Contracting Officer of all proposed changes in fringe benefits prior to such changes being implemented.  Fringe benefits include, but are not limited to, such items as health insurance, life insurance, pension plans, retiree health care, savings plans, education assistance and leave policies.  Notwithstanding FAR 31.205-6(m), failure to comply with the terms of this clause may result in the disallowance of costs.

(i) RESERVED
(j) RESERVED.
(k) RESERVED.
(End of clause)

TO:

G.13
SPECIAL COST PROVISIONS
Without otherwise affecting the applicability of the cost principles set forth in FAR Part 31 and pursuant to the terms of FAR 52.216-7, Allowable Cost and Payment, the Contractor shall be reimbursed for such actual and allowable expenditures incurred in the performance of work required by this contract as may be approved by the Contracting Officer subject to the following limitations and provisions:

(a) RESERVED.

(b) Provisional Billing Rates.  Provisional Billing rates for indirect cost pools shall be established by the Contracting Officer based on proposals from the Contractor, and after review of Government auditors.  These provisional rates shall be specified in writing and may be revised, either retroactively or prospectively, by the Contracting Officer.

(c) RESERVED.
(d) Relocation Costs.

(1) Reimbursement for relocation costs shall be in accordance with the provisions of FAR 31.205-35 or the most economical rates commercially available.  No relocation costs will be reimbursable under this contract for employees whose residence at time of hiring or assignment to this contract was within a 50 mile radius of the applicable place of contract performance.

(2) It is mutually agreed that upon expiration or termination of this contract, the Contractor shall not be entitled to reimbursement for cost of employee relocation.

(e) Household Goods Shipments.

(1) Movement of household goods and personal effects of Contractor employees, when the total transportation costs are to be reimbursed by the Government, shall be made by carriers furnishing reduced rates under Section 10721 (formerly Section 22) quotations of the Interstate Commerce Act or commercial rates if more economically advantageous.  The Contractor will inform the Chief, Transportation Branch, Mail Code JB, Lyndon B. Johnson Space Center, Houston, Texas 77058, of each planned movement; and that office will provide the Contractor with applicable instructions for household goods movement if Section 10721 rates have been utilized and such other support or guidance that is requested.

(2) The Contractor shall furnish the Chief, Transportation Branch/JSC with advance information of any planned mass movement of personnel (25 or more families) 30 or more days prior to the start of any major relocations.

(3) Carrier’s bill of lading and related shipping documents will be annotated with the following statement:

“TRANSPORTATION HEREUNDER IS FOR THE GOVERNMENT, AND THE ACTUAL TOTAL TRANSPORTATION CHARGES PAID TO THE CARRIER OR CARRIERS ARE TO BE REIMBURSED BY THE GOVERNMENT”

(4) One copy of all carrier’s bills of lading will be furnished to the Chief, Transportation Branch/JSC on movements of household goods and personal effects which are the results of the relocation of Contractor employees when the total transportation costs are to be reimbursed by the Government.  Requests for deviations from the procedures established by this clause shall be in writing and addressed to the Contracting Officer.

(5) Such requests must be made prior to the proposed move and in sufficient time for the Contracting Officer to make a decision.  Failure to comply with the provisions of this clause may result in the disallowance of costs, which are in excess of those which would have resulted from utilization of reduced rate obtainable under the provisions of the clause.

(f) Travel.  Travel required in the performance of work under this contract must be in accordance with the Contractor’s Government-approved written travel policy.

(g) Severance Pay.  Reimbursement of severance pay shall be in accordance with FAR 31.205-6(g).  However, in no event shall the Government reimburse the Contractor for severance pay for any Contractor employee who voluntarily elects to stay in place and work for a succeeding contractor, subcontractor, or member subcontractor.  The Government shall cease reimbursement of severance pay under mass severance, beyond the initial lump sum, or subsequent installments, as identified in the contractor’s Layoff and Reinstatement policy, upon reinstatement of an employee with the company, employment by a succeeding contractor or subcontractor, employment by a NASA contractor, NASA subcontractor or NASA within a 50 mile radius of the employee’s last location of employment with the company.
(h) Fringe Benefits.  The Contractor shall inform the Contracting Officer of all proposed changes in fringe benefits prior to such changes being implemented.  Fringe benefits include, but are not limited to, such items as health insurance, life insurance, pension plans, retiree health care, savings plans, education assistance and leave policies.  Notwithstanding FAR 31.205-6(m), failure to comply with the terms of this clause may result in the disallowance of costs.

(i) RESERVED

(j) RESERVED.

(k) RESERVED.

(End of clause)

IX. Clause H.3, SMALL BUSINESS SUBCONTRACTING GOALS, is hereby amended to include the following changes.  

FROM:

H.3
SMALL BUSINESS SUBCONTRACTING GOALS (JSC 52.219-90) (JAN 2003)
For the purposes of this clause, the terms: “HUBZone Small Business Concern,” ”Small Disadvantaged Business Concern”, “Veteran-Owned Small Business Concern”, “Service-Disabled, Veteran-Owned Small Business Concern”, “Woman-Owned Small Business Concern’, and “Historically Black College or University (HBCU)” are defined in paragraph 2.101 of the Federal Acquisition Regulation.

Performance by the contractor in exerting its best effort to operate in accordance with this plan shall be a factor in determining award fee under this contract.

The total small business goal, expressed as a percent of total contract value is 18 percent, including options.  The small business percentage goal (18 percent) includes the following goals expressed as a percent of total contract value:

Small Disadvantaged Business Concern
6.0 percent

Woman-Owned Small Business Concern
3.5 percent

HUBZone Small Business Concern
0.5 percent

Service-Disabled Veteran-Owned Small
Business Concern
1.0 percent

Veteran-Owned Small Business Concern
1.0 percent

Historically Black Colleges or Universities/
Minority Institutions
1.0 percent

(End of clause)

TO:

H.3
SMALL BUSINESS SUBCONTRACTING GOALS 
For the purposes of this clause, the terms: “HUBZone Small Business Concern,” ”Small Disadvantaged Business Concern”, “Service-Disabled, Veteran-Owned Small Business Concern”, “Veteran-Owned Small Business Concern, “Woman-Owned Small Business Concern’, and “Historically Black College or University (HBCU)” are defined in paragraph 2.101 of the Federal Acquisition Regulation.

Performance by the contractor in exerting its best effort to operate in accordance with this plan shall be a factor in determining award fee under this contract.

The total small business goal, expressed as a percent of total contract value including options, is 18 percent.  The small business percentage goal includes the following goals expressed as a percent of total contract value:

Small Disadvantaged Business Concern
6.0 percent

Woman-Owned Small Business Concern
3.5 percent

HUBZone Small Business Concern
0.5 percent

Service-Disabled Veteran-Owned Small
Business Concern
1.0 percent

Veteran-Owned Small Business Concern
1.0 percent

Historically Black Colleges or Universities/
Minority Institutions
1.0 percent

(End of clause)

X. Clause H.4, NASA SYSTEMS ADMINISTRATOR SECURITY CERTIFICATION, is hereby amended to include the following changes.  

FROM:

H.4
NASA SYSTEM ADMINISTRATOR SECURITY CERTIFICATION


TBD
(End of clause)

TO:

H.4
USE OF JSC CALIBRATION LABORATORY

The contractor shall utilize the services of the JSC Calibration Laboratory to the maximum extent practicable for calibration of all instruments (Government property or contractor property) utilized under this contract, the total cost for maintenance of which would otherwise be a direct charge to the Government.  The procedures for obtaining calibration of instrument are described in JSC Procedures and Guidelines 5151.2 – “JSC Support Contractor Procedures and Guidelines.”
(End of clause)

XI. Clause H.11, INFORMATION TECHNOLOGY PURCHASES, is hereby amended to include the following changes.  

FROM:

H.11
INFORMATION TECHNOLOGY PURCHASES
TBD

(End of clause)

TO:

H.11
INFORMATION TECHNOLOGY PURCHASES
(a) Information Technology purchases may be made only after the applicable NASA Center Chief Information Officer review and approval of the proposed purchases.  “Information Technology” applies to all resources as defined in the Information Technology Management Reform Act (ITMRA).

(b) To satisfy the review and approval requirement, the Contractor shall prepare, submit and present Information Technology Plans in accordance with SOW 1.1.4.1, Information Management, and DRD 1.1.4.1-b, Information Technology Plan and DRD 1.1.4.1-g, Enterprise Architecture Reviews.

XII. Clause H.18, CONTINUOUS IMPROVEMENT/PARTNERING, is hereby amended to include the following changes.  

FROM:

H.18
CONTINUOUS IMPROVEMENT/PARTNERING
TBD

(End of clause)

TO:

H.18
CONTINUOUS IMPROVEMENT/PARTNERING
(a) The Contractor shall implement and maintain vigorous continuous improvement (CI) activities for the full duration of this contract with the overarching goals of improving productivity, achieving cost savings, and achieving other economies and efficiencies across the full spectrum of its performance of this contract and the performance of its subcontractors each of whose subcontracts exceed a total of $50 million over the base period of this contract.  The Contractor’s plan is incorporated herein as Attachment J-16.

(b) As part of its CI activities, the Contractor shall maintain data regarding its achievement of each of the Performance Requirements specified in Attachment J-1-B to this contract and its performance in relationship to those Performance Requirements.  Although the Contractor may use any system and format to maintain this data, the data must be easily and continuously accessible to the Government pursuant to the Access to Contractor Data clause (H.19) and be complete enough to be meaningful.

(c) The parties recognize that the Government may need to change policies or requirements in this contract in order to enable the Contractor to achieve specific efficiencies under this contract.  The Contractor, therefore, is encouraged to request these changes when they may result in additional improvements or cost savings.   The Government will, in good faith, consider accepting these changes.  In the event that the Government cannot accept a suggestion, it will provide rationale to the Contractor as to why the suggestion was unacceptable.  When possible, the Government shall propose modifications to a suggestion in order to make it acceptable.  The Government’s rejection of a suggestion submitted pursuant to this clause shall not provide the basis for any equitable adjustment in accordance with the Changes clause, or an adjustment of fee that might otherwise have been earned.

(d) This clause is not an advance agreement on the part of NASA to accept any changes made pursuant to this clause.  Moreover, the Contractor shall not request any changes that degrade either the safety of the program or the ability to meet the flight manifest.  Additionally, the Government cannot accept any change which modifies or otherwise is contrary to a statute, an Executive Order, or a regulation issued by another Government agency.

(e) The Changes clause shall not apply to any suggestion accepted pursuant to this clause.  Instead, this clause shall be cited as authority for any changes that are required to accept the Contractor’s suggestion.  Additionally, for a period of three years after implementation of a specific cost savings idea, an equitable adjustment shall not be required for changes resulting from this clause.

(f) The Contractor understands and agrees that, this clause notwithstanding, it is responsible for performance of all contract requirements.

(End of clause)

XIII. Clause H.19, ACCESS TO CONTRACTOR DATA, is hereby amended to include the following changes.  
FROM:
H.19
ACCESS TO CONTRACTOR DATA

TBD

(End of clause)

TO:

H.19
ACCESS TO CONTRACTOR DATA
(i) “Data” for purposes of this clause, means recorded information, regardless of the form or media on which it may be recorded.  The term includes technical data; computer software; and information incidental to contract administration, such as financial, administrative, cost or pricing, or management information.  Types of data contained in the definition also include contractor internal audits of any discipline, system, or task which directly or indirectly supports Shuttle, payload, and ISS ground support, launch, flight, or landing operations as well as data from any audit of subcontractor(s) performing this contract.  These examples are illustrative and are not to be construed as a limitation on the definition of data.

(ii) The Contracting Officer or designee shall, through closeout, have access to and the right to examine any of the data produced or used in the performance of this contract.  The purpose of this access provision is to permit the Government to monitor the Contractor’s performance under this contract and to permit sampling of contractor data to verify requirements compliance and continuous improvement without unduly increasing the number of data deliverables to this contract.

(iii) The Contractor shall make available at all reasonable times for Government inspection all existing Government data provided to the Contractor and any data first produced or used in the performance of this contract for examination through closeout.  Moreover, information provided by the Contractor on any contractor system where NASA data resides shall contain all necessary technical and business application data to determine the degree to which contract requirements are met.  At a minimum, the Contractor shall maintain the types of data required by DRD 1.1.4.1-c.

(iv) Except for software systems being provided as part of this contract, and existing Subcontractor systems, the Contractor shall maintain all data on a commercially available system for information management that is easily accessible by NASA.  For the purposes of this clause, “commercially available system” is defined as a system comprised of a Commercial Off-the-Shelf (COTS) database management system with its associated reporting/query tools, and a COTS text and graphics viewer software package.  The Contractor shall include its information Technology plans, reviews, and recommendations in the Information Technology (I/T) Plan and Reports, (DRD 1.1.4.1-b) and Enterprise Architecture Reviews (DRD 1.1.4.1-g).  The Contractor must obtain the approval of the Contracting Officer prior to using any new noncommercial system, or any major upgrading of any existing non-commercial systems for information management of data generated under this contract.  As part of this request, the Contractor must justify why no commercial system to manage information is adequate for this contract.  For existing contactor systems, or if use of a noncommercial system is approved, then, upon request, the Contractor shall demonstrate the system to the Government and provide thorough training to Government personnel to ensure they are able to access (i.e., read and copy) all data maintained on the system.

(v) The Contractor shall provide the Government unimpeded access to all physical and virtual Information Technology areas determined by Government representatives as necessary for surveillance, audit and independent evaluation purposes.  In those instances that access is restricted due to hazards or other personnel access limitations, the Contractor shall accommodate Government personnel such that access is provided and operational safety is not compromised.

(vi) Notwithstanding the Additional Data Requirements clause, the Government shall have the right to reproduce any data found during the examination.  The Government shall retain no greater rights in the reproduced data than it would have under the Rights in Data--General clause.

(vii) The Contractor shall describe the areas of its internal systems where NASA access will be permitted, define access and interface requirements, and provide NASA the required training to be able to access and use these systems.

(viii) The Contractor shall flow this clause to all cost type subcontracts.

XIV. Clause H.20, SPECIAL PROVISION FOR CONTRACT CHANGES, is hereby amended to include the following changes.
FROM:

H.20
SPECIAL PROVISION FOR CONTRACT CHANGES
(a) Notwithstanding the provisions of the Changes clause and the Government Property clause, 52.245-5, the parties agree that no change made pursuant to the Changes clause shall give rise to an equitable adjustment in the estimated cost or fee, delivery schedule, or any other contract provision, when said change causes an increase or decrease in estimated cost of $1 million or less in this contract.  Each change shall be controlling in making this determination, and such change shall not, for purposes of determining the applicability of this clause, be added to any other change(s).  The parties recognize that several changes may be grouped together in a bilateral contract modification for definitization; however, the dollar value of each individual change will be controlling in determining whether or not an equitable adjustment is in order.

(b) Facility Projects:

(1) The Government intends to issue Change Orders (CO’s) for facility projects over $500,000.  To the extent that CO’s are issued for facility project work exceeding $500,000, the facility cost in Clause B.2 will be increased.  There will be no increase in fee.

(2) All facility projects under $500,000 which:  (i) are submitted in the Contractor’s 5-year plan which identifies facility projects required, in accordance with DRD 1.1.6.1-a or (ii) meet the definition of unforeseen programmatic projects as defined by NPG 8820.2E, “Facility Project Implementation Guide” shall not be subject to the “Changes” clause.  All costs associated with these projects are included in the baseline; therefore, no equitable adjustment shall be required.

(End of clause)

TO:

H.20
SPECIAL PROVISION FOR CONTRACT CHANGES
(a) Notwithstanding the provisions of the Changes clause and the Government Property clause, 52.245-5, the parties agree that no change made pursuant to the Changes clause shall give rise to an equitable adjustment in the estimated cost or fee, delivery schedule, or any other contract provision, when said change causes an increase or decrease in estimated cost of $1 million or less in this contract.  Each change shall be controlling in making this determination, and such change shall not, for purposes of determining the applicability of this clause, be added to any other change(s).  The parties recognize that several changes may be grouped together in a bilateral contract modification for definitization; however, the dollar value of each individual change will be controlling in determining whether or not an equitable adjustment is in order.

(b) Facility Projects:

(1) The Government intends to issue Change Orders (CO’s) for facility projects over $500,000.  To the extent that CO’s are issued for facility project work exceeding $500,000, the facility cost and fee in Clause B.2 will be increased.  

(2) All facility projects under $500,000 which:  (i) are submitted in the Contractor’s 5-year plan which identifies facility projects required, in accordance with DRD 1.1.6.1-a or (ii) meet the definition of unforeseen programmatic projects as defined by NPG 8820.2E, “Facility Project Implementation Guide” shall not be subject to the “Changes” clause.  All costs associated with these projects are included in the baseline; therefore, no equitable adjustment shall be required.

(End of clause)

XV. Clause H.46, ADMINISTRATIVE CONTRACT CLOSEOUT, is hereby added to the contract.  

H.46
ADMINISTRATIVE CONTRACT CLOSEOUT
Contract closeout activities, per FAR 4.804-5 and NFS 1804.804, and their associated costs are within the scope and negotiated contract value of the SPOC, with the following exceptions:
1. Closeout of firm-fixed-price subcontracts which are physically completed after April 1, 2010, are within the scope of the contract, but not within the negotiated contract value of the SPOC;

2. Closeout of other than firm-fixed-price subcontracts which are physically completed after October 1, 2008, are within the scope of the contract, but not within the negotiated contract value of the SPOC;

3. Operational support to close-out tasks performed after June 30, 2010, and all closeout tasks performed after September 30, 2010, are within the scope of the contract, but not within the negotiated contract value of the SPOC.

Not later than April 1, 2010, or other date as mutually agreed upon by the parties, the contractor shall submit its proposal for equitable adjustment for closeout activities noted under the above exceptions.  Failure to submit a proposal and pursue an equitable adjustment for the activities noted under the above exceptions shall not relieve the contractor of the requirement to perform the closeout activities noted in the exceptions.

(End of clause)

XVI. Clause H.47, ADJUSTMENT FOR FINAL SPACE SHUTTLE FLIGHT LAUNCH DATE, is hereby added to the contract.  

H.47
ADJUSTMENT FOR FINAL SPACE SHUTTLE FLIGHT LAUNCH DATE
April 8, 2010, has been established as the date of the last Space Shuttle flight, with mission execution completion at the conclusion of down mission processing, following that last flight, in June 2010.  Should the date of the last Space Shuttle flight vary by greater than ± 14 calendar days, the contract will be equitably adjusted (for Space Shuttle content only, not ISS content) under this clause.  This adjustment is only to recognize variation to the date of the last manifested flight; contract adjustments for changes to the total number of flights to be flown are covered under H.33, Launch Schedule Variations.

Should an adjustment to contract value be required pursuant to this clause, the contractor shall submit a proposal to NASA not later than April 2, 2010, or other date as mutually agreed upon by the parties.

(End of clause)

XVII. Clause I.2, CLAUSES INCORPORATED BY REFERENCE, is hereby amended to include the following changes.  

FROM:

I.2
CLAUSES INCORPORATED BY REFERENCE
(a) The following clauses are hereby incorporated.  The clauses marked with an asterisk do not apply to facilities-related effort in this contract.

(1) FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

	Clause No.
	Title

	52.202-1
	Definitions (Jul 2004)

	52.203-3
	Gratuities (Apr 1984)

	52.203-5
	Covenant Against Contingent Fees (Apr 1984)

	52.203-6
	Restrictions on Subcontractor Sales to the Government (Jul 1995)

	52.203-7
	Anti-Kickback Procedures (Jul 1995)

	52.203-8
	Cancellation, Rescission, and Recovery of Funds for Illegal or Improper Activity (Jan 1997)

	52.203-10
	Price or Fee Adjustment for Illegal or Improper Activity (Jan 1997)

	52.203-12
	Limitation on Payments to Influence Certain Federal Transactions (Sept 2005)

	52.204-2
	Security Requirements (Aug 1996)

	52.204-4
	Printing/Copying Double-Sided on Recycled Paper (Aug 2000)

	52.204-7
	Central Contractor Registration (Oct 2003)

	52.204-9
	Personal Identity Verification of Contractor Personnel (Jan 2006)

	52.208-8
	Required Sources for Helium and Helium Usage Data (Apr 2002)

	52.209-6
	Protecting the Government's Interest when Subcontracting with Contractors Debarred, Suspended, or Proposed for Debarment (Jan 2005)

	52.211-5
	Material Requirements (Aug 2000)

	52.211-15
	Defense Priority and Allocation Requirements (Sept 1990)

	52.215-2
	*Audit and Records - Negotiations (June 1999)

	52.215-8
	Order of Precedence – Uniform Contract Format (Oct 1997)

	52.215-9
	Changes or Additions to Make-or-Buy Program (Oct 1997)

	52.215-10
	Price Reduction For Defective Cost or Pricing Data (Oct 1997)

	52.215-12
	Subcontractor Cost or Pricing Data (Oct 1997)

	52.215-14
	Integrity of Unit Prices (Oct 1997) – Alternate I (Oct 1997)

	52.215-15
	Pension Adjustments and Asset Reversions (Oct 2004)

	52.215-18
	Reversion or Adjustment of Plans for Post Retirement Benefits (PRB) Other Than Pensions (Jul 2005)

	52.215-19
	Notification of Ownership Changes (Oct 1997)

	52.215-21
	Requirements for Cost or Pricing Data or Information Other Than Cost or Pricing Data – Modifications (Oct 1997)

	52.216-7
	*Allowable Cost and Payment (Dec 2002); insert “30th”

	52.217-8
	Option to Extend Services (Nov 1999); insert: 60

	52.219-8
	Utilization of Small Business Concerns (May 2004)

	52.219-9
	Small Business Subcontracting Plan (Jul 2005)

	52.219-16
	Liquidated Damages--Subcontracting Plan (Jan 1999)

	52.222-1
	Notice to the Government of Labor Disputes (Feb 1997)

	52.222-2
	Payment for Overtime Premiums (Jul 1990); in paragraph (a) insert:  $-0-

	52.222-4
	Contract Work Hours and Safety Standards Act--Overtime Compensation (Jul 2005)

	52.222-20
	Walsh-Healey Public Contracts Act (Dec 1996)

	52.222.-21
	Prohibition of Segregated Facilities (Feb 1999)

	52.222-26
	Equal Opportunity (April 2002)

	52.222-29
	Notification of Visa Denial (Jun 2003)

	52.222-35
	Equal Opportunity For Special Disabled Veterans, Veterans of the Vietnam Era, and other Eligible Veterans (Dec 2001)

	52.222-36
	Affirmative Action for Workers with Disabilities (Jun 1998)

	52.222-37
	Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era and other Eligible Veterans (Dec 2001)

	52.222-41
	Service Contract Act of 1965, As Amended (Jul 2005)

	52.223-5
	Pollution Prevention and Right-to-Know Information (Aug 2003) – Alternate I (Aug 2003) & Alternate II (Aug 2003)

	52.223-6
	Drug-Free Workplace (May 2001)

	52.223-9
	Estimate of Percentage of Recovered Material Content for EPA Designated Products (Aug 2000); insert “Center Environmental Manager”

	52.223-11
	Ozone-Depleting Substances (May 2001)

	52.223-12
	Refrigeration Equipment and Air Conditioners (May 1995)

	52.225-8
	Duty-Free Entry (Feb 2000)

	52.225-13
	Restrictions on Certain Foreign Purchases (Mar 2005)

	52.226-1
	Utilization of Indian Organizations and Indian-Owned Economic Enterprises (Jun 2000)

	52.227-1
	Authorization and Consent (Jul 1995)

	52.227-2
	Notice and Assistance Regarding Patent and Copyright Infringement (Aug 1996)

	52.227-16
	Additional Data Requirements (Jun 1987)

	52.228-7
	Insurance -- Liability to Third Persons (Mar 1996)

	52.229-10
	State of New Mexico Gross Receipts and Compensating Tax (Apr 2003), insert “NASA”, “NASA”, “NASA”, “NASA”

	52.230-2
	Cost Accounting Standards (Apr 1998)

	52.230-6
	Administration of Cost Accounting Standards (Nov 1999)

	52.232-9
	Limitation on Withholding of Payments (Apr 1984)

	52.232-17
	Interest (Jun 1996)

	52.232-22
	*Limitation of Funds (Apr 1984)

	52.232-23
	Assignment of Claims (Jan 1986)

	52.232-25
	Prompt Payment (Oct 2003) – Alternate I (Feb 2002); in paragraphs (a)(1)(i)(A), (a)(1)(i)(B), and (a)(1)(ii) change “30th” to “7th”

	52.232-33
	Payment by Electronic Funds Transfer – Central Contractor Registration (Oct 2003)

	52.233-1
	Disputes (Jul 2002) -- Alternate I (Dec 1991)

	52.233-3
	Protest After Award (Aug 1996) -- Alternate I (Jun 1985)

	52.233-4
	Applicable Law for Breach of Contract Claim (Oct 2004)

	52.237-2
	Protection of Government Buildings, Equipment, and Vegetation (Apr 1984)

	52.242-1
	Notice of Intent to Disallow Costs (Apr 1984)

	52.242-3
	Penalties for Unallowable Costs (May 2001)

	52.242-4
	Certification of Final Indirect Costs (Jan 1997)

	52.242-13
	Bankruptcy (Jul 1995)

	52.243-2
	Changes -- Cost-Reimbursement (Aug 1987) -- Alternate II (Apr 1984)

	52.243-6
	Change Order Accounting (Apr 1984)

	52.244-2
	Subcontracts (Aug 1998) -- Alternate I (Mar 2005); in paragraph (e) add:

(1) For all Cost-Reimbursable, Time and Material, Labor Hour, and Fixed Price subcontract type, advance notification is required for all modifications/changes > $10M to be provided by monthly report, or may be provided on an individual case-by-case basis, and consent is required for initial subcontracts > $10M which require cost or pricing data and those identified for “special surveillance”.

(2) Special Surveillance:


(a) Initial awards > $5M and changes > $1M to member-subcontractors;


(b) Experimental/Development or Research subcontract type, consent is required for all initial awards;


(c) Facility subcontract type, consent is required for subcontracts ≥ $150K;


(d) Letter subcontracts, consent is required for all initial awards;


(e) Construction subcontract type, consent is required for initial awards ≥ $50K;


(f) Directed Subcontract type subcontracts, consent is required for all initial awards;


(g) Ratifications (i.e. all orders issued prior to issuance of a contractual document or issued without all required approvals), regardless of dollar amount, consent is required.


(h) Consultant Agreements, regardless of dollar amount, consent is required for initial awards.

	52.244-5
	Competition in Subcontracting (Dec 1996)

	52.244-6
	Subcontracts for Commercial Items (Jul 2004)

	52.245-5
	*Government Property (Cost-Reimbursement, Time-and-Material, or Labor-Hour Contracts) (May 2004)

	52.245-18
	Special Test Equipment (Feb 1993)

	52.245-19
	Government Property Furnished “As Is.” (Apr 1984)

	52.246-25
	*Limitation of Liability -- Services (Feb 1997)

	52.247-1
	Commercial Bill of Lading Notations (Apr 1984); insert “NASA”, “NASA”, “NNJ06VA01C”, “JSC Procurement Office, 2101 NASA Parkway, Houston, TX 77058”

	52.247-63
	Preference for U.S.-Flag Air Carriers (Jun 2003)

	52.247-64
	Preference for Privately Owned U.S.-Flag Commercial Vessels (Apr 2003) -- Alternate I (Apr 2003)

	52.249-6
	*Termination (Cost-Reimbursement) (May 2004)

	52.249-14
	*Excusable Delays (Apr 1984)

	52.250-1
	Indemnification Under Public Law 85-804 (Apr 1984) -- Alternate I (Apr 1984)

	52.251-1
	*Government Supply Sources (Apr 1984)

	52.251-2
	Interagency Fleet Management System (IFMS) Vehicles and Related Services (Jan 1991)

	52.253-1
	Computer Generated Forms (Jan 1991)


(2) NASA FAR SUPPLEMENT (48 CFR CHAPTER 18) CLAUSES

	Clause No.
	Title

	1852.203-70
	Display of Inspector General Hotline Posters (Jun 2001)

	1852.216-89
	Assignment and Release Forms (Jul 1997)

	1852.219-74
	Use of Rural Area Small Businesses (Sept 1990)

	1852.219-75
	Small Business Subcontracting Reporting (May 1999)

	1852.219-76
	NASA 8 Percent Goal (Jul 1997)

	1852.219-79
	Mentor Requirements and Evaluation (Mar 1999)

	1852.223-74
	Drug and Alcohol-Free Workplace (Mar 1996)

	1852.225-8
	Duty-Free Entry of Space Articles (Feb 2000), insert “none”

	1852.227-14
	Rights in Data – General (Oct 1995)

	1852.227-87
	Transfer of Technical Data Under Space Station International Agreements (Apr 1989)

	1852.228-75
	Minimum Insurance Coverage (Oct 1988)

	1852.235-70
	Center for Aerospace Information (Feb 2003)

	1852.237-70
	Emergency Evacuation Procedures (Dec 1988)

	1852.237-72
	Access to Sensitive Information (Jun 2005)

	1852.237-73
	Release of Sensitive Information (Jun 2005)

	1852.242-78
	Emergency Medical Services and Evacuation (Apr 2001)

	1852.243-71
	Shared Savings (Mar 1997)

	1852.245-71
	Installation-Accountable Government Property (Nov 2004) – Alternate 1 (Mar 1989)  The above clause is applicable to “onsite”, as defined in article G.12, equipment which does not meet the criteria for installation “controlled equipment.”; insert “See Attachment J-10”


FACILITIES CLAUSES

(b) The following clauses are incorporated by reference and only apply to facilities-related effort in this contract:

(1) FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

	Clause No.
	Title

	52.215-2
	Audit and Records -- Negotiations (Jun 1999) -- Alternate I (Jan 1997)

	52.216-13
	Allowable Cost and Payment – Facilities (Feb 2002); insert “30th”

	52.222-6
	Davis-Bacon Act (Jul 2005)

	52.222-7
	Withholding of Funds (Feb 1998)

	52.222-9
	Apprentices and Trainees (Jul 2005)

	52.222-10
	Compliance with Copeland Act Requirements (Feb 1988)

	52.222-11
	Subcontracts (Labor Standards) (Jul 2005)

	52.222-12
	Contract Termination – Debarment (Feb 1988)

	52.222-13
	Compliance with Davis-Bacon and Related Act Regulations (Feb 1988)

	52.222-14
	Disputes Concerning Labor Standards (Feb 1988)

	52.222-15
	Certification of Eligibility (Feb 1988)

	52.222-16
	Approval of Wage Rates (Feb 1988)

	52.223-10
	Waste Reduction Program (Aug 2000)

	52.245-8
	Liability for the Facilities (Jan 1997)

	52.245-9
	Use and Charges (Aug 2005)

	52.249-11
	Termination of Work (Consolidated Facilities or Facilities Acquisition) (May 2004)

	52.249-13
	Failure to Perform (Apr 1984)

	52.251-1
	Government Supply Sources (Apr 1984) Alternate I (Apr 1984)


TO:

I.2
CLAUSES INCORPORATED BY REFERENCE
(c) The following clauses are hereby incorporated.  The clauses marked with an asterisk do not apply to facilities-related effort in this contract.

(3) FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

	Clause No.
	Title

	52.202-1
	Definitions (Jul 2004)

	52.203-3
	Gratuities (Apr 1984)

	52.203-5
	Covenant Against Contingent Fees (Apr 1984)

	52.203-6
	Restrictions on Subcontractor Sales to the Government (Sept 2006)

	52.203-7
	Anti-Kickback Procedures (Jul 1995)

	52.203-8
	Cancellation, Rescission, and Recovery of Funds for Illegal or Improper Activity (Jan 1997)

	52.203-10
	Price or Fee Adjustment for Illegal or Improper Activity (Jan 1997)

	52.203-12
	Limitation on Payments to Influence Certain Federal Transactions (Sept 2005)

	52.204-2
	Security Requirements (Aug 1996)

	52.204-4
	Printed or Copied Double-Sided on Recycled Paper (Aug 2000)

	52.204-7
	Central Contractor Registration (Jul 2006)

	52.204-9
	Personal Identity Verification of Contractor Personnel (Nov 2006)

	52.208-8
	Required Sources for Helium and Helium Usage Data (Apr 2002)

	52.209-6
	Protecting the Government's Interest when Subcontracting with Contractors Debarred, Suspended, or Proposed for Debarment (Sept 2006)

	52.211-5
	Material Requirements (Aug 2000)

	52.211-15
	Defense Priority and Allocation Requirements (Sept 1990)

	52.215-2
	*Audit and Records - Negotiations (June 1999)

	52.215-8
	Order of Precedence – Uniform Contract Format (Oct 1997)

	52.215-9
	Changes or Additions to Make-or-Buy Program (Oct 1997)

	52.215-10
	Price Reduction For Defective Cost or Pricing Data (Oct 1997)

	52.215-12
	Subcontractor Cost or Pricing Data (Oct 1997)

	52.215-14
	Integrity of Unit Prices (Oct 1997) – Alternate I (Oct 1997)

	52.215-15
	Pension Adjustments and Asset Reversions (Oct 2004)

	52.215-18
	Reversion or Adjustment of Plans for Post Retirement Benefits (PRB) Other Than Pensions (Jul 2005)

	52.215-19
	Notification of Ownership Changes (Oct 1997)

	52.215-21
	Requirements for Cost or Pricing Data or Information Other Than Cost or Pricing Data – Modifications (Oct 1997)

	52.216-7
	*Allowable Cost and Payment (Dec 2002); insert “30th”

	52.217-8
	Option to Extend Services (Nov 1999); insert: 60

	52.219-8
	Utilization of Small Business Concerns (May 2004)

	52.219-9
	Small Business Subcontracting Plan (Sept 2006)

	52.219-16
	Liquidated Damages--Subcontracting Plan (Jan 1999)

	52.222-1
	Notice to the Government of Labor Disputes (Feb 1997)

	52.222-2
	Payment for Overtime Premiums (Jul 1990); in paragraph (a) insert:  $-0-

	52.222-4
	Contract Work Hours and Safety Standards Act--Overtime Compensation (Jul 2005)

	52.222-20
	Walsh-Healey Public Contracts Act (Dec 1996)

	52.222.-21
	Prohibition of Segregated Facilities (Feb 1999)

	52.222-26
	Equal Opportunity (April 2002)

	52.222-29
	Notification of Visa Denial (Jun 2003)

	52.222-35
	Equal Opportunity For Special Disabled Veterans, Veterans of the Vietnam Era, and other Eligible Veterans (Sept 2006)

	52.222-36
	Affirmative Action for Workers with Disabilities (Jun 1998)

	52.222-37
	Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era and other Eligible Veterans (Sept 2006)

	52.222-41
	Service Contract Act of 1965, As Amended (Jul 2005)

	52.223-5
	Pollution Prevention and Right-to-Know Information (Aug 2003) – Alternate I (Aug 2003) & Alternate II (Aug 2003)

	52.223-6
	Drug-Free Workplace (May 2001)

	52.223-9
	Estimate of Percentage of Recovered Material Content for EPA Designated Products (Aug 2000); insert “Center Environmental Manager”

	52.223-11
	Ozone-Depleting Substances (May 2001)

	52.223-12
	Refrigeration Equipment and Air Conditioners (May 1995)

	52.225-8
	Duty-Free Entry (Feb 2000)

	52.225-13
	Restrictions on Certain Foreign Purchases (Feb 2006)

	52.226-1
	Utilization of Indian Organizations and Indian-Owned Economic Enterprises (Jun 2000)

	52.227-1
	Authorization and Consent (Jul 1995)

	52.227-2
	Notice and Assistance Regarding Patent and Copyright Infringement (Aug 1996)

	52.227-16
	Additional Data Requirements (Jun 1987)

	52.228-7
	Insurance -- Liability to Third Persons (Mar 1996)

	52.229-10
	State of New Mexico Gross Receipts and Compensating Tax (Apr 2003), insert “NASA”, “NASA”, “NASA”, “NASA”

	52.230-2
	Cost Accounting Standards (Apr 1998)

	52.230-6
	Administration of Cost Accounting Standards (Apr 2005)

	52.232-9
	Limitation on Withholding of Payments (Apr 1984)

	52.232-17
	Interest (Jun 1996)

	52.232-22
	*Limitation of Funds (Apr 1984)

	52.232-23
	Assignment of Claims (Jan 1986)

	52.232-25
	Prompt Payment (Oct 2003) – Alternate I (Feb 2002); in paragraphs (a)(1)(i)(A), (a)(1)(i)(B), and (a)(1)(ii) change “30th” to “7th”

	52.232-33
	Payment by Electronic Funds Transfer – Central Contractor Registration (Oct 2003)

	52.233-1
	Disputes (Jul 2002) -- Alternate I (Dec 1991)

	52.233-3
	Protest After Award (Aug 1996) -- Alternate I (Jun 1985)

	52.233-4
	Applicable Law for Breach of Contract Claim (Oct 2004)

	52.237-2
	Protection of Government Buildings, Equipment, and Vegetation (Apr 1984)

	52.242-1
	Notice of Intent to Disallow Costs (Apr 1984)

	52.242-3
	Penalties for Unallowable Costs (May 2001)

	52.242-4
	Certification of Final Indirect Costs (Jan 1997)

	52.242-13
	Bankruptcy (Jul 1995)

	52.243-2
	Changes -- Cost-Reimbursement (Aug 1987) -- Alternate II (Apr 1984)

	52.243-6
	Change Order Accounting (Apr 1984)

	52.244-2
	Subcontracts (Aug 1998) -- Alternate I (Jan 2006); in paragraph (e) add:

(1) For all Cost-Reimbursable, Time and Material, Labor Hour, and Fixed Price subcontract type, advance notification is required for all modifications/changes > $10M to be provided by monthly report, or may be provided on an individual case-by-case basis, and consent is required for initial subcontracts > $10M which require cost or pricing data and those identified for “special surveillance”.

(2) Special Surveillance:


(a) Initial awards > $5M and changes > $1M to member-subcontractors;


(b) Experimental/Development or Research subcontract type, consent is required for all initial awards;


(c) Facility subcontract type, consent is required for subcontracts ≥ $150K;


(d) Letter subcontracts, consent is required for all initial awards;


(e) Construction subcontract type, consent is required for initial awards ≥ $50K;


(f) Directed Subcontract type subcontracts, consent is required for all initial awards;


(g) Ratifications (i.e. all orders issued prior to issuance of a contractual document or issued without all required approvals), regardless of dollar amount, consent is required.


(h) Consultant Agreements, regardless of dollar amount, consent is required for initial awards.

	52.244-5
	Competition in Subcontracting (Dec 1996)

	52.244-6
	Subcontracts for Commercial Items (Sept 2006)

	52.245-5
	*Government Property (Cost-Reimbursement, Time-and-Material, or Labor-Hour Contracts) (May 2004)

	52.245-18
	Special Test Equipment (Feb 1993)

	52.245-19
	Government Property Furnished “As Is.” (Apr 1984)

	52.246-25
	*Limitation of Liability -- Services (Feb 1997)

	52.247-1
	Commercial Bill of Lading Notations (Feb 2006); insert “NASA”, “NASA”, “NNJ06VA01C”, “JSC Procurement Office, 2101 NASA Parkway, Houston, TX 77058”

	52.247-63
	Preference for U.S.-Flag Air Carriers (Jun 2003)

	52.247-64
	Preference for Privately Owned U.S.-Flag Commercial Vessels (Feb 2006) -- Alternate I (Apr 2003)

	52.249-6
	*Termination (Cost-Reimbursement) (May 2004)

	52.249-14
	*Excusable Delays (Apr 1984)

	52.250-1
	Indemnification Under Public Law 85-804 (Apr 1984) -- Alternate I (Apr 1984)

	52.251-1
	*Government Supply Sources (Apr 1984)

	52.251-2
	Interagency Fleet Management System (IFMS) Vehicles and Related Services (Jan 1991)

	52.253-1
	Computer Generated Forms (Jan 1991)


(4) NASA FAR SUPPLEMENT (48 CFR CHAPTER 18) CLAUSES

	Clause No.
	Title

	1852.203-70
	Display of Inspector General Hotline Posters (Jun 2001)

	1852.216-89
	Assignment and Release Forms (Jul 1997)

	1852.219-74
	Use of Rural Area Small Businesses (Sept 1990)

	1852.219-75
	Small Business Subcontracting Reporting (May 1999)

	1852.219-76
	NASA 8 Percent Goal (Jul 1997)

	1852.219-79
	Mentor Requirements and Evaluation (Mar 1999)

	1852.223-74
	Drug and Alcohol-Free Workplace (Mar 1996)

	1852.225-8
	Duty-Free Entry of Space Articles (Feb 2000), insert “none”

	1852.227-14
	Rights in Data – General (Oct 1995)

	1852.227-87
	Transfer of Technical Data Under Space Station International Agreements (Apr 1989)

	1852.228-75
	Minimum Insurance Coverage (Oct 1988)

	1852.235-70
	Center for Aerospace Information (Feb 2003)

	1852.237-70
	Emergency Evacuation Procedures (Dec 1988)

	1852.237-72
	Access to Sensitive Information (Jun 2005)

	1852.237-73
	Release of Sensitive Information (Jun 2005)

	1852.242-78
	Emergency Medical Services and Evacuation (Apr 2001)

	1852.243-71
	Shared Savings (Mar 1997)

	1852.245-71
	Installation-Accountable Government Property (Nov 2004) – Alternate 1 (Nov 2004)  The above clause is applicable to “onsite”, as defined in article G.12, equipment which does not meet the criteria for installation “controlled equipment.”; insert “See Attachment J-10”


FACILITIES CLAUSES

(d) The following clauses are incorporated by reference and only apply to facilities-related effort in this contract:

(2) FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

	Clause No.
	Title

	52.215-2
	Audit and Records -- Negotiations (Jun 1999) -- Alternate I (Jan 1997)

	52.216-13
	Allowable Cost and Payment – Facilities (Feb 2002); insert “30th”

	52.222-6
	Davis-Bacon Act (Jul 2005)

	52.222-7
	Withholding of Funds (Feb 1998)

	52.222-9
	Apprentices and Trainees (Jul 2005)

	52.222-10
	Compliance with Copeland Act Requirements (Feb 1988)

	52.222-11
	Subcontracts (Labor Standards) (Jul 2005)

	52.222-12
	Contract Termination – Debarment (Feb 1988)

	52.222-13
	Compliance with Davis-Bacon and Related Act Regulations (Feb 1988)

	52.222-14
	Disputes Concerning Labor Standards (Feb 1988)

	52.222-15
	Certification of Eligibility (Feb 1988)

	52.222-16
	Approval of Wage Rates (Feb 1988)

	52.223-10
	Waste Reduction Program (Aug 2000)

	52.245-8
	Liability for the Facilities (Jan 1997)

	52.245-9
	Use and Charges (Aug 2005)

	52.249-11
	Termination of Work (Consolidated Facilities or Facilities Acquisition) (May 2004)

	52.249-13
	Failure to Perform (Apr 1984)

	52.251-1
	Government Supply Sources (Apr 1984) Alternate I (Apr 1984)


XVIII. Clause I.3, PENSION PORTABILITY, is hereby amended to include the following changes.  

FROM:

I.3
PENSION PORTABILITY (1852.237-71) (JAN 1997)
TBD

TO:

I.3
RESERVED
XIX. Clause I.15, SECURITY REQUIREMENTS FOR UNCLASSIFIED INFORMATION TECHNOLOGY RESOURCES, is hereby amended to include the following changes.  

FROM:

I.15
SECURITY REQUIREMENTS FOR UNCLASSIFIED INFORMATION TECHNOLOGY RESOURCES (1852.204-76) (NOV 2004)
TBD

TO:

I.15
SECURITY REQUIREMENTS FOR UNCLASSIFIED INFORMATION TECHNOLOGY RESOURCES (1852.204-76) (NOV 2004 [DEVIATION])
  (a) The Contractor shall be responsible for information and information technology (IT) security when the Contractor or its subcontractors must obtain physical or electronic (i.e., authentication level 2 and above as defined in National Institute of Standards and Technology (NIST) Special Publication (SP) 800-63, Electronic Authentication Guideline) access to NASA's computer systems, networks, or IT infrastructure, or where information categorized as low, moderate, or high by the Federal Information Processing Standards (FIPS) 199, Standards for Security Categorization of Federal Information and Information Systems, is stored, generated, or exchanged by NASA or on behalf of NASA by a contractor or subcontractor, regardless of whether the information resides on a NASA or a contractor/subcontractor’s information system.

  (b) IT Security Requirements. 

      (1)  Within 30 days after contract award, a Contractor shall submit to the Contracting Officer for NASA approval an IT Security Plan, Risk Assessment, and FIPS 199, Standards for Security Categorization of Federal Information and Information Systems, Assessment.   These plans and assessments, including annual updates shall be incorporated into the contract as compliance documents. 

            (i) The IT system security plan shall be prepared consistent, in form and content, with NIST SP 800-18, Guide for Developing Security Plans for Federal Information Systems, and any additions/augmentations described in NASA Procedural Requirements (NPR) 2810.1A, Security of Information Technology.  The security plan shall identify and document appropriate IT security controls consistent with the sensitivity of the information and the requirements of Federal Information Processing Standards (FIPS) 200, Recommended Security Controls for Federal Information Systems.   The plan shall be reviewed and updated in accordance with NIST SP 800-26, Security Self-Assessment Guide for Information Technology Systems, and FIPS 200, on a yearly basis.  

            (ii)  The risk assessment shall be prepared consistent, in form and content, with NIST SP 800-30, Risk Management Guide for Information Technology Systems, and any additions/augmentations described in NPR 2810.1A.  The risk assessment shall be updated on a yearly basis.  

(iii)  The FIPS 199 assessment shall identify all information types as well as the “high water mark,” as defined in FIPS 199, of the processed, stored, or transmitted information necessary to fulfill the contractual requirements.

      (2)  The Contractor shall produce contingency plans consistent, in form and content, with NIST SP 800-34, Contingency Planning Guide for Information Technology Systems, and any additions/augmentations described in NPR 2810.1A.  The Contractor shall perform yearly “Classroom Exercises.” “Functional Exercises,” shall be coordinated with the Center CIOs and be conducted once every three years, with the first conducted within the first two years of contract award.  These exercises are defined and described in NIST SP 800-34.  

      (3)  The Contractor shall ensure coordination of its incident response team with the NASA Incident Response Center and the NASA Security Operations Center. 

      (4) The Contractor shall ensure that its employees, in performance of the contract, receive annual IT security training in NASA IT Security policies, procedures, computer ethics, and best practices in accordance with NPR 2810.1A requirements.  The Contractor may use web-based training available from NASA to meet this requirement.

      (5) The Contractor shall provide NASA, including the NASA Office of Inspector General, access to the Contractor’s and subcontractors’ facilities, installations, operations, documentation, databases, and personnel used in performance of the contract. Access shall be provided to the extent required to carry out IT security inspection, investigation, and/or audits to safeguard against threats and hazards to the integrity, availability, and confidentiality of NASA information or to the function of computer systems operated on behalf of NASA, and to preserve evidence of computer crime.  To facilitate mandatory reviews, the Contractor shall ensure appropriate compartmentalization of NASA information, stored and/or processed, either by information systems in direct support of the contract or that are incidental to the contract.

      (6)  The Contractor shall ensure that all individuals who perform tasks as a system administrator, or have authority to perform tasks normally performed by a system administrator, demonstrate knowledge appropriate to those tasks. Knowledge is demonstrated through the NASA System Administrator Security Certification Program.  A system administrator is one who provides IT services, network services, files storage, and/or web services, to someone else other than themselves and takes or assumes the responsibility for the security and administrative controls of that service.  Within 30 days after contract award, the Contractor shall provide to the Contracting Officer a list of all system administrator positions and personnel filling those positions, along with a schedule that ensures certification of all personnel within 90 days after contract award.  Additionally, the Contractor should report all personnel changes which impact system administrator positions within 5 days of the personnel change and ensure these individuals obtain System Administrator certification within 90 days after the change.

      (7) When the Contractor is located at a NASA Center or installation or is using NASA IP address space, the Contractor shall --

(i) Submit requests for non-NASA provided external Internet connections to the Contracting Officer for approval by the Network Security Configuration Control Board (NSCCB); 

(ii) Comply with the NASA CIO metrics including patch management, operating systems and application configuration guidelines, vulnerability scanning, incident reporting, system administrator certification, and security training; and  

(iii)  Utilize the NASA Public Key Infrastructure (PKI) for all encrypted communication or non-repudiation requirements within NASA when secure email capability is required. 

  (c) Physical and Logical Access Requirements.

      (1) Contractor personnel requiring access to IT systems operated by the Contractor for NASA or interconnected to a NASA network shall be screened at an appropriate level in accordance with NPR 2810.1A and Chapter 4, NPR 1600.1, NASA Security Program Procedural Requirements.  NASA shall provide screening, appropriate to the highest risk level, of the IT systems and information accessed, using, as a minimum, National Agency Check with Inquiries (NACI). The Contractor shall submit the required forms to the NASA Center Chief of Security (CCS) within fourteen (14) days after contract award or assignment of an individual to a position requiring screening.  The forms may be obtained from the CCS.  At the option of NASA, interim access may be granted pending completion of the required investigation and final access determination.  For Contractors who will reside on a NASA Center or installation, the security screening required for all required access (e.g., installation, facility, IT, information, etc.) is consolidated to ensure only one investigation is conducted based on the highest risk level.  Contractors not residing on a NASA installation will be screened based on their IT access risk level determination only.  See NPR 1600.1, Chapter 4.

      (2) Guidance for selecting the appropriate level of screening is based on the risk of adverse impact to NASA missions.  NASA defines three levels of risk for which screening is required (IT-1 has the highest level of risk).

(i)  IT-1 -- Individuals having privileged access or limited privileged access to systems whose misuse can cause very serious adverse impact to NASA missions.  These systems include, for example, those that can transmit commands directly modifying the behavior of spacecraft, satellites or aircraft.

(ii) IT-2 -- Individuals having privileged access or limited privileged access to systems whose misuse can cause serious adverse impact to NASA missions.  These systems include, for example, those that can transmit commands directly modifying the behavior of payloads on spacecraft, satellites or aircraft; and those that contain the primary copy of “level 1” information whose cost to replace exceeds one million dollars.

(iii) IT-3 -- Individuals having privileged access or limited privileged access to systems whose misuse can cause significant adverse impact to NASA missions.  These systems include, for example, those that interconnect with a NASA network in a way that exceeds access by the general public, such as bypassing firewalls; and systems operated by the Contractor for NASA whose function or information has substantial cost to replace, even if these systems are not interconnected with a NASA network.

      (3)  Screening for individuals shall employ forms appropriate for the level of risk as established in Chapter 4, NPR 1600.1. 

      (4)  The Contractor may conduct its own screening of individuals requiring privileged access or limited privileged access provided the Contractor can demonstrate to the Contracting Officer that the procedures used by the Contractor are equivalent to NASA's personnel screening procedures for the risk level assigned for the IT position.

      (5) Subject to approval of the Contracting Officer, the Contractor may forgo screening of Contractor personnel for those individuals who have proof of a --

            (i) Current or recent national security clearances (within last three years);

            (ii) Screening conducted by NASA within the last three years that meets or exceeds the screening requirements of the IT position; or

            (iii) Screening conducted by the Contractor, within the last three years, that is equivalent to the NASA personnel screening procedures as approved by the Contracting Officer and concurred on by the CCS.

  (d)  The Contracting Officer may waive the requirements of paragraphs (b) and (c)(1) through (c)(3) upon request of the Contractor.  The Contractor shall provide all relevant information requested by the Contracting Officer to support the waiver request.

  (e)  The Contractor shall contact the Contracting Officer for any documents, information, or forms necessary to comply with the requirements of this clause.

  (f)  The Contractor shall insert this clause, including this paragraph (f), in all subcontracts when the subcontractor is required to –

      (1) Have physical or electronic access to NASA's computer systems, networks, or IT infrastructure; or 

      (2) Use information systems to generate, store, or exchange data with NASA or on behalf of NASA, regardless of whether the data resides on a NASA or a contractor’s information system.

(End of clause)

XX. Clause I.16, OMBUDSMAN, is hereby amended to include the following changes.  

FROM:

I.16
OMBUDSMAN (1852.215-84) (OCT 2003)
(a) An ombudsman has been appointed to hear and facilitate the resolution of concerns from offerors, potential offerors, and contractors during the preaward and postaward phases of this acquisition. When requested, the ombudsman will maintain strict confidentiality as to the source of the concern.  The existence of the ombudsman is not to diminish the authority of the contracting officer, the Source Evaluation Board, or the source selection official.  Further, the ombudsman does not participate in the evaluation of proposals, the source selection process, or the adjudication of formal contract disputes.  Therefore, before consulting with an ombudsman, interested parties must first address their concerns, issues, disagreements, and/or recommendations to the contracting officer for resolution.

(b) If resolution cannot be made by the contracting officer, interested parties may contact the installation ombudsman, Randy K. Gish, Associate Director (Management), NASA, Lyndon B. Johnson Space Center, Mail code AC, 2101 NASA Parkway, Houston, TX  77058, 281-483-0490 (phone), 281-483-2200 (fax), randy.k.gish@nasa.gov.  Concerns, issues, disagreements, and recommendations which cannot be resolved at the installation may be referred to the NASA ombudsman, the Director of the Contract Management Division, at 202-358-0445, facsimile 202-358-3083, e-mail james.a.balinskas@nasa.gov.  Please do not contact the ombudsman to request copies of the solicitation, verify offer due date, or clarify technical requirements.  Such inquiries shall be directed to the Contracting Officer or as specified elsewhere in this document.

(End of clause)

TO:

I.16
OMBUDSMAN (1852.215-84) (OCT 2003)
(c) An ombudsman has been appointed to hear and facilitate the resolution of concerns from offerors, potential offerors, and contractors during the preaward and postaward phases of this acquisition. When requested, the ombudsman will maintain strict confidentiality as to the source of the concern.  The existence of the ombudsman is not to diminish the authority of the contracting officer, the Source Evaluation Board, or the source selection official.  Further, the ombudsman does not participate in the evaluation of proposals, the source selection process, or the adjudication of formal contract disputes.  Therefore, before consulting with an ombudsman, interested parties must first address their concerns, issues, disagreements, and/or recommendations to the contracting officer for resolution.

(d) If resolution cannot be made by the contracting officer, interested parties may contact the installation ombudsman, Lucy V. Kranz, Associate Director (Management), NASA, Lyndon B. Johnson Space Center, Mail code AC, 2101 NASA Parkway, Houston, TX  77058, 281-244-7683 (phone), 281-483-2200 (fax), lucy.v.kranz@nasa.gov.  Concerns, issues, disagreements, and recommendations which cannot be resolved at the installation may be referred to the NASA ombudsman, the Director of the Contract Management Division, at 202-358-0445, facsimile 202-358-3083, e-mail james.a.balinskas@nasa.gov.  Please do not contact the ombudsman to request copies of the solicitation, verify offer due date, or clarify technical requirements.  Such inquiries shall be directed to the Contracting Officer or as specified elsewhere in this document.

(End of clause)

XXI. Clause I.18, BUY AMERICAN ACT – CONSTRUCTION MATERIALS, is hereby amended to include the following changes.  

FROM:

I.18
BUY AMERICAN ACT – CONSTRUCTION MATERIALS (52.225-9) (JUN 2003)

[This clause applies only to facilities-related effort in this contract.]

(a) Definitions. As used in this clause – 

“Component” means an article, material, or supply incorporated directly into a construction material.

“Construction material” means an article, material, or supply brought to the construction site by the Contractor or a subcontractor for incorporation into the building or work. The term also includes an item brought to the site preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or work and that are produced as complete systems, are evaluated as a single and distinct construction material regardless of when or how the individual parts or components of those systems are delivered to the construction site. Materials purchased directly by the Government are supplies, not construction material.

“Cost of components” means— 

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but excluding profit. Cost of components does not include any costs associated with the manufacture of the construction material.

“Domestic construction material” means –

(1) An unmanufactured construction material mined or produced in the United States; or 

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.

“Foreign construction material” means a construction material other than a domestic construction material.

“United States” means the 50 States, the District of Columbia, and outlying areas.

(b) Domestic preference.

(1) This clause implements the Buy American Act (41 U.S.C. 10a - 10d) by providing a preference for domestic construction material. The Contractor shall use only domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause.

(2) This requirement does not apply to the construction material or components listed by the Government as follows:
______N/A__________________________________________

(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause if the Government determines that –

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction material subject to the requirements of the Buy American Act is unreasonable when the cost of such material exceeds the cost of foreign material by more than 6 percent;

(ii) The application of the restriction of the Buy American Act to a particular construction material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act.

(1) (i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall include adequate information for Government evaluation of the request, including –

(A) A description of the foreign and domestic construction materials; 

(B) Unit of measure; 

(C) Quantity; 

(D) Price; 

(E) Time of delivery or availability; 

(F) Location of the construction project; 

(G) Name and address of the proposed supplier; and 

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph (b)(3) of this clause.

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could not reasonably foresee the need for such determination and could not have requested the determination before contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy American Act applies and the Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the basis for the exception is the unreasonable price of a domestic construction material, adequate consideration is not less than the differential established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the Contractor shall include the following information and any applicable supporting data based on the survey of suppliers:

FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON

	Construction Material Description
	Unit of Measure
	Quantity
	Price (Dollars)*

	Item 1:
	
	
	

	Foreign construction material
	__________
	__________
	__________

	Domestic construction material
	__________
	__________
	__________

	
	
	
	

	Item 2:
	
	
	

	Foreign construction material
	__________
	__________
	__________

	Domestic construction material
	__________
	__________
	__________


 [List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach summary.] 

[Include other applicable supporting information.] 

[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is issued).]

(End of clause)

TO:

I.18
BUY AMERICAN ACT – CONSTRUCTION MATERIALS (52.225-9) (JAN 2005)

[This clause applies only to facilities-related effort in this contract.]

(a) Definitions. As used in this clause – 

“Component” means an article, material, or supply incorporated directly into a construction material.

“Construction material” means an article, material, or supply brought to the construction site by the Contractor or a subcontractor for incorporation into the building or work. The term also includes an item brought to the site preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or work and that are produced as complete systems, are evaluated as a single and distinct construction material regardless of when or how the individual parts or components of those systems are delivered to the construction site. Materials purchased directly by the Government are supplies, not construction material.

“Cost of components” means— 

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but excluding profit. Cost of components does not include any costs associated with the manufacture of the construction material.

“Domestic construction material” means –

(1) An unmanufactured construction material mined or produced in the United States; or 

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.

“Foreign construction material” means a construction material other than a domestic construction material.

“United States” means the 50 States, the District of Columbia, and outlying areas.

(b) Domestic preference.

(1) This clause implements the Buy American Act (41 U.S.C. 10a - 10d) by providing a preference for domestic construction material. The Contractor shall use only domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause.

(2) This requirement does not apply to the construction material or components listed by the Government as follows:
______N/A__________________________________________

(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause if the Government determines that –

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction material subject to the requirements of the Buy American Act is unreasonable when the cost of such material exceeds the cost of foreign material by more than 6 percent;

(ii) The application of the restriction of the Buy American Act to a particular construction material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act.

(1) (i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall include adequate information for Government evaluation of the request, including –

(A) A description of the foreign and domestic construction materials; 

(B) Unit of measure; 

(C) Quantity; 

(D) Price; 

(E) Time of delivery or availability; 

(F) Location of the construction project; 

(G) Name and address of the proposed supplier; and 

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph (b)(3) of this clause.

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could not reasonably foresee the need for such determination and could not have requested the determination before contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy American Act applies and the Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the basis for the exception is the unreasonable price of a domestic construction material, adequate consideration is not less than the differential established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the Contractor shall include the following information and any applicable supporting data based on the survey of suppliers:

FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON

	Construction Material Description
	Unit of Measure
	Quantity
	Price (Dollars)*

	Item 1:
	
	
	

	Foreign construction material
	__________
	__________
	__________

	Domestic construction material
	__________
	__________
	__________

	
	
	
	

	Item 2:
	
	
	

	Foreign construction material
	__________
	__________
	__________

	Domestic construction material
	__________
	__________
	__________


 [List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach summary.] 

[Include other applicable supporting information.] 

[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is issued).]

(End of clause)

XXII. Clause I.19, BUY AMERICAN ACT – CONSTRUCTION MATERIALS, is hereby amended to include the following changes.  

FROM:

I.19
BUY AMERICAN ACT--CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS (52.225-11) (JAN 2005)

[This clause applies only to facilities-related effort in this contract.]

(a) Definitions. As used in this clause – 

“Caribbean Basin country construction material” means a construction material that— 

(1) Is wholly the growth, product, or manufacture of a Caribbean Basin country; or 

(2) In the case of a construction material that consists in whole or in part of materials from another country, has been substantially transformed in a Caribbean Basin country into a new and different construction material distinct from the materials from which it was transformed.

“Component” means an article, material, or supply incorporated directly into a construction material.

“Construction material” means an article, material, or supply brought to the construction site by the Contractor or subcontractor for incorporation into the building or work. The term also includes an item brought to the site preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or work and that are produced as complete systems, are evaluated as a single and distinct construction material regardless of when or how the individual parts or components of those systems are delivered to the construction site. Materials purchased directly by the Government are supplies, not construction material.

“Cost of components” means –

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or 

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but excluding profit. Cost of components does not include any costs associated with the manufacture of the construction material.

“Designated country” means any of the following countries:

(1) A World Trade Organization Government Procurement Agreement country (Aruba, Austria, Belgium, Canada, Cyprus, Czech Republic, Denmark, Estonia, Finland, France, Germany, Greece, Hong Kong, Hungary, Iceland, Ireland, Israel, Italy, Japan, Korea (Republic of), Latvia, Liechtenstein, Lithuania, Luxembourg, Malta, Netherlands, Norway, Poland, Portugal, Singapore, Slovak Republic, Slovenia, Spain, Sweden, Switzerland, or United Kingdom);

(2) A Free Trade Agreement country (Australia, Canada, Chile, Guatemala, Mexico, Morocco, or Singapore);

(3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan, Burkina Faso, Burundi, Cambodia, Cape Verde, Central African Republic, Chad, Comoros, Democratic Republic of Congo, Djibouti, East Timor, Equatorial Guinea, Eritrea, Ethiopia, Gambia, Guinea, Guinea-Bissau, Haiti, Kiribati, Laos, Lesotho, Madagascar, Malawi, Maldives, Mali, Mauritania, Mozambique, Nepal, Niger, Rwanda, Samoa, Sao Tome and Principe, Senegal, Sierra Leone, Solomon Islands, Somalia, Tanzania, Togo, Tuvalu, Uganda, Vanuatu, Yemen, or Zambia); or

(4) A Caribbean Basin country (Antigua and Barbuda, Aruba, Bahamas, Barbados, Belize, British Virgin Islands, Costa Rica, Dominica, Dominican Republic, El Salvador, Grenada, Guatemala, Guyana, Haiti, Honduras, Jamaica, Montserrat, Netherlands Antilles, Nicaragua, St. Kitts and Nevis, St. Lucia, St. Vincent and the Grenadines, or Trinidad and Tobago).

“Designated country construction material” means a construction material that is a WTO GPA country construction material, an FTA country construction material, a least developed country construction material, or a Caribbean Basin country construction material.

“Domestic construction material” means— 

(1) An unmanufactured construction material mined or produced in the United States; or 

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.

“Foreign construction material” means a construction material other than a domestic construction material.

“Free Trade Agreement country construction material” means a construction material that –

(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA) country; or

(2) In the case of a construction material that consists in whole or in part of materials from another country, has been substantially transformed in a FTA country into a new and different construction material distinct from the materials from which it was transformed.

“Least developed country construction material” means a construction material that –

(1) Is wholly the growth, product, or manufacture of a least developed country; or 

(2) In the case of a construction material that consists in whole or in part of materials from another country, has been substantially transformed in a least developed country into a new and different construction material distinct from the materials from which it was transformed.

“United States” means the 50 States, the District of Columbia, and outlying areas.

“WTO GPA country construction material” means a construction material that –

(1) Is wholly the growth, product, or manufacture of a WTO GPA country; or

(2) In the case of a construction material that consists in whole or in part of materials from another country, has been substantially transformed in a WTO GPA country into a new and different construction material distinct from the materials from which it was transformed.

(b) Construction materials.

(1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a preference for domestic construction material. In addition, the Contracting Officer has determined that the WTO GPA and Free Trade Agreements (FTAs) apply to this acquisition. Therefore, the Buy American Act restrictions are waived for designated country construction materials.

(2) The Contractor shall use only domestic, designated country construction material in performing this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause.

(3) The requirement in paragraph (b)(2) of this clause does not apply to the construction materials or components listed by the Government as follows:
____N/A____________________________________________

(4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) of this clause if the Government determines that –

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction material subject to the restrictions of the Buy American Act is unreasonable when the cost of such material exceeds the cost of foreign material by more than 6 percent;

(ii) The application of the restriction of the Buy American Act to a particular construction material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act.

(1) (i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) of this clause shall include adequate information for Government evaluation of the request, including –

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph (b)(3) of this clause.

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could not reasonably foresee the need for such determination and could not have requested the determination before contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy American Act applies and the Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the basis for the exception is the unreasonable price of a domestic construction material, adequate consideration is not less than the differential established in paragraph (b)(4)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the Contractor shall include the following information and any applicable supporting data based on the survey of suppliers:

FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON

	Construction Material Description
	Unit of Measure
	Quantity
	Price (Dollars)*

	Item 1:
	
	
	

	Foreign construction material
	__________
	__________
	__________

	Domestic construction material
	__________
	__________
	__________

	
	
	
	

	Item 2:
	
	
	

	Foreign construction material
	__________
	__________
	__________

	Domestic construction material
	__________
	__________
	__________


[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach summary.] 

[Include other applicable supporting information.] 

[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is issued).] 

(End of clause)

TO:

I.19
BUY AMERICAN ACT--CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS (52.225-11) (NOV 2006)

[This clause applies only to facilities-related effort in this contract.]

(a) Definitions. As used in this clause – 

“Caribbean Basin country construction material” means a construction material that— 

(1) Is wholly the growth, product, or manufacture of a Caribbean Basin country; or 

(2) In the case of a construction material that consists in whole or in part of materials from another country, has been substantially transformed in a Caribbean Basin country into a new and different construction material distinct from the materials from which it was transformed.

“Component” means an article, material, or supply incorporated directly into a construction material.

“Construction material” means an article, material, or supply brought to the construction site by the Contractor or subcontractor for incorporation into the building or work. The term also includes an item brought to the site preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or work and that are produced as complete systems, are evaluated as a single and distinct construction material regardless of when or how the individual parts or components of those systems are delivered to the construction site. Materials purchased directly by the Government are supplies, not construction material.

“Cost of components” means –

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or 

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but excluding profit. Cost of components does not include any costs associated with the manufacture of the construction material.

“Designated country” means any of the following countries:

(1) A World Trade Organization Government Procurement Agreement country (Aruba, Austria, Belgium, Canada, Cyprus, Czech Republic, Denmark, Estonia, Finland, France, Germany, Greece, Hong Kong, Hungary, Iceland, Ireland, Israel, Italy, Japan, Korea (Republic of), Latvia, Liechtenstein, Lithuania, Luxembourg, Malta, Netherlands, Norway, Poland, Portugal, Singapore, Slovak Republic, Slovenia, Spain, Sweden, Switzerland, or United Kingdom);

(2) A Free Trade Agreement country (Australia, Bahrain, Canada, Chile, El Salvador, Guatemala, Honduras, Mexico, Morocco, Nicaragua, or Singapore);

(3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan, Burkina Faso, Burundi, Cambodia, Cape Verde, Central African Republic, Chad, Comoros, Democratic Republic of Congo, Djibouti, East Timor, Equatorial Guinea, Eritrea, Ethiopia, Gambia, Guinea, Guinea-Bissau, Haiti, Kiribati, Laos, Lesotho, Madagascar, Malawi, Maldives, Mali, Mauritania, Mozambique, Nepal, Niger, Rwanda, Samoa, Sao Tome and Principe, Senegal, Sierra Leone, Solomon Islands, Somalia, Tanzania, Togo, Tuvalu, Uganda, Vanuatu, Yemen, or Zambia); or

(4) A Caribbean Basin country (Antigua and Barbuda, Aruba, Bahamas, Barbados, Belize, British Virgin Islands, Costa Rica, Dominica, Dominican Republic, Grenada, Guyana, Haiti, Jamaica, Montserrat, Netherlands Antilles, St. Kitts and Nevis, St. Lucia, St. Vincent and the Grenadines, or Trinidad and Tobago).

“Designated country construction material” means a construction material that is a WTO GPA country construction material, an FTA country construction material, a least developed country construction material, or a Caribbean Basin country construction material.

“Domestic construction material” means— 

(1) An unmanufactured construction material mined or produced in the United States; or 

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.

“Foreign construction material” means a construction material other than a domestic construction material.

“Free Trade Agreement country construction material” means a construction material that –

(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA) country; or

(2) In the case of a construction material that consists in whole or in part of materials from another country, has been substantially transformed in a FTA country into a new and different construction material distinct from the materials from which it was transformed.

“Least developed country construction material” means a construction material that –

(1) Is wholly the growth, product, or manufacture of a least developed country; or 

(2) In the case of a construction material that consists in whole or in part of materials from another country, has been substantially transformed in a least developed country into a new and different construction material distinct from the materials from which it was transformed.

“United States” means the 50 States, the District of Columbia, and outlying areas.

“WTO GPA country construction material” means a construction material that –

(1) Is wholly the growth, product, or manufacture of a WTO GPA country; or

(2) In the case of a construction material that consists in whole or in part of materials from another country, has been substantially transformed in a WTO GPA country into a new and different construction material distinct from the materials from which it was transformed.

(b) Construction materials.

(1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a preference for domestic construction material. In addition, the Contracting Officer has determined that the WTO GPA and Free Trade Agreements (FTAs) apply to this acquisition. Therefore, the Buy American Act restrictions are waived for designated country construction materials.

(2) The Contractor shall use only domestic , or designated country construction material in performing this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause.

(3) The requirement in paragraph (b)(2) of this clause does not apply to the construction materials or components listed by the Government as follows:
____N/A____________________________________________

(4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) of this clause if the Government determines that –

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction material subject to the restrictions of the Buy American Act is unreasonable when the cost of such material exceeds the cost of foreign material by more than 6 percent;

(ii) The application of the restriction of the Buy American Act to a particular construction material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act.

(1) (i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) of this clause shall include adequate information for Government evaluation of the request, including –

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph (b)(3) of this clause.

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could not reasonably foresee the need for such determination and could not have requested the determination before contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy American Act applies and the Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the basis for the exception is the unreasonable price of a domestic construction material, adequate consideration is not less than the differential established in paragraph (b)(4)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the Contractor shall include the following information and any applicable supporting data based on the survey of suppliers:

FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON

	Construction Material Description
	Unit of Measure
	Quantity
	Price (Dollars)*

	Item 1:
	
	
	

	Foreign construction material
	__________
	__________
	__________

	Domestic construction material
	__________
	__________
	__________

	
	
	
	

	Item 2:
	
	
	

	Foreign construction material
	__________
	__________
	__________

	Domestic construction material
	__________
	__________
	__________


[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach summary.] 

[Include other applicable supporting information.] 

[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is issued).] 

(End of clause)

XXIII. Clause I.21, LIMITATION OF GOVERNMENT LIABILITY, is hereby amended to include the following changes.  

FROM:

I.21
LIMITATION OF GOVERNMENT LIABILITY (52.216-24) (APR 1984)
(a) In performing this contract, the Contractor is not authorized to make expenditures or incur obligations exceeding $ 1,131,000,000 dollars.

(b) The maximum amount for which the Government shall be liable if this contract is terminated is $ 1,131,000,000 dollars.

(End of clause)

TO:

I.21
RESERVED

XXIV. Clause I.22, CONTRACT DEFINITIZATION, is hereby amended to include the following changes.  

FROM:

I.22
CONTRACT DEFINITIZATION (52.216-25) (OCT 1997)
(a) A cost-plus-award-fee definitive contract is contemplated. The Contractor agrees to begin promptly negotiating with the Contracting Officer the terms of a definitive contract that will include (1) all clauses required by the Federal Acquisition Regulation (FAR) on the date of execution of the letter contract, (2) all clauses required by law on the date of execution of the definitive contract, and (3) any other mutually agreeable clauses, terms, and conditions. The Contractor agrees to submit a cost-and-fee proposal and cost or pricing data supporting its proposal.

(b) The schedule for definitizing this contract is:

· Proposal submission date (including delivery of all required subcontractor proposal(s) submissions and answers to fact-finding questions) – 
August 31, 2006

· Target date for the start of negotiations – November 13, 2006

· Target date for definitization of the contract – February 12, 2006

(c) If agreement on a definitive contract to supersede this letter contract is not reached by the target date in paragraph (b) of this section, or within any extension of it granted by the Contracting Officer, the Contracting Officer may, with the approval of the head of the contracting activity, determine a reasonable price or fee in accordance with Subpart 15.4 and Part 31 of the FAR, subject to Contractor appeal as provided in the Disputes clause. In any event, the Contractor shall proceed with completion of the contract, subject only to the Limitation of Government Liability clause.

(1) After the Contracting Officer’s determination of price or fee, the contract shall be governed by—

(i) All clauses required by the FAR on the date of execution of this letter contract for either fixed-price or cost-reimbursement contracts, as determined by the Contracting Officer under this paragraph (c);

(ii) All clauses required by law as of the date of the Contracting Officer’s determination; and

(iii) Any other clauses, terms, and conditions mutually agreed upon.

(2) To the extent consistent with paragraph (c)(1) of this section, all clauses, terms, and conditions included in this letter contract shall continue in effect, except those that by their nature apply only to a letter contract.

(End of clause)

TO:

I.22
RESERVED
XXV. Clause I.23, PAYMENTS OF ALLOWABLE COSTS BEFORE DEFINITIZATION, is hereby amended to include the following changes.  

FROM:

I.23
PAYMENTS OF ALLOWABLE COSTS BEFORE DEFINITIZATION (52.216-26) (DEC 2002)
(a) Reimbursement rate. Pending the placing of the definitive contract referred to in this letter contract, the Government will promptly reimburse the Contractor for all allowable costs under this contract at the following rates:

(1) One hundred percent of approved costs representing financing payments to subcontractors under fixed-price subcontracts, provided that the Government’s payments to the Contractor will not exceed 80 percent of the allowable costs of those subcontractors.

(2) One hundred percent of approved costs representing cost-reimbursement subcontracts; provided, that the Government’s payments to the Contractor shall not exceed 85 percent of the allowable costs of those subcontractors.

(3) Eighty-five percent of all other approved costs.

(b) Limitation of reimbursement. To determine the amounts payable to the Contractor under this letter contract, the Contracting Officer shall determine allowable costs in accordance with the applicable cost principles in Part 31 of the Federal Acquisition Regulation (FAR). The total reimbursement made under this paragraph shall not exceed 85 percent of the maximum amount of the Government’s liability, as stated in this contract.

(c) Invoicing. Payments shall be made promptly to the Contractor when requested as work progresses, but (except for small business concerns) not more often than every 2 weeks, in amounts approved by the Contracting Officer. The Contractor may submit to an authorized representative of the Contracting Officer, in such form and reasonable detail as the representative may require, an invoice or voucher supported by a statement of the claimed allowable cost incurred by the Contractor in the performance of this contract.

(d) Allowable costs. For the purpose of determining allowable costs, the term “costs” includes — 

(1) Those recorded costs that result, at the time of the request for reimbursement, from payment by cash, check, or other form of actual payment for items or services purchased directly for the contract; 

(2) When the Contractor is not delinquent in payment of costs of contract performance in the ordinary course of business, costs incurred, but not necessarily paid, for — 

(i) Supplies and services purchased directly for the contract and associated financing payments to subcontractors, provided payments determined due will be made — 

(A) In accordance with the terms and conditions of a subcontract or invoice; and 

(B) Ordinarily within 30 days of the submission of the Contractor’s payment request to the Government; 

(ii) Materials issued from the Contractor’s stores inventory and placed in the production process for use on the contract; 

(iii) Direct labor; 

(iv) Direct travel; 

(v) Other direct in-house costs; and 

(vi) Properly allocable and allowable indirect costs as shown on the records maintained by the Contractor for purposes of obtaining reimbursement under Government contracts; and 

(3) The amount of financing payments that the Contractor has paid by cash, check, or other forms of payment to subcontractors. 

(e)  Small business concerns. A small business concern may receive more frequent payments than every 2 weeks.

(f) Audit. At any time before final payment, the Contracting Officer may have the Contractor’s invoices or vouchers and statements of costs audited. Any payment may be — 

(1) Reduced by any amounts found by the Contracting Officer not to constitute allowable costs; or 

(2) Adjusted for overpayments or underpayments made on preceding invoices or vouchers.

(End of clause)

TO:

I.23
RESERVED

XXVI. Paragraph 1.1.4.1, INFORMATION MANAGEMENT, of Attachment J-1-A, STATEMENT OF WORK, is hereby amended to include the following changes.  

FROM:

1.1.4.1
INFORMATION MANAGEMENT

The contractor shall develop, maintain, operate and secure information systems which provide for the management, preparation, publication, control and dissemination of information and data required by this contract.  These systems shall be described in an information management plan (DR 1.1.4.1-a) and a data management plan (DR 1.1.4.1-e) which define an integrated approach to the information management activities of this contract and include the management of documentation (in any media), automated databases, and related products.  The contractor shall describe the areas of the contractor’s internal systems where NASA access will be permitted and shall define access and interface requirements and provide NASA the required training to be able to access and use these systems.  The government systems that are currently being used will be made available to the contractor and are identified in Attachment J-9.

The contractor’s information management activities shall include operating and maintaining a data repository or repositories, as required, for originals in any media including classified and proprietary documents.  The contractor shall maintain files of the documentation required to perform all the tasks in this SOW.  The contractor shall establish a formal documentation release system and a system for rapid retrieval of all records.  The contractor shall provide a records management plan (DR 1.1.4.1-f).  This plan shall document the contractor’s processes for identifying, collecting, maintaining, and archiving all records generated during the performance of all tasks in this SOW.  This shall include plans for disposition of these records at the end of the contract.

The contractor shall establish and implement a program-wide (i.e. contract-wide) information technology (I/T) planning and reporting process (DR 1.1.4.1-b) to include IT POP and Capital Planning and Investment Control (CPIC) processes.  
The contractor shall be responsible to ensure that their IT systems are interoperable with NASA IT standards.

TO:

1.1.4.1
INFORMATION MANAGEMENT

The contractor shall develop, maintain, operate and secure information systems which provide for the management, preparation, publication, control and dissemination of information and data required by this contract.  The government systems that are currently being used will be made available to the contractor and are identified in Attachment J-9.

The contractor’s information management activities shall include operating and maintaining a data repository or repositories, as required, for originals in any media including classified and proprietary documents.  The contractor shall produce and maintain a data management plan (DR 1.1.4.1-e) which will document its process for the management of its delivered products.  The contractor shall maintain files of the documentation required to perform all the tasks in this SOW.  The contractor shall establish a formal documentation release system and a system for rapid retrieval of all records.  The contractor shall provide a records management plan (DR 1.1.4.1-f).  This plan shall document the contractor’s processes for identifying, collecting, maintaining, and archiving all records generated during the performance of all tasks in this SOW.  This shall include plans for disposition of these records at the end of the contract.

The contractor shall establish and implement a program-wide (i.e. contract-wide) information technology (I/T) planning and reporting process (DR 1.1.4.1-b) to include IT POP and Capital Planning and Investment Control (CPIC) processes.  The contractor shall also implement an enterprise architecture process (DR 1.1.4.1-g).

The contractor shall be responsible to ensure that their IT systems are interoperable with NASA IT standards.

XXVII. Paragraph 1.1.6.2, PROPERTY MANAGEMENT, of Attachment J-1-A, STATEMENT OF WORK, is hereby amended to include the following changes.  

FROM:
1.1.6.2
PROPERTY MANAGEMENT

The contractor shall provide a fully operational Property Management Plan (DR 1.1.1.1-h).  The contractor shall provide semi-annual Property Status Reviews providing NASA with insight into the contractor’s and subcontractors’ property management status.

The contractor shall maintain approved property management systems.  Approval is based on satisfactory ratings for each category covered under the Property Management Plan, progress one any corrective action plans or property initiatives (DR 1.1.6.2).

TO:

1.1.6.2
PROPERTY MANAGEMENT

The contractor shall provide a fully operational Property Management Plan (DR 1.1.1.1-h).  The contractor shall provide semi-annual Property Status Reviews providing NASA with insight into the contractor’s and subcontractors’ property management status.

The contractor shall maintain approved property management systems.  Approval is based on satisfactory ratings for each category covered under the Property Management Plan, progress on any corrective action plans or property initiatives (DR 1.1.6.2).

The contractor shall routinely disposition scrap, excess, engineering obsolete, and unserviceable/non-repairable assets.  The expected range for such disposition is 15,000 to 20,000 line items per year at the prime contract level, with an additional 2,500 line items per year at the subcontractor level.  Items requiring more than incidental engineering analysis, for disposition in excess of routine ops, as well as any residual assets requiring disposition at the end of FY10, will be handled in accordance with DRD 1.1.6.2 and H.35 - Provisioning Procedures.

XXVIII. Paragraph 1.4.1, ORBITER, of Attachment J-1-A, STATEMENT OF WORK, is hereby amended to include the following changes.  

FROM:

1.4.1
ORBITER

The contractor shall plan, control, and perform Orbiter engineering processing activities.  
TO:

1.4.1
ORBITER

The contractor shall plan, control, and perform Orbiter engineering processing activities.  The contractor shall develop and maintain performance metrics as partnered with the Orbiter Technical Management Representative (TMR).

XXIX. Paragraph 1.4.1.5, ORBITER HARDWARE PRODUCTION AND SUPPORT TASKS, of Attachment J-1-A, STATEMENT OF WORK, is hereby amended to include the following changes.  

FROM:

1.4.1.5
ORBITER HARDWARE PRODUCTION AND SUPPORT TASKS

The contractor shall plan Orbiter design changes, perform impact assessments, produce modification and mission kits, prepare and execute installation work authorization documents, and conduct subsystem and system verification testing.   Hardware configuration management shall be in compliance with the requirements specified in NSTS 07700, Volume IV with implementation in accordance with a NASA approved implementation plan.  The contractor shall manage and maintain Production assets.

The contractor shall participate in and support program meetings and reviews supporting the prioritization process, including presentations covering the projected resource requirements computed by the process and updates to the baseline work plan; and the coordination and resolution of action items with NASA resulting from baseline work plan reviews using the process.

A single effort in excess of $TBD shall be subject to workload prioritization with NASA.  All or portions of this single effort in excess of the $TBD threshold that cannot be accommodated via workload prioritization shall be subject to Article H.35, Provisioning Procedures.  After initiation of separate efforts aggregating $TBD within a fiscal year, each of which could not be accommodated via workload prioritization, all or portions of any new effort for that fiscal year that cannot be accomplished via workload prioritization shall be subject to H.35, Provisioning Procedures.  Workload prioritization will be accomplished using a partnered resource estimating process.

TO:

1.4.1.5
ORBITER HARDWARE PRODUCTION AND SUPPORT TASKS

The contractor shall plan Orbiter design changes, perform impact assessments, produce modification and mission kits, prepare and execute installation work authorization documents, and conduct subsystem and system verification testing.   Hardware configuration management shall be in compliance with the requirements specified in NSTS 07700, Volume IV with implementation in accordance with a NASA approved implementation plan.  The contractor shall manage and maintain Production assets.
The contractor shall participate in and support program meetings and reviews supporting the prioritization process, including presentations covering the projected resource requirements computed by the process and updates to the baseline work plan; and the coordination and resolution of action items with NASA resulting from baseline work plan reviews using the process.
A single effort in excess of $3M shall be subject to workload prioritization with NASA. All or portions of this single effort authorized in excess of the $3M threshold that cannot be accommodated via workload prioritization shall be subject to Article H.35, Provisioning Procedures. After initiation of separate approved efforts aggregating $7M over the basic period of performance, each of which could not be accommodated via workload prioritization, all or portions of any new effort that cannot be accomplished via workload prioritization shall be subject to Article H.35, Provisioning Procedures. Workload prioritization will be accomplished using a partnered resource estimating process.

XXX. Paragraph 1.4.9, FLIGHT CREW EQUIPMENT, of Attachment J-1-A, STATEMENT OF WORK, is hereby amended to include the following changes.  

FROM:

1.4.9
FLIGHT CREW EQUIPMENT

The contractor shall perform Flight Crew Equipment processing related activities necessary to provide and maintain flight and training hardware and services in support of the SSP and ISSP.  All hardware shall be provided on an as needed basis and meet design and operational requirements.  These requirements include, but are not limited to: processing, maintenance, training and flight support, crew reviews, pre and post flight shipset integration and packing operations, inventory management, and logistics including Ground Support Equipment management.  For the ISSP, export compliant shipping documentation shall be prepared as required.  Major developmental efforts shall be authorized pursuant to H.35, Provisioning Procedures.

Exhibit 1.4.9 describes the Flight Crew Equipment Groups supporting both the SSP and ISSP flight and training requirements.  This exhibit represents the broad categories of SPOC accountable Flight Crew Equipment and includes all approved processing items within these broad categories.

For criticality 1 subsystems and hardware with program baselined hazards and Critical Items Lists (CIL) requirements transferred to the contractor for Maintenance and Operations, the contractor shall ensure that subsystem processing procedure changes, engineering drawing changes, and Material Review (MR) dispositions do not impact certification.  For lower criticality hardware transferred to the contractor for Maintenance and Operations, the contractor will ensure that subsystem processing procedure changes, engineering drawing changes, and MR dispositions do not impact certification.

The contractor shall submit engineering drawings and associated lists per DR 1.4.9-a.

The contractor shall submit a Food Contamination Control Plan describing the overall approach for implementation of an effective contamination control program for the food and the food production facility (DR 1.4.9-b).  The contractor shall maintain Flight Food Acceptance Documentation which shall show adherence of the food processes, procedures, and analyses to required standards and specifications and provide the basis for acceptance of the flight food assemblies for each mission (DR 1.4.9-c).

The contractor shall submit Post Test Reports to fully document results of testing and events of importance that involve support equipment, Crew Escape Equipment (flight and training), or as requested by NASA (DR 1.4.9 -d).

The contractor shall submit to NASA PRACA Reportable Problems (PPRs) for ISSP and SSP items which the contractor has maintenance and operation responsibility (DR 1.4.9 -e). The contractor shall maintain a system for the reviewing and statusing open problems.  The contractor shall support NASA in the dispositions of PPRs for ISSP and SSP items. Control numbers for the contractor generated PPRs (i.e. FIARs) shall be provided by the JSC PRACA Center. For items which the contractor has responsibility, the contractor also shall support:

a.
Problem investigations and reviews 

b.
Isolation of failures and determine probable cause, mode and corrective/preventive action

The contractor shall submit to NASA an Equipment Inventory Report which provides visibility of the inventory of material, parts, subassemblies, and end items (DR 1.4.9-f).

The contractor shall generate a JF 1027, Pre-Shipment Readiness per NT-CWI-004 or NASA approved equivalent prior to integration for flight.

TO:

1.4.9
FLIGHT CREW EQUIPMENT

The contractor shall perform Flight Crew Equipment processing related activities necessary to provide and maintain flight and training hardware and services in support of the SSP and ISSP.  All hardware shall be provided on an as needed basis and meet design and operational requirements.  These requirements include, but are not limited to: processing, maintenance, training and flight support, crew reviews, pre and post flight shipset integration and packing operations, inventory management, and logistics including Ground Support Equipment management.  For the ISSP, export compliant shipping documentation shall be prepared as required.  Major developmental efforts shall be authorized pursuant to H.35, Provisioning Procedures.

Exhibit 1.4.9 describes the Flight Crew Equipment Groups supporting both the SSP and ISSP flight and training requirements.  This exhibit represents the broad categories of SPOC accountable Flight Crew Equipment and includes all approved processing items within these broad categories.

For criticality 1 subsystems and hardware with program baselined hazards and Critical Items Lists (CIL) requirements transferred to the contractor for Maintenance and Operations, the contractor shall ensure that subsystem processing procedure changes, engineering drawing changes, and Material Review (MR) dispositions do not impact certification.  For lower criticality hardware transferred to the contractor for Maintenance and Operations, the contractor will ensure that subsystem processing procedure changes, engineering drawing changes, and MR dispositions do not impact certification.

The contractor shall submit engineering drawings and associated lists per DR 1.4.9-a.

The contractor shall submit a Food Contamination Control Plan describing the overall approach for implementation of an effective contamination control program for the food and the food production facility (DR 1.4.9-b).  The contractor shall maintain Flight Food Acceptance Documentation which shall show adherence of the food processes, procedures, and analyses to required standards and specifications and provide the basis for acceptance of the flight food assemblies for each mission (DR 1.4.9-c).

The contractor shall submit Post Test Reports to fully document results of testing and events of importance that involve support equipment, Crew Escape Equipment (flight and training), or as requested by NASA (DR 1.4.9 -d).

The contractor shall submit to NASA PRACA Reportable Problems (PPRs) for ISSP and SSP items which the contractor has maintenance and operation responsibility (DR 1.4.9 -e). The contractor shall maintain a system for the reviewing and statusing open problems.  The contractor shall support NASA in the dispositions of PPRs for ISSP and SSP items. Control numbers for the contractor generated PPRs (i.e. FIARs) shall be provided by the JSC PRACA Center. For items which the contractor has responsibility, the contractor also shall support:

a.
Problem investigations and reviews 

b.
Isolation of failures and determine probable cause, mode and corrective/preventive action

The contractor shall submit to NASA an Equipment Inventory Report which provides visibility of the inventory of material, parts, subassemblies, and end items (DR 1.4.9-f).

The contractor shall generate a JF 1027, Pre-Shipment Readiness per NT-CWI-004 or NASA approved equivalent prior to integration for flight.

The contractor shall develop and maintain performance metrics as partnered with the Orbiter Technical Management Representative (TMR).

XXXI. Paragraph 1.4.1.1, MISSION AND TURNAROUND, of Attachment J-1-B, PERFORMANCE REQUIREMENTS SUMMARIES, is hereby amended to include the following changes.  

FROM:

1.4.1.1
MISSION AND TURNAROUND

Required Service:
Obtain timely product deliveries from the Orbiter Element Subcontractor.

Standard:
A score of 105% or better for the product delivery metric.

Expectation:
A score of 97% or better for the product delivery metric.

MER:
A score of 90% or better for the product delivery metric.

Method of Documenting Performance:  The product delivery metric is computed by initializing the metric at 100%, then adjusting as follows:


Adding 1% for each product delivered 1-5 days early.


Adding 2% for each product delivered 6 or more days early.


Subtracting 2% for each product delivered 1-5 days late.


Subtracting 4% for each product delivered 6 or more days late.


Any product defined as a DRD in the subcontract is considered a product for computing the metric.  “As required” products are considered on time when delivered.

TO:

1.4.1.1
Reserved

XXXII. Paragraph 1.4.1.3, ORBITER TURNAROUND PROCESSING, of Attachment J-1-B, PERFORMANCE REQUIREMENTS SUMMARIES, is hereby amended to include the following changes.  

FROM:  

1.4.1.3
ORBITER TURNAROUND PROCESSING

Required Service:
Verification of vehicle and systems performance readiness.

Standard:
All ground verification requirements completed or dispositioned through appropriate NASA forums.

Expectation:
No processing operations executed without properly completed or dispositioned verification of pre-requisite requirements.

MER:
No processing operations executed without properly completed or dispositioned verification of pre-requisite requirements.

TO:

1.4.1.3
RESERVED
XXXIII. Paragraph 1.4.1.5, ORBITER HARDWARE PRODUCTION, of Attachment J-1-B, PERFORMANCE REQUIREMENTS SUMMARIES, is hereby amended to include the following changes.  

FROM:

1.4.1.5
ORBITER HARDWARE PRODUCTION

Required Service:
Provide high quality Orbiter modification hardware, OMDP, and ET umbilicals.

Standard:
The absence of Inflight Anomalies (IFAs) of Orbiter modification hardware, OMDP, and ET umbilicals attributed to the Contractor’s performance which preclude accomplishment of major mission objectives.

MER:  Successful accomplishment is evidenced by the absence of IFA’s attributed to the Contractor’s performance which preclude accomplishment of major mission objectives.

TO:

1.4.1.5
RESERVED
XXXIV. Paragraph 1.4.1.5.2, HARDWARE, MODIFICATIONS, AND SUPPORT, of Attachment J-1-B, PERFORMANCE REQUIREMENTS SUMMARIES, is hereby amended to include the following changes.  

FROM:

1.4.1.5.2
HARDWARE, MODIFICATIONS, AND SUPPORT

Required Service:
Ensure vehicle modification product quality

Standard:
Product assurance (inspection) verification of hardware attributes during manufacturing as reported in the product quality report (non-conformances per 1000 direct labor hours) shall be no more than 3.0/KDLH. 

Expectation:
Product assurance (inspection) verification of hardware attributes during manufacturing as reported in the product quality report (non-conformances per 1000 direct labor hours) shall be no more than 4.5/KDLH.

MER:
Product assurance (inspection) verification of hardware attributes during manufacturing as reported in the product quality report (non-conformances per 1000 direct labor hours) shall be no more than 6.0/KDLH.

TO:


1.4.1.5.2
RESERVED

XXXV. Paragraph 1.4.1.5.4, ORBITER/EXTERNAL TANK UMBILICALS, of Attachment J-1-B, PERFORMANCE REQUIREMENTS SUMMARIES, is hereby amended to include the following changes.  

FROM:

1.4.1.5.4

ORBITER/EXTERNAL TANK UMBILICALS

Required Service:
Provide ET umbilicals.

Standard:
All ET umbilicals delivered by the negotiated delivery date.

Expectation:
No more than 1 ET umbilical shipset delivered more than 15 days after the negotiated delivery date.

MER:
No more than 1 ET umbilical shipset delivered more than 30 days after the negotiated delivery date.

Required Service:
ET umbilical product quality.

Standard:
Product assurance (inspection) verification of hardware attributes during manufacturing as reported in the product quality report (non-conformances per 1000 direct labor hours) shall be no more than 4.0/KDLH.

Expectation:
Product assurance (inspection) verification of hardware attributes during manufacturing as reported in the product quality report (non-conformances per 1000 direct labor hours) shall be no more than 5.5/KDLH.

MER:
Product assurance (inspection) verification of hardware attributes during manufacturing as reported in the product quality report (non-conformances per 1000 direct labor hours) shall be no more than 7.0/KDLH.

TO:

1.4.1.5.4

RESERVED

XXXVI. Paragraph 1.4.9.4, SHUTTLE REMOTE MANIPULATOR SYSTEM (SRMS) PROCESSING, of Attachment J-1-B, PERFORMANCE REQUIREMENTS SUMMARIES, is hereby amended to include the following changes.  

FROM:

1.4.9.4
SHUTTLE REMOTE MANIPULATOR SYSTEM (SRMS) PROCESSING

Required Service:
Prepare SRMS for flight

Standard:
SRMS processing tasks scheduled and completed on time in accordance 
with program requirements.

MER:
1% of processing milestones missed with no incomplete work at FRR for baseline configuration and no impact to safety, mission success, or major program schedule milestones.

TO:

1.4.9.4
RESERVED

XXXVII. Paragraph 1.6.4.1, MISSION CONTROL CENTER (MCC), of Attachment J-1-B, PERFORMANCE REQUIREMENTS SUMMARIES, is hereby amended to include the following changes.  

FROM:

1.6.4.1
MISSION CONTROL CENTER (MCC)

Required Service:
Operate and maintain critical functions to support flight operations in the MCC.

Standard:
99.95 % reliability of critical functions, as defined in JSC 12804, MCC Level A Requirements.

Expectation: 
99.5% reliability for 20 hours of critical functions as defined in JSC 12804, MCC Level A Requirements, with a maximum time to restore of 1 minute and in no case impact safety, mission success or major program schedule milestones.

MER: 
No Significant impact to safety, mission success or major program schedule milestones.

Standard:
100% availability of critical functions, as defined in JSC 12804, MCC Level A Requirements.

Expectation: 
99.5% availability of critical functions as defined in JSC 12804, MCC Level A Requirements, and in no case impact safety, mission success or major program schedule milestones.

MER: 
No Significant impact to safety, mission success or major program schedule milestones.

Proposed Method of Documenting Performance: DR 1.6-b, Flight Operations Process Integrity Plan

TO:

1.6.4.1
RESERVED

XXXVIII. Paragraph 1.6.4.3, INTEGRATED PLANNING SYSTEM (IPS), of Attachment J-1-B, PERFORMANCE REQUIREMENTS SUMMARIES, is hereby amended to include the following changes.  

FROM:

1.6.4.3
INTEGRATED PLANNING SYSTEM (IPS)

Required Service:
Operate and maintain critical functions to support prelaunch processing in the IPS.

Standard:
99.95 % reliability of critical functions as defined in JSC 13565, IPS Level A requirements.

Expectation: 
99.5% reliability of critical functions as defined in JSC 13565, IPS Level A requirements for 4 hours and in no case impact safety, mission success or major program schedule milestones.

MER: 
No Significant impact to safety, mission success or major program schedule milestones.

Proposed Method of Documenting Performance: DR 1.6-b, Flight Operations Process Integrity Plan

TO:

1.6.4.3
RESERVED

XXXIX. The DATA REQUIREMENTS LIST of Attachment J-5, DATA REQUIREMENTS LIST, is hereby amended to include the following changes.  

FROM:

DATA REQUIREMENTS LIST (DRL)

	DRL
#
	DRD
	DATA
TYPE
	DRD TITLE
	SOW
	REVISED
BY

	 AUTONUMLGL  \* Arabic \e 
	1.1.1.1-a
	1
	Management Plan
	1.1.1.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.1.1-b
	1
	Work Breakdown Structure (WBS) and Dictionary
	1.1.1.1, 
1.1.2.1, 
& 1.1.2.2
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.1.1-e
	2
	Company Emergency Management Reponse Plan
	1.1.1.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.1.1-f
	1
	Space Flight Operations Product Development Plans
	1.1.1.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.1.1-g
	3
	Organizational Breakdown Structure
	1.1.1.1, 
1.1.2.1, 
& 1.1.2.2
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.1.1-h
	2
	Property Management Plan
	1.1.1.1 
& 1.1.6.2
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.1.1-i
	3
	New Technology Reporting
	1.1.1.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.1.1-j
	1
	Shuttle Ground Processing Plans/Instructions
	1.1, 1.3, 
1.4, 1.5, 
& 1.7
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.1.1-k
	3
	Notification of Significant Program Management Decisions
	1.1.1.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.1.1-l
	3
	KSC Emergency Preparedness Plan
	1.1.1.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.1.2.3
	3
	Flight Readiness Review
	1.1.1.2.2 
& 1.1.1.2.3
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.1.4-a
	2
	Space Shuttle Program Risk Management Plan
	1.1.1.4
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.1.4-b
	3
	Risk Assessment Documentation
	1.1.1.4 
& 1.3
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.2.1-a
	1,3
	Financial Management Reports
	1.1.1.1 
& 1.1.2.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.2.1-b
	1,3
	Resources Management Reporting System
	1.1.1.1 
& 1.1.2.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.2.1-d
	3
	Energy Utilization and Consumption Report
	1.1.2.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.2.1-e
	4
	On-site and Off-site Headcount Report
	1.1.2.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.2.1-f
	3
	Geographical Economic Impact Report
	1.1.2.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.2.1-g
	3
	Notification of Potential Labor Dispute and Contingency Strike Plan
	
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.2.1-h
	3
	Wage/Salary and Fringe Benefit Data
	1.1.2.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.2.1-i
	3
	Advance Notification of Workforce Reductions
	1.1.2.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.2.1-k
	1
	Annual Property NASA Form (NF) 1018 Report
	1.1.2.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.2.1-l
	2
	Contractor-Held Property Financial Reporting
	1.1.2.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.2.2-a
	3
	Performance Measurement System Reports (Development and Production)
	1.1.1.1, 
1.1.2.1, 
& 1.1.2.2
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.2.2-b
	3
	Performance Measurement System (PMS) Reports (Operations)
	1.1.1.1, 
1.1.2.1, 
& 1.1.2.2
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.3.2-a
	3
	Small Business Subcontracting Report
	
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.3.2-b
	3
	Small Business Subcontracting Plan
	
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.4.1-a
	2
	Information Management Plan
	1.1.4.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.4.1-b
	1,3
	Information Technology (I/T) Plan & Reports
	1.1.4 
& 1.6.4
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.4.1-c
	4
	Data Accession List
	1.1.4.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.4.1-d
	4
	Procurement Data Package
	
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.4.1-e
	2
	Data Management Plan
	1.1.4.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.4.1-f
	2
	Records Management Plan
	1.1.4.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.5.1
	2
	Configuration Management Plan
	1.1.5.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.5.2-a
	2
	Verification Management Plan
	1.1.5.2
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.5.2-b
	5
	Mission Configuration Product Plan (MCPP)
	1.1.5.2
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.6.1-a
	1
	Facility Management Plan
	1.1.6.1 
& 1.5.5.2
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.6.1-b
	3
	Facility Project Reporting Requirements
	1.1.6.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.6.2
	
	Government Property Inventory, Record Verification, and Utilization Plan
	1.1.6.2
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.6.3-a
	1
	Security Management Plan
	1.1.6.3 
& 1.1.4.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.6.3-b
	1
	Technology Protection Control Plan
	1.1.6.3
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.6.3-d
	3
	Fire Protection
	1.1.6.3 
& 1.1.4.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.7-a
	1,2,3
	Manifest Products
	1.1.7.2
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.7-b
	3
	Flight Operations Schedules
	1.1.7
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.7-c
	2
	KSC Schedule and Status Summary (Gray Book)
	1.1.7
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.7-d
	1
	Flight-Specific TV Plan
	1.1.7.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.7-f
	1
	Flight Integration Products
	1.1.7.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.7-g
	1,2,3,4
	Ground Operations Schedules
	1.1.7
	

	 AUTONUMLGL  \* Arabic \e 
	1.1.8
	1
	Technical Information Systems/Software Design Documents
	1.1.8
	

	 AUTONUMLGL  \* Arabic \e 
	1.2.1.1-a
	1
	Flight Derived Dispersions Database Update
	1.2.1.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.2.1.1-b
	3
	Quick look and Detailed Post-flight Reconstruction Report
	1.2.1.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.2.1.3-a
	3
	Generic and Mission-Specific Shuttle Critical Math Model and Analysis Tools (CMMAT)
	1.2.1.3.2
	

	 AUTONUMLGL  \* Arabic \e 
	1.2.1.3-b
	3
	Cargo Thermal and Loads Verification Analyses
	1.2.1.3.3 
& 1.2.1.3.4
	

	 AUTONUMLGL  \* Arabic \e 
	1.2.1.3-c
	3
	Safety Evaluation of Orbiter Services for Payload Use
	1.2.1.3.7
	

	 AUTONUMLGL  \* Arabic \e 
	1.2.1.3-d
	3
	Payload Environmental Impact Statement
	1.2.1.3.7
	

	 AUTONUMLGL  \* Arabic \e 
	1.2.1.3-e
	3
	Payload/Cargo Electromagnetic Effects and Radio Frequency Compatability
	1.2.1.3.6
	

	 AUTONUMLGL  \* Arabic \e 
	1.2.1.5-a
	3
	Space Shuttle Program (SSP) Drawing Release Change Request (CR)
	11.5.2 
& 1.4.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.2.1.5-b
	3
	Engineering Drawings and Voltage/Power Analysis Letter
	1.2.1.3.5 
& 1.2.1.5
	

	 AUTONUMLGL  \* Arabic \e 
	1.2.1.6-a
	1,3
	DOLILU Operations Support System (DOSS) Flight-Specific Products
	1.2.1.6
	

	 AUTONUMLGL  \* Arabic \e 
	1.2.1.6-b
	3
	DOLILU Operations Support System (DOSS) Non flight-Specific Products
	1.2.1.6
	

	 AUTONUMLGL  \* Arabic \e 
	1.2.1.7-b
	1
	Critical Math Models Database Maintenance
	1.2.1.7
	

	 AUTONUMLGL  \* Arabic \e 
	1.2.1.7-d
	1
	Ascent Debris/Transport Database Maintenance
	1.2.1.7
	

	 AUTONUMLGL  \* Arabic \e 
	1.2.2.1-a
	3
	Shuttle Weight, Performance, and Integrated Mass Properties Database and Status Reports
	1.2.2.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.2.2.2
	3
	Trajectory Design Data Package (TDDP) and Change Notices
	1.2.2.2
	

	 AUTONUMLGL  \* Arabic \e 
	1.2.2.3-a
	3
	Adjusted Reusable Solid Rocket Motor (RSRM) Pre-flight Computer Files
	1.2.2.3
	

	 AUTONUMLGL  \* Arabic \e 
	1.2.2.3-b
	1
	Main Propulsion System (MPS) Inventory/Budget Update and Documentation
	1.2.2.3
	

	 AUTONUMLGL  \* Arabic \e 
	1.2.2.4-a
	1, 3
	Annex 1 - Payload Data Package
	1.2.2.4
	

	 AUTONUMLGL  \* Arabic \e 
	1.2.2.5-a
	1
	Interface Revision Notice (IRN) to Systems Interface Control Documents (ICDs)
	1.2.2.5
	

	 AUTONUMLGL  \* Arabic \e 
	1.2.2.5-b
	1
	Preliminary Interface Revision Notice (PIRN) and Interface Revision Notice (IRN) to Program Requirements Interface Control Document (ICD) (CORE) and Interface Definition Documents (IDDs)
	1.2.2.5.2
	

	 AUTONUMLGL  \* Arabic \e 
	1.2.2.6
	1, 3
	Payload Unique Interface Control Documents (ICD's and Installation Requirements Documents (IRD's)
	1.2.2.6
	

	 AUTONUMLGL  \* Arabic \e 
	1.2.2.7
	1 
	Payload Operations and Maintenance Requirements and Specifications (OMRS) Test Requirement
	1.2.2.7.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.2.2.7-a
	3
	Middeck Payloads Time-Critical Ground Handling Requirements (TGHR) Table
	1.2.2.7.2
	

	 AUTONUMLGL  \* Arabic \e 
	1.2.2.10-a
	1
	Technical Revision to SL-E-0001 and SL-E-0002
	1.2.2.10
	

	 AUTONUMLGL  \* Arabic \e 
	1.3-a
	2
	Mission Assurance Plan
	1.3
	

	 AUTONUMLGL  \* Arabic \e 
	1.3-b
	3
	Safety and Health Plan
	1.3
	

	76A
	1.3.1.1-a
	3
	Integrated Hazards Analysis
	1.3.1.1
	

	76B
	1.3.1.1-b
	3
	Integrated Hazards Reports
	1.3.1.1
	

	76C
	1.3.1.1-c
	3
	Integrated Hazards Report Verification Tracking Log (VTL)
	1.3.1.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.3.1.2-b
	3
	Safety Summary Report (SSR)
	1.3.1.2
	

	 AUTONUMLGL  \* Arabic \e 
	1.3.1.2-c
	3
	Pressure Vessel/System Recertification
	1.3.1.2
	

	 AUTONUMLGL  \* Arabic \e 
	1.3.1.2-d
	3
	Annual Safety Program Evaluation
	1.3.1.2
	

	 AUTONUMLGL  \* Arabic \e 
	1.3.3
	2
	Quality Plan
	1.3, 1.3.3, 
1.3.3.1, 
& 1.3.3.2
	

	 AUTONUMLGL  \* Arabic \e 
	1.3.3.1
	4
	Acceptance Data Package (ADP)
	1.3.3.1, 
1.2.1.4.2, 
1.4.1.5.2, 
& 1.7.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.4-a
	1
	KSC Work Authorization Documents (Category 1) Development and Maintenance Plan
	1.4 & 1.5
	

	 AUTONUMLGL  \* Arabic \e 
	1.4-c
	3
	Logistics Performance Report
	1.4, 
1.4.1.2, 
1.4.7.2, 
1.5.5.4, 
& 1.6
	

	 AUTONUMLGL  \* Arabic \e 
	1.4-d
	3
	Government Furnished Material (GFM) and Propellants Requirements Forecast
	1.4
	

	 AUTONUMLGL  \* Arabic \e 
	1.4-e
	2
	Loss of Capabilities and Corrective Action Report
	1.4
	

	 AUTONUMLGL  \* Arabic \e 
	1.4.1.1
	1
	Corrective Action Record
	1.4.1.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.4.1.1.1-b
	2
	Change Requests (CR's) and Reviews
	1.4.1.5.2
	

	 AUTONUMLGL  \* Arabic \e 
	1.4.1.1.1-c
	1
	Specification Change Notice
	1.4.1.5.2
	

	 AUTONUMLGL  \* Arabic \e 
	1.4.1.1.2-a
	1
	Special Action Requirement (SAR)
	1.4.1.3
	

	 AUTONUMLGL  \* Arabic \e 
	1.4.1.1.3-a
	1
	Operational Maintenance Requirements and Specifications Document Changes
	1.4.1.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.4.1.5.1-a
	1,2
	Requirement Definition Documents for Modifications, Mission Kits, and GSE
	1.2.1.4.2, 
1.4.1.5.2, 
& 1.7.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.4.1.5.1-b
	1
	Certification Requirement (CR)
	1.2.1.4.2, 
1.4.1.5.2, 
& 1.7.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.4.1.5.1-c
	1
	Certification Approval Request (CAR)/Qualification Site CAR
	1.2.1.4.2, 
1.4.1.5.2, 
& 1.7.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.4.1.6.1-a
	2
	Inputs to JSC 08934, Shuttle Operational Data Book (SODB)
	1.4.1.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.4.1.6.1-d
	2
	Non-Flight Constraint (NFC) Disposition
	1.4.1.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.4.1.6.1-e
	3 
	Integrated Configuration Engineering Data (ICED) Library
	1.2.1.5
	

	 AUTONUMLGL  \* Arabic \e 
	1.4.1.6.1-g
	2
	Instrumentation Program and Components Lists (IPCL's)
	1.4.1.6.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.4.2.1-a
	2
	SRB and Range Safety Command Destruct System Failure Modes and Effects Analysis (FMEA)
	1.4.2.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.4.2.1-b
	2
	SRB and Range Safety Command Destruct System Critical Items List (CIL)
	1.4.2.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.4.2.1-d
	3
	SRB Mass Properties Status Report
	1.4.2.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.4.2.1-e
	3
	SRB Final Flight Evaluation Report
	1.4.2.1
	

	 AUTONUMLGL  \* Arabic \e 
	1.4.2.1-f
	1
	Solid Rocket Booster (SRB) Project Management Plan
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	Backup Flight System (BFS) Development/Verification Report 
	1.4.3.5
	

	153
	1.4.3.5-v
	3
	Backup Flight System (BFS) Mass Memory Universal Patch Format (UPF) Patch
	1.4.3.5
	

	154
	1.4.3.7-a
	3
	Progress Reports
	1.4.3.7 - 
1.4.3.10, 
& 1.4.3.12
	

	155
	1.4.3.7-b
	3
	Software Management Plan
	1.4.3.7 - 
1.4.3.10, 
& 1.4.3.12
	

	156
	1.4.3.7-c
	4
	Computer Resources Requirements and Utilization
	1.4.3.7
	

	157
	1.4.3.7-d
	3
	Software Development Plan
	1.4.3.7, 
1.4.3.9, 
& 1.4.3.12
	

	158
	1.4.3.7-e
	3
	Software Configuration Management Report (CMDB Report)
	1.4.3.7
	

	159
	1.4.3.7-f
	3
	Software Quality Assurance Assessment Report
	1.4.3.7
	

	160
	1.4.3.7-h
	3
	Software Quality Assurance (SQA) Plan
	1.4.3.7
	

	161
	1.4.3.7-i
	4
	Software Quality Assurance Audit/Inspection
	1.4.3.7
	

	162
	1.4.3.7-j
	3
	Flight Software Process Support Products & Services
	1.4.3.7
	

	163
	1.4.3.8-a
	3
	FSW Applications Tools Requirements Documents and Interface Control Documents
	1.4.3.8
	

	164
	1.4.3.8-b
	4
	FSW Applications Tools User’s Guides
	1.4.3.8
	

	165
	1.4.3.8-c
	3
	Flight Software Build and Reconfiguration Support Tools - JSC 20183
	1.4.3.8
	

	166
	1.4.3.8-d
	3
	HAL/S FC Compiler Test Plan
	1.4.3.8
	

	167
	1.4.3.8-e
	3
	HAL/S FC Compiler Test Results Report
	1.4.3.8
	

	168
	1.4.3.8-f
	3
	Applications Tools SSDR Analyses and Waivers
	1.4.3.8
	

	169
	1.4.3.8-g
	4
	GPC Emulator Simulation Documents
	1.4.3.8
	

	170
	1.4.3.8-h
	3
	Support Software Change Control Board (SSCCB) Process Products
	1.4.3.8
	

	171
	1.4.3.8-i
	3
	SPON System Interface and Integration
	
	

	172
	1.4.3.9-a
	3
	Orbiter Avionics Software Programming Standards Document
	1.4.3.9
	

	173
	1.4.3.9-b
	3
	FSW Maintenance Specification Document
	1.4.3.9
	

	174
	1.4.3.9-c
	3
	Detail Design Specification (DDS)
	1.4.3.9
	

	175
	1.4.3.9-d
	3
	Software First Article Configuration Inspection (FACI) Report
	1.4.3.8, 
& 1.4.3.9
	

	176
	1.4.3.9-e
	3
	Flight Software Capabilities Verification Plan (Level 6)
	1.4.3.9
	

	177
	1.4.3.9-f
	3
	Flight Software Capabilities Verification Procedures (Level 6)
	1.4.3.9
	

	178
	1.4.3.9-g
	3
	Level 6 Test Cases - Capabilities Verification Phase
	1.4.3.9
	

	179
	1.4.3.9-h
	3
	FSW Performance Verification Plan (Level 7)
	1.4.3.9
	

	180
	1.4.3.9-i
	3
	FSW Test Reports - Performance Verification (Level 7)
	1.4.3.9
	

	181
	1.4.3.9-j
	3
	Software Configuration Inspection (CI) Report
	1.4.3.8, 
& 1.4.3.9
	

	182
	1.4.3.9-k
	3
	FSW OI Deliverables
	1.4.3.8, 
& 1.4.3.9
	

	183
	1.4.3.9-l
	3
	Flight Software Class 1 Integration Plan (CIP) - JSC-22320
	
	

	184
	1.4.3.9-m
	3
	Payload Software Capabilities Overview - JSC 17086
	1.4.3.9
	

	185
	1.4.3.9-n
	3
	Change Request Risk Assessments
	1.4.3.9
	

	186
	1.4.3.9-o
	3
	Downlist Availability Configuration
	1.4.3.9
	

	187
	1.4.3.9-p
	3
	Space Shuttle Programs PASS Parameter Data Tape Content
	1.4.3.9
	

	188
	1.4.3.10-a
	3
	MMU Reconfiguration Deliverables
	1.4.3.10
	

	189
	1.4.3.10-b
	3
	Level 8 Products
	1.4.3.10
	

	190
	1.4.3.10-c
	3
	Monthly PASS Reconfiguration Status Report
	1.4.3.10
	

	191
	1.4.3.10-d
	3
	MMU Integration Plan (MIP) - JSC 08338
	1.4.3.10
	

	192
	1.4.3.10-e
	3
	Integrated Baseline Control Board (IBCB) Datapack
	1.4.3.10
	

	193
	1.4.3.10-f
	4
	Level 8 Performance Test Plan Document
	1.4.3.10
	

	194
	1.4.3.11-a
	3
	DPS Reports, Monthly Progress
	1.4.3.11
	

	195
	1.4.3.11-b
	3
	DPS Report, Engineering and Technical Data
	1.4.3.11
	

	196
	1.4.3.11-c
	4
	Simulator Interface Device (SID) Interface Control Document (ICD)
	1.4.3.11
	

	197
	1.4.3.11-d
	4
	DPS Acceptance Data Packages
	1.4.3.11
	

	198
	1.4.3.12-a
	3
	Flight Software Test and Operations Plan - JSC-25392
	1.4.3.12
	

	199
	1.4.3.12-c
	3
	Mission Support Plan
	1.4.3.12
	

	200
	1.4.3.12-d
	3
	Mission Operation Support Report
	1.4.3.12
	

	201
	1.4.3.12-e
	3
	DR Analysis and Status Reports
	1.4.3.12
	

	202
	1.4.3.12-f
	3
	Flight Software Program Notes and Waivers Document - JSC 19320
	1.4.3.12
	

	203
	1.4.3.12-g
	3
	Program Notes and Waivers
	1.4.3.12
	

	204
	1.4.3.12-h
	3
	PASS Flight Software User’s Guide
	1.4.3.12
	

	205
	1.4.3.12-i
	3
	Mass Memory Patch
	1.4.3.10, 
& 1.4.3.12
	

	206
	1.4.3.13-a
	3
	Software Development Plan (SDP) for the Multifunction Electronic Display Subsystem (MEDS)
	1.4.3.13
	

	207
	1.4.3.13-d
	3
	MEDS Software Change Authorization
	1.4.3.13
	

	208
	1.4.3.13-e
	3
	Hardware Dependent Software Segment Specification (HDSSS) for the Multifunction Electronic Display Subsystem (MEDS)
	1.4.3.13
	

	209
	1.4.3.13-f
	3
	General Purpose Computer (GPC)/Integrated Display Processor (IDP) Interface Control Document (ICD)
	1.4.3.13
	

	210
	1.4.3.13-j
	3
	MEDS Verification Test Readiness Review (TRR) Briefing
	1.4.3.13
	

	211
	1.4.3.13-k
	3
	Software Requirements Specifications (SRS) for the Multifunction Electronic Display Subsystem (MEDS)
	1.4.3.13
	

	212
	1.4.3.13-l
	3
	Interface Requirements/Design Document (IRDD) for the Multifunction Display Unit Function (MDUF) of the Multifunction Electronic Display Subsystem (MEDS)
	1.4.3.13
	

	213
	1.4.3.13-m
	3
	Interface Requirements Specification (IRS) for the Analog-to-Digital Converter (ADC) of the Multifunction Electronics Display Subsystem (MEDS)
	1.4.3.13
	

	214
	1.4.3.13-n
	3
	Interface Design Document (IDD) for the Analog-to-Digital Converter (ADC) of the Multifunction Electronic Display Subsystem (MEDS)
	1.4.3.13
	

	215
	1.4.3.13-o
	3
	Software Design Documents (SDD) for the Multifunction Electronic Display Subsystem (MEDS)
	1.4.3.13
	

	216
	1.4.3.13-p
	4
	Software Programmers Manuals for the Multifunction Electronic Display Subsystem (MEDS)
	1.4.3.13
	

	217
	1.4.3.13-q
	4
	Software Development Folders (SDFs) for the Multifunction Electronic Display Subsystem (MEDS)
	1.4.3.13
	

	218
	1.4.3.13-r
	1
	MEDS Release Authorization Signature Sheet (RASS)
	1.4.3.13
	

	219
	1.4.3.13-s
	3
	Software Test Description (STD) for the Multifunction Electronic Display Subsystem (MEDS)
	1.4.3.13
	

	220
	1.4.3.13-t
	3
	Software Test Reports (STR) for the Multifunction Electronic Display Subsystem (MEDS)
	1.4.3.13
	

	221
	1.4.3.13-u
	3
	MEDS Software Version Increment Deliverables
	1.4.3.13
	

	222
	1.4.3.13-v
	3
	Version Description Documents for the Multifunction Electronic Display Subsystem (MEDS)
	1.4.3.13
	

	223
	1.4.3.13-w
	3
	Software Acceptance Review (SAR) Briefing
	1.4.3.13
	

	224
	1.4.3.13-x
	4
	User’s Manual for the Hardware Dependent Executive (HDX) Support Utilities of the Multifunction Electronic Display Subsystem (MEDS)
	1.4.3.13
	

	225
	1.4.3.13-y
	4
	MDU Object Manipulator (MOM) User’s Guide
	1.4.3.13
	

	226
	1.4.3.13-z
	4
	MEDS Software Standards and Procedures Manual (SSPM)
	1.4.3.13
	

	227
	1.4.3.14-a
	3
	MEDS Software Discrepancy Resolution Authorization
	1.4.3.14
	

	228
	1.4.3.14-b
	3
	MEDS Software Interim Release Deliverables
	1.4.3.14
	

	229
	1.4.3.15-a
	3
	PC-Decom Software Delivery Requirements
	n/a
	

	230
	1.4.3.16-a
	3
	Data Reconfiguration Deliverables
	1.4.3.1, 
1.4.3.3, 
& 1.4.3.16
	

	231
	1.4.3.16-b
	4
	Reconfiguration Tools Requirements Documents
	1.4.3.16
	

	232
	1.4.3.16-c
	3
	Flight Software Applications CCP Controlled Tools Software Inventory
	1.4.3.16
	

	233
	1.4.3.16-d
	1
	Orbiter Command and Data Annex
	1.4.3.16
	

	234
	1.4.3.16-e
	3
	SM/PM Level C Functional Subsystem Requirements (FSR)
	1.4.3.16
	

	235
	1.4.3.16-f
	3
	Operational Shuttle Data Reconfiguration Plan (OSDR) (JSC-20201)
	1.4.3.16
	

	236
	1.4.3.16-g
	1
	Standard Integration Plan Annex No. 4 Command and Data Requirements (NSTS-21000-A04)
	1.4.3.16
	

	237
	1.4.3.16-h
	1
	Shuttle Data Integration Plan (DIP) (JSC-18206)
	1.4.3.16
	

	238
	1.4.3.17-a
	2,3,4
	SAIL Product Handbook and Product Glossary
	1.4.3.17
	

	239
	1.4.3.18-a
	3
	MAGRS-3S Link Certification Package
	1.4.3.18
	

	240
	1.4.3.18-b
	3
	MAGRS-3S Interface Control Document 
	1.4.3.18
	

	241
	1.4.3.18-c
	3
	MAGRS-3S Software Design Requirements
	1.4.3.18
	

	242
	1.4.3.18-d
	3
	MAGRS-3S SASCB Discrepancy Report (DR) Management Forms
	1.4.3.18
	

	243
	1.4.3.18-e
	3
	MAGRS-3S Program Notes and Waivers
	1.4.3.18
	

	244
	1.4.3.18-f
	3
	MAGRS-3S Verification/Qualification Test Reports
	1.4.3.18
	

	245
	1.4.3.18-g
	4
	MAGRS-3S Link Deliverables
	1.4.3.18
	

	246
	1.4.9-a
	3
	Drawings, Engineering and Associated Lists
	1.4.9
	

	247
	1.4.9-b
	1
	Food Contamination Control Plan
	1.4.9
	

	248
	1.4.9-c
	1
	Flight Food Acceptance Documentation
	1.4.9
	

	249
	1.4.9-d
	3
	Post Test Summary Report
	1.4.9
	

	250
	1.4.9-e
	1
	Problem Reporting and Corrective Action (PRACA)
	1.4.9
	

	251
	1.4.9-f
	3
	Equipment Inventory Report
	1.4.9
	

	252
	1.5.1.2
	2
	Operations and Contamination Control Plan for Integrated Processing at Primary (KSC) and Alternate (DRFC/WSTF) Space Shuttle Landing Sites
	1.5.1.2
	

	253
	1.5.2.1
	1
	KSC Ground Launch Sequencer Configuration Plan
	1.5.2.1
	

	254
	1.5.2.3
	1
	KSC Launch Team Certification Plan
	1.5.2.3
	

	255
	1.5.4.1
	2
	Post Launch Operation Plans
	1.5.4.1
	

	256
	1.5.5.2
	2
	Facility and Equipment Maintenance Plan and Supporting Data
	1.4, 
1.1.6.1, 
& 1.5.5.2
	

	257
	1.5.5.3
	3
	Notification of Modifications to KSC Configured Systems and Equipment Report
	1.5.5.3
	

	258
	1.5.5.4.3-a
	3
	Training/Certification Plan and Schedule Report
	1.5.5.4.3
	

	259
	1.6.1.1
	2
	Annex 7 (Training) - Payload Integration Plan
	1.6.1.1, 
1.6.1.2, 
& 1.6.1.3
	

	260
	1.6.1.1.1
	4
	Flight Operations Training Records
	1.6.1.1.1
	

	261
	1.6.1.1.2-a
	2
	Training Development and Support Plan (TDSP) JSC 36049
	1.6.1.1.2
	

	262
	1.6.1.1.2-b
	4
	Curriculum, Lesson, and Instructor Feedback
	1.6.1.1.2
	

	263
	1.6.1.1.4
	3/4
	Instructor Certification Guides
	1.6.1.1.4
	

	264
	1.6.1.2-a
	2/3
	Flight Controller Certification Guides
	1.6.1.2
	

	265
	1.6.1.2-b
	4
	Flight Controller Lessons and Scripts
	1.6.1.2
	

	266
	1.6.1.3-a
	2
	Crew Training Catalogs, ISS Master Course Catalog
	1.6.1.3
	

	267
	1.6.1.3-b
	3/4
	Crew Training Lessons and Scripts
	1.6.1.3
	

	268
	1.6.1.3-c
	3/4
	Flight or Increment Specific Crew Training Plan
	1.6.1.3
	

	269
	1.6.1.3-d
	2
	Astronaut Candidate Training Plan
	1.6.1.3
	

	270
	1.6.2.1.1
	2
	Flight Rules Publication
	1.6.2.1.1
	

	271
	1.6.2.1.2
	2
	Operations Documentation Product Handbook and Product Glossary
	1.6.2.1.2
	

	272
	1.6.2.1.3-a
	2
	Flight Data File (FDF)/Operations Data File (ODF) Product Handbook and Glossary
	1.6.2.1.3
	

	273
	1.6.2.1.3-c
	2
	Portable Onboard Computer (POC) Software Loads Product Handbook and Glossary 
	1.6.2.1.3
	

	274
	1.6.2.2.2-b
	3
	Flight Design and Dynamics Training and Certification Management Plan
	1.6.2.2.2
	

	275
	1.6.2.2.2-c
	3
	Flight Design Handbook and Product Glossary
	1.6.2.2.2
	

	276
	1.6.2.2.3-a
	3
	Standards for Flight Design and Dynamics Software
	1.6.2.2.3
	

	277
	1.6.2.2.3-b
	3
	Flight Design and Dynamics Software Management Plan
	1.6.2.2.3
	

	278
	1.6.2.2.3-c
	4
	Flight Design Software System Documentation
	1.6.2.2.3
	

	279
	1.6.2.2.3-d
	3
	Flight Design and Dynamics Data Management System Data Administration/Database Administration Plan
	1.6.2.2.3
	

	280
	1.6.2.2.3-e
	2
	Flight Design and Dynamics Operations Center Software Engineering Strategic Plan
	1.6.2.2.3
	

	281
	1.6.2.3-a
	2
	Planning Requirements Documents/Databases
	1.6.2.3
	

	282
	1.6.2.3-b
	2
	Flight Planning Product Handbook and Product Glossary 
	1.6.2.3
	

	283
	1.6.2.3-d
	3
	Systems Product Handbook and Product Glossary
	1.6.2.3
	

	284
	1.6.2.4
	2
	Payload/Cargo Product/Services Handbook and Glossary 
	1.6.2.4 
	

	285
	1.6.4-a
	2
	Project Management Plan
	1.6.4
	

	286
	1.6.4.2-a
	3
	Integrated Training Facility Simulation Systems Operations Handbook
	1.6.4, 
& 1.6.4.2
	

	289
	1.9.1
	1
	Human Capital Retention Plan
	1.9
	


XL. DATA REQUIREMENTS DESCRIPTION (DRD) 1.1.1.1-h, Information   Management Plan, of Attachment J-5, DATA REQUIREMENTS LIST, is amended as follows.
FROM:

DATA REQUIREMENTS DESCRIPTION (DRD)

1.
DRL NO.:   AUTONUM  \* Arabic 
ISSUE:  BASIC
2.
DRD NO.:  1.1.1.1-h

3.
DATA TYPE:  2

4.
DATE REVISED:  



5.
PAGE:  1/2

6.
TITLE:  Property Management Plan (PMP)

7.
DESCRIPTION/USE:  To describe the method of administering Government personal property.

8.
DISTRIBUTION:  Per Contracting Officer's letter

9.
INITIAL SUBMISSION:  Preliminary one month after Authority to Proceed (ATP).

10.
SUBMISSION FREQUENCY:  Final three months after ATP

11.
REMARKS:  
12.
INTERRELATIONSHIP:  Paragraph (e)(2) of FAR Clause 52.245-5, SOW 1.1.6.2

13.
DATA PREPARATION INFORMATION:  
13.1
SCOPE:  The Government Property Management Plan defines the contractor’s acquisition use, protection recording and reporting requirements of Government personal property.

13.2
APPLICABLE DOCUMENTS:  

Federal Acquisition Regulation (FAR) Part 45


NASA FAR Supplement (NFS) Part 1845

13.3
CONTENTS:  This plan shall identify those procedures which constitute the contractor’s Property Management System and shall include at a minimum the following categories:


a) Property management.
i)   Reports.


b) Acquisition.

j)   Consumption.


c) Receiving.

k)  Utilization.


d) Identification.

l)   Maintenance.


e) Records.

m) Subcontractor control.


f)  Movement.

n)  Disposition.


g) Storage.

o)  Contractor close-out.


h) Physical Inventories.


Within the contract, the loan or transfer of property between NASA centers or remote sites shall be processed in accordance with procedures identified in the PMP insuring management and engineering reviews and approvals are obtained prior to movement, as appropriate.  The contractor shall insure appropriate property, tracking, and statusing records are adjusted accordingly as such transfers and movements are authorized

The contractor shall identify excess or obsolete assets and initiate excessing action.  Receipt and disposal of excess property at NASA centers is a government provided service identified in Attachment J-10.  Property excessing performance shall be reported.
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13.3
CONTENTS (continued): 

The following documents are provided as reference when dealing with NASA Centers

	Directive ID
	Subject

	NPD 4100.1A 
	Supply Support and Material Management Policy (Revalidated 10/29/03) 

	NPR 4100.1D 
	NASA Materials Inventory Management Manual (Revalidated 3/30/04) 

	NPD 4200.1A 
	Equipment Management 

	NPR 4200.1E 
	NASA Equipment Management Manual 

	NPR 4200.2B 
	Equipment Management Manual for Property Custodians w/Change 1, 9/11/03 

	NPD 4300.1A 
	NASA Personal Property Disposal Policy (Revalidated 12/8/04 of 1 year) 

	NPR 4300.1A 
	NASA Personal Property Disposal Procedural Requirements 

	NPD 4300.4D 
	Use of Space Shuttle and Aerospace Vehicle Materials as Mementos (Revalidated 3/29/04) 

	NPR 4310.1 
	Identification and Disposition of NASA Artifacts (Revalidated 12/8/04) 


13.4
FORMAT:  Contractor format is acceptable.

13.5
MAINTENANCE:  Changes shall be incorporated as required by change page or complete reissue.

TO:  
DATA REQUIREMENTS DESCRIPTION (DRD)

1.
DRL NO.:   AUTONUM  \* Arabic 
ISSUE:  BASIC
2.
DRD NO.:  1.1.1.1-h

3.
DATA TYPE:  2

4.
DATE REVISED:  



5.
PAGE:  1/2

6.
TITLE:  Property Management Plan (PMP)

7.
DESCRIPTION/USE:  To describe the method of administering Government personal property.

8.
DISTRIBUTION:  Per Contracting Officer's letter

9.
INITIAL SUBMISSION:  Preliminary one month after Authority to Proceed (ATP).

10.
SUBMISSION FREQUENCY:  Final three months after ATP

11.
REMARKS:  
12.
INTERRELATIONSHIP:  Paragraph (e)(2) of FAR Clause 52.245-5, SOW 1.1.6.2

13.
DATA PREPARATION INFORMATION:  
13.1
SCOPE:  The Government Property Management Plan defines the contractor’s implementation of the life cycle function categories of Government personal property.  It also defines the process for property disposition for Transition/Retirement.

13.2
APPLICABLE DOCUMENTS:  

Federal Acquisition Regulation (FAR) Part 45


NASA FAR Supplement (NFS) Part 1845

13.3
CONTENTS:  This plan shall identify those procedures which constitute the contractor’s Property Management System and shall include at a minimum the following categories:


a) Property management.
i)   Reports.


b) Acquisition.

j)   Consumption.


c) Receiving.

k)  Utilization.


d) Identification.

l)   Maintenance.


e) Records.

m) Subcontractor control.


f)  Movement.

n)  Disposition.


g) Storage.

o)  Contractor close-out.


h) Physical Inventories.


Within the contract, the loan or transfer of property between NASA centers or remote sites shall be processed in accordance with procedures identified in the PMP insuring management and engineering reviews and approvals are obtained prior to movement, as appropriate.  The contractor shall insure appropriate property, tracking, and statusing records are adjusted accordingly as such transfers and movements are authorized

The contractor shall identify excess or obsolete assets and initiate excessing action.  Receipt and disposal of excess property at NASA centers is a government provided service identified in Attachment J-10.  Property excessing performance shall be reported.
DRD CONTINUATION SHEET


TITLE:  Property Management Plan

DRD NO.:  1.1.1.1-h


DATA TYPE:  2


PAGE:  2/2

____________________________________________________________________________________

13.3
CONTENTS (continued): 

The following documents are provided as reference when dealing with NASA Centers

	Directive ID
	Subject

	NPD 4100.1A 
	Supply Support and Material Management Policy (Revalidated 10/29/03) 

	NPR 4100.1D 
	NASA Materials Inventory Management Manual (Revalidated 3/30/04) 

	NPD 4200.1A 
	Equipment Management 

	NPR 4200.1E 
	NASA Equipment Management Manual 

	NPR 4200.2B 
	Equipment Management Manual for Property Custodians w/Change 1, 9/11/03 

	NPD 4300.1A 
	NASA Personal Property Disposal Policy (Revalidated 12/8/04 of 1 year) 

	NPR 4300.1A 
	NASA Personal Property Disposal Procedural Requirements 

	NPD 4300.4D 
	Use of Space Shuttle and Aerospace Vehicle Materials as Mementos (Revalidated 3/29/04) 

	NPR 4310.1 
	Identification and Disposition of NASA Artifacts (Revalidated 12/8/04) 


13.4
FORMAT:  Contractor format is acceptable.

13.5
MAINTENANCE:  Changes shall be incorporated as required by change page or complete reissue.

XLI. DATA REQUIREMENTS DESCRIPTION (DRD) 1.1.4.1-a, Information Management Plan, of Attachment J-5, DATA REQUIREMENTS LIST, is hereby deleted in its entirety.  

DATA REQUIREMENTS DESCRIPTION (DRD)

1.
DRL NO.:  28
ISSUE:  BASIC
2.
DRD NO.:  1.1.4.1-a

3.
DATA TYPE:  2

4.
DATE REVISED:  




5.
PAGE:  1/1

6.
TITLE:  Information Management Plan

7.
DESCRIPTION/USE:  To provide a description of the contractor’s information system.

8.
DISTRIBUTION:  Per Contracting Officer's letter

9.
INITIAL SUBMISSION:  Preliminary 90 days after Authority to Proceed (ATP)

10.
SUBMISSION FREQUENCY:  Final submittal for baselining one year after ATP, updated utilizing the same schedule for Phase II and Phase III

11.
REMARKS:  

12.
INTERRELATIONSHIP:  SOW 1.1.4.1 and clause H.19

13.
DATA PREPARATION INFORMATION:  

13.1
SCOPE:  The Information Management Plan describes the entire information system and the contractor's overall implementation of the data management requirements specified in the contract as integrated by the prime contractor and subcontractors and as planned for each phase of  contracted activity.

13.2
APPLICABLE DOCUMENTS:  None

13.3
CONTENTS:  The Information Management Plan shall contain the following sections:


a)  Information System:  This section shall describe the information flows and requirements analysis and functional requirements in the following areas:  network communications, electronic mail, scheduling system, documentation system, budget planning, engineering databases, CAD/CAE, teleconferencing/video conferencing, workstations, user support, management information center(s), maintaining current status, and configuration management data bases.  Also, this section should include the system architecture design, implementation schedules, and resource requirements.


b)  Conversion to Commercial Off-the-Shelf (COTS) Systems:  This section shall identify alternative COTS management information systems (MIS) to be substituted for non-COTS MISs pursuant to clause H.19, Access to Contractor Data, and implementation plans.  This shall include system descriptions, rationale for the COTS system identified as a replacement (or, as appropriate, for not replacing the non-COTS system), schedule, estimated cost, impact on the Shuttle Program and related MISs occasioned by the conversion, and how negative impacts will be mitigated.

13.4
FORMAT:  Contractor format is acceptable.

13.5
MAINTENANCE:  Changes shall be incorporated by change page or complete reissue.

XLII. DATA REQUIREMENTS DESCRIPTION (DRD) 1.1.4.1-b, Information Technology (I/T) Plan and Reports, of Attachment J-5, DATA REQUIREMENTS LIST, is hereby amended as follows:  
FROM:  

DATA REQUIREMENTS DESCRIPTION (DRD)

1.
DRL NO.:   AUTONUM  \* Arabic 
ISSUE:  BASIC
2.
DRD NO.:  1.1.4.1-b

3.
DATA TYPE:  1/3

4.
DATE REVISED:  



5.
PAGE:  1/2

6.
TITLE:  Information Technology (I/T) Plan and Reports

7.
DESCRIPTION/USE:  To document the contractor's compliance with Federal and NASA Information Technology (I/T) Planning and Reporting regulations and requirements.
8.
DISTRIBUTION:  Per Contracting Officer’s letter.
9.
INITIAL SUBMISSION:  I/T plans are required prior to any I/T acquisition.


I/T standards plan submittals are required prior to the submittal of any I/T plans.


Initial I/T inventory report submittals are due when requested, but no more than once per year.


Initial security reports and Master Plan submittals are due at contract authority to proceed plus 90 days.

10.
SUBMISSION FREQUENCY:  I/T plans are required twice annually (POP-1 and POP-2 timeframes), I/T inventory reports are required upon request but no more than once annually.  Security reports are required as specified in NPR 2810.1 Security of Information Technology.

11.
REMARKS:  I/T plans and reports shall be presented to the Space Shuttle Program (SSP) Chief Information Officer (CIO) for subsequent submittal to the NASA Center CIO’s as required.

12.
INTERRELATIONSHIP:  SOW 1.1.4 and 1.6.4, clause H.11

13.
DATA PREPARATION INFORMATION:  
13.1
SCOPE:  The plans and reports document the contractor's compliance with Federal and NASA I/T planning and reporting regulations and requirements.  The contractor shall maintain interoperability with referenced NASA IT standards.

13.2
REFERENCE DOCUMENTS:  

NASA-STD-2804H (09/21/2004) Minimum Interoperability Software Suite


NASA-STD-2805H (09/21/2004) Minimum Hardware Configurations


NASA-STD-2810 (04/28/1997) UNIX Interoperability Standards


NASA-STD-2814A (06/27/2000) NASA Integrated Information Technology Architecture


NPD 2800.1a (08/18/2004) Managing Information Technology


NPD 2810.1c (04/07/2004) Security of Information Technology


NPR 2800.1 (09/17/2004) Managing Information Technology


NPR 2810.1 (08/12/2004) Security of Information Technology

13.
DATA PREPARATION INFORMATION:  
13.3
CONTENTS:  

a)  An annual, contract-wide I/T Plan, per current SSP CIO instructions/guidelines.


1)  In concert with the POP-1 each year, a high-level (Level A) 5-year plan is required.  This plan will define and justify the major I/T initiatives planned for each of the 5 fiscal years, with a corresponding list of I/T (i.e., hardware and software) platforms required to support each initiative.  Level A plans also include an obsolescence management plan as described in NASA CIO Executive Notice 03-95.  Data type: 1

DRD CONTINUATION SHEET

TITLE:  Information Technology Plan and Reports

DRD NO.:  1.1.4.1-b


DATA TYPE:  1/3
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13.3
CONTENTS (continued):  


2)  In concert with the POP-2 each year, a more detailed Level B I/T Plan for the “next” FY only is required.  Level B will describe I/T purchases by platform standards (in support of approved Level A initiatives) to be acquired during the year.  Data type: 1


b)  De-facto and accepted I/T standards throughout the contract will be documented, and processes which will result in contract-wide I/T standards will be established.  Included in this report will be how the contractor is complying with AI-96-035.   Data type: 1


c)  At a minimum, the contractor shall comply with direction in the latest edition of Office of Management and Budget Circular A-130, Appendix III, Security of Federal Automated Information Resources, and confirm in writing the following for each applicable system:


1)  That a knowledgeable individual has been assigned security responsibility for the system.


2)  That a system security plan is in place.


3)  That a review of security controls is conducted upon significant change to the system, or at least every three years, whichever occurs first.


4)  That a management official has authorized processing based upon implementation of its security plan prior to being placed in service, upon significant change to the system, or at least every three years, whichever occurs first.

13.4
FORMAT:  Contractor shall conform to delivery media formats and electronic data formats per DRD 1.1.4.1-e, Data Management Plan, or per Contracting Officer approval.

13.5
MAINTENANCE:  Changes shall be incorporated by change page or complete reissue.

TO:
DATA REQUIREMENTS DESCRIPTION (DRD)

1.
DRL NO.:   AUTONUM  \* Arabic 
ISSUE:  BASIC
2.
DRD NO.:  1.1.4.1-b

3.
DATA TYPE:  1/3

4.
DATE REVISED:  



5.
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6.
TITLE:  Information Technology (I/T) Plan and Reports

7.
DESCRIPTION/USE:  To document the contractor's compliance with Federal and NASA Information Technology (I/T) Planning and Reporting regulations and requirements.
8.
DISTRIBUTION:  Per Contracting Officer’s letter.
9.
INITIAL SUBMISSION:  I/T plans are required prior to any I/T acquisition.


I/T standards plan submittals are required prior to the submittal of any I/T plans.


Initial I/T inventory report submittals are due when requested, but no more than once per year.


Initial security reports and Master Plan submittals are due at contract authority to proceed plus 90 days.

10.
SUBMISSION FREQUENCY:  I/T plans are required twice annually (POP-1 and POP-2 timeframes), I/T inventory reports are required upon request but no more than once annually.  Security reports are required as specified in NPR 2810.1 Security of Information Technology.

11.
REMARKS:  I/T plans and reports shall be presented to the Space Shuttle Program (SSP) Chief Information Officer (CIO) for subsequent submittal to the NASA Center CIO’s as required.

12.
INTERRELATIONSHIP:  SOW 1.1.4 and 1.6.4, clause H.11, and clause H.19
13.
DATA PREPARATION INFORMATION:  
13.1
SCOPE:  The plans and reports document the contractor's compliance with Federal and NASA I/T planning and reporting regulations and requirements.  The contractor shall maintain interoperability with referenced NASA IT standards.

13.2
REFERENCE DOCUMENTS:  

NASA-STD-2804H (09/21/2004) Minimum Interoperability Software Suite


NASA-STD-2805H (09/21/2004) Minimum Hardware Configurations


NASA-STD-2810 (04/28/1997) UNIX Interoperability Standards


NASA-STD-2814A (06/27/2000) NASA Integrated Information Technology Architecture


NPD 2800.1a (08/18/2004) Managing Information Technology


NPD 2810.1c (04/07/2004) Security of Information Technology


NPR 2800.1 (09/17/2004) Managing Information Technology


NPR 2810.1 (08/12/2004) Security of Information Technology

13.
DATA PREPARATION INFORMATION:  
13.3
CONTENTS:  

a)  An annual, contract-wide I/T Plan, per current SSP CIO instructions/guidelines.


1)  In concert with the POP-1 each year, a high-level (Level A) 5-year plan is required.  This plan will define and justify the major I/T initiatives planned for each of the 5 fiscal years, with a corresponding list of I/T (i.e., hardware and software) platforms required to support each initiative.  Level A plans also include an obsolescence management plan as described in NASA CIO Executive Notice 03-95.  Data type: 1

DRD CONTINUATION SHEET

TITLE:  Information Technology Plan and Reports

DRD NO.:  1.1.4.1-b


DATA TYPE:  1/3
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13.3
CONTENTS (continued):  


2)  In concert with the POP-2 each year, a more detailed Level B I/T Plan for the “next” FY only is required.  Level B will describe I/T purchases by platform standards (in support of approved Level A initiatives) to be acquired during the year.  Data type: 1


b)  De-facto and accepted I/T standards throughout the contract will be documented, and processes which will result in contract-wide I/T standards will be established.  Included in this report will be how the contractor is complying with AI-96-035.   Data type: 1


c)  At a minimum, the contractor shall comply with direction in the latest edition of Office of Management and Budget Circular A-130, Appendix III, Security of Federal Automated Information Resources, and confirm in writing the following for each applicable system:


1)  That a knowledgeable individual has been assigned security responsibility for the system.


2)  That a system security plan is in place.


3)  That a review of security controls is conducted upon significant change to the system, or at least every three years, whichever occurs first.


4)  That a management official has authorized processing based upon implementation of its security plan prior to being placed in service, upon significant change to the system, or at least every three years, whichever occurs first.

13.4
FORMAT:  Contractor shall conform to delivery media formats and electronic data formats per DRD 1.1.4.1-e, Data Management Plan, or per Contracting Officer approval.

13.5
MAINTENANCE:  Changes shall be incorporated by change page or complete reissue.

XLIII. DATA REQUIREMENTS DESCRIPTION (DRD) 1.1.4.1-g, Enterprise Architecture Reviews, of Attachment J-5, DATA REQUIREMENTS LIST, is hereby added as follows:  

DATA REQUIREMENTS DESCRIPTION (DRD)

1.
DRL NO.:  33A
ISSUE:  BASIC
2.
DRD NO.:  1.1.4.1-g

3.
DATA TYPE:  2

4.
DATE REVISED:  
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PAGE:  1/1

6.
TITLE:  Enterprise Architecture Reviews
7.
DESCRIPTION/USE:  To provide architecture reviews and descriptions of the contractor’s information systems.
8.
DISTRIBUTION:  Per Contracting Officer's letter

9.
INITIAL SUBMISSION:  None.
10.
SUBMISSION FREQUENCY:  On request by issuance of a Program Directive on a case-by-case basis.
11.
REMARKS:  

12.
INTERRELATIONSHIP:  SOW 1.1.4.1 and clauses H.11 and H.19

13.
DATA PREPARATION INFORMATION:  

13.1
SCOPE:  Projects, facilities, and services selected for review.
13.2
APPLICABLE DOCUMENTS:  


1)  NPD 2800.1A, Managing Information Technology


2)  NPG 2810.1, Security of Information Technology Handbook


3)  NPD 2830.1, NASA Enterprise Architecture

4)  NPR 2810.1A, Security of Information Technology

5)  NPR 2830.1, NASA Enterprise Architecture Procedures

13.3
CONTENTS:

1.  Enterprise Architecture Reviews shall be for selected projects or systems on specific request (or as defined in NPR 2830.1, NASA Enterprise Architecture Procedures) and require the following infrastructure to provide and support the creation of the review product:


a)  Develop conceptual models to facilitate discussions.  NASA Enterprise Architecture (NASA EA) and the Federal Enterprise Architecture (FEA) encompass information, concepts, and models ranging from the top-level strategic vision to the detailed implementation of specific technologies.  An initial model shall be constructed using enterprise architecture COTS toolset of the contractor’s choice that can prepare mappings and reporting in an electronic fashion.  Conduct a services decomposition and prepare a reference architecture for each service area.  The services decomposition activity fully delineates each discrete service for a given services portfolio and defines each discrete service.  At a minimum, the model shall contain the following information for each project or service:


i)  Map the project or service to the goals and objectives of the Mission Directorate(s)


ii)  Map the project or service to the NASA goals and objectives 


iii)  Map the project or service to the defined NASA EA reference model


iv)  Map the project pr service tp the FEA business reference model



v)  Map the project or service to the NASA Centers for usage



vi)  Construct a graphical matrix to illustrate the project usage and impact as it 



      pertains to each of the NASA installations


b)  Construct a reference architecture that is a graphically represented, high-level system overview and intentionally free of implementation details.  This shall generally include high-level descriptions of the system components, a definition of relationships between components, definitions of relationships between system components and elements external to the system, and identification of performance drivers and capacity requirements.  Where applicable, the reference architecture shall also provide high-level definitions of key data sources, data stores produced, and interfaces between the system components.

c)  Collected knowledge and information for these reviews are a strategic asset.  The requirement for data integrity, high-availability, reliability, and confidentiality is mandatory.

d)  Include appropriate performance metrics.

2.  The specific Architecture Review for a specific project or service shall be a presentation constructed from the models and mappings as well as additional project management and budget information.

3.  The conceptual models and reference architecture shall be initially constructed at the time the first architecture review is requested.
13.4
FORMAT:  Contractor format is acceptable.

13.5
MAINTENANCE:  Changes shall be incorporated by change page or complete reissue.

XLIV. DATA REQUIREMENTS DESCRIPTION (DRD) 1.2.2.1-a, Shuttle Weight, Performance, and Integrated Mass Properties Data Maintenance and Status Reports, of Attachment J-5, DATA REQUIREMENTS LIST, is hereby amended to include the following changes to section 13.3.  

FROM:

13.3
CONTENTS:  The contractor shall develop and maintain the following items:

a) Integrated mass properties database, including all vehicle and mission-kit installation mass properties, estimated and calculated mass properties to support mission planning, upweights, downweights, and performance-margin data for each approved mission/flight/payloads configuration.

b) Electronic file reports accessible to all Shuttle Integrated Accounting Status System (SIASS) users including: 

1. Weekly Space Shuttle Vehicle (SSV) weight and performance database updates.

2. Quarterly Shuttle Systems weight and performance status report (NSTS 09095).

3. Weekly flight dynamics mission summary.

4. Generic and mission specific Reusable Solid Rocket Motor (RSRM) performance data page for Trajectory Design Data Packages (TDDP’s).

5. Launch Site Requirements Review (LSRR) and Launch Site Flow Review (LSFR) mass property briefings.

6. The contractor shall publish mission management report containing designated mission parameters.

TO:
13.3
CONTENTS:  The contractor shall develop and maintain the following items:

c) Integrated mass properties database, including all vehicle and mission-kit installation mass properties, estimated and calculated mass properties to support mission planning, upweights, downweights, and performance-margin data for each approved mission/flight/payloads configuration.

d) Electronic file reports accessible to all Shuttle Integrated Accounting Status System (SIASS) users including: 

1. Weekly Space Shuttle Vehicle (SSV) weight and performance database updates.

2. Quarterly Shuttle Systems weight and performance status report (NSTS 09095).

3. Weekly flight dynamics mission summary.

4. Assessment mass properties updates for Cargo Integration Review (CIR) and Flight Planning and Stowage Review (FPSR).

5. Launch Site Requirements Review (LSRR) and Launch Site Flow Review (LSFR) mass property briefings.

6. The contractor shall publish mission management report containing designated mission parameters.

XLV. DATA REQUIREMENTS DESCRIPTION (DRD) 1.2.2.2, Trajectory Design Data Package (TDDP), of Attachment J-5, DATA REQUIREMENTS LIST, is hereby amended to include the following changes to sections 10 and 13.3.  
FROM:

10.
SUBMISSION FREQUENCY:  Normally, seven TDDPs and one standard CN are scheduled for each mission.  The initial document is published approximately 13 months before a launch.  In addition, special mission and study TDDPs may be required.  Schedule is defined by the Flight Production Schedules Working Group on a per-mission basis as defined in JSC 25187 Appendix A, Generic Flight Production Generic Templates.  CN’s as required.

13.3
CONTENTS:  Typical information included is:  Vehicle summary weight statement (mass properties), Space Shuttle Main Engine (SSME) tag data, Redesigned Solid Rocket Motor (RSRM) performance data, Main Propulsion System (MPS) propellant inventories, dynamic pressure constraints, -alpha constraints, current mission requirements and appropriate references.  Other information is included as needed per customer direction.

TO:

10.
SUBMISSION FREQUENCY:  Normally, six TDDPs are scheduled for each mission.  The initial document is published approximately 13 months before a launch.  In addition, special mission and study TDDPs may be required.  Schedule is defined by the Flight Production Schedules Board on a per-mission basis.

13.3
CONTENTS:  Typical information included is:  Vehicle summary weight statement (mass properties), Space Shuttle Main Engine (SSME) tag data, Reusable Solid Rocket Motor (RSRM) performance data, Main Propulsion System (MPS) propellant inventories, dynamic pressure constraints, Alpha and Beta constraints, current mission requirements and appropriate references.  Other information is included as needed per customer direction.

XLVI. DATA REQUIREMENTS DESCRIPTION (DRD) 1.5.5.2, Facility and Maintenance Plan and Supporting Data, of Attachment J-5, DATA REQUIREMENTS LIST, is hereby amended to include the following changes.
FROM:

DATA REQUIREMENTS DESCRIPTION (DRD)
1.
DRL NO.:   AUTONUM  \* Arabic 
ISSUE:  BASIC
2.
DRD NO.:  1.5.5.2

3.
DATA TYPE:  2

4.
DATE REVISED:  



5.
PAGE:  1/3

6.
TITLE:  Facility and Equipment Maintenance Plan and Supporting Data

7.
DESCRIPTION/USE:  To document the contractor's method of integrating the proper mix of preventive, predictive, programmed, and run-to-failure maintenance on facilities, systems and equipment, and software associated with hardware maintenance actions.  To document the required identification, schedules, budgets, and implementation methods for the above maintenance-related activities of facilities, systems, and equipment assigned to the contractor. This DRD has two parts, Facilities and Collateral Equipment Requirements (Part I) and Non-Collateral Equipment (Part II). Part I is applicable for all SPOC Facilities, facility systems and collateral equipment responsibilities. Part II is applicable to only Launch & Landing/Ground Ops. Non-collateral Equipment (GSE, LPS). The contractor shall provide a subset of content applicable for each location for all requirements in Part I (e.g., Ground Ops., SRB, Palmdale). The contractor shall provide content applicable for only Ground Ops. for all requirements in Part II.

8.
DISTRIBUTION:  Per Contracting Officer's letter.

9.
INITIAL SUBMISSION:  Plan - 60 days after contract award.

10.
SUBMISSION FREQUENCY:  

a) Provide plan (updated or complete reissue) annually, each fiscal year; November 15. 

b) Provide annual deliverables (Table 13-1) each fiscal year by November 15.

c) Provide trend analysis reports, 2 times a year; April 30 and November 15.

d) Provide support to NASA Headquarters maintenance reporting calls with data collected within existing database sources in determining, as a minimum, Projected BMAR Estimates, NRC Maintenance and Repair Estimates and Unconstrained NRC Maintenance and Repair Estimates for requested fiscal years.

11.
REMARKS:  
12.
INTERRELATIONSHIP:  SOW 1.5.5.2, 1.4, 1.1.6.1

13.
DATA PREPARATION INFORMATION:  
13.1
SCOPE:  The Plan shall include the contractors' methodology of integrating and reporting condition assessments for facilities, systems and equipment within their associated maintenance programs, and their planning efforts in identifying and reducing the Backlog of Maintenance and Repair (BMAR).  The plan shall also address their method in implementing a proactive corrosion control program to insure facilities, systems, and equipment receive proper attention to insure they achieve or exceed their design life.

13.2
APPLICABLE DOCUMENTS:  

NASA Directive NPD 8831.1D  Maintenance of Institutional and Program Facilities, and



           Related Equipment


NASA Directive NPR 8831.2D  Facility Maintenance Management
13.3
CONTENTS:  
Deliverables include metrics and reports listed in Table 13-1 below.

DRD CONTINUATION SHEET


TITLE:  Facility and Equipment Maintenance Plan and

DRD NO.:  1.5.5.2


             Supporting Data


DATA TYPE:  2
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13.
CONTENTS (continued):  
Table 13-1:  
	
	Deliverable
	PART I

(SPOC Wide)

Facilities & Collateral Equip.
	PART II

(Ground Ops. only)

Non-collateral Equipment

	a)
	No longer used.
	
	

	b)
	BMAR: Backlog of Maintenance and Repair (BMAR) reported in dollars and broken into three categories: Facilities, GSE, and LPS.
	Annual
	Annual

	c)
	No longer used. 
	
	

	d)
	BUDGET: Maintenance funding planned for the next fiscal year (Initial Operating Plan for M&R), in accordance with approved WBS structure, with a breakdown of Preventive Maintenance, Corrective Maintenance (including Trouble Calls), Programmed Maintenance and PT&I. (Ground Ops. tracks Trouble Calls as a separate category.)
	Annual
	Annual

	e)
	CONDITION ASSESSMENT: Aggregate condition assessment code data: one chart depicting aggregate facility data, and another presenting aggregate non-facility data.  Applicability of condition assessment to individual pieces of equipment to be partnered with the Government.
	Annual
	Annual

	f)
	CONDITION ASSESSMENT BACKLOG: Aggregate proportion of Condition Assessments overdue.
	Semi Annual
	Semi Annual

	g)
	CORRECTIVE ACTIONS: A report identifying corrective actions associated with any maintenance metric whose indicators are below expectations.
	Semi Annual
	Semi Annual

	h)
	CORROSION CONTROL: A status report addressing corrosion issues by facility and equipment. Report indicates repair costs, activity, backlog, and scheduled corrective action dates. This requirement shall be partnered with each site’s applicable Government counterpart.
	Annual
	

	i)
	PM/Total Maintenance: Ratio of PM cost to Total Maintenance Costs (Cost by facility/system for Ground Ops only.) 
	Semi-Annually
	Semi Annually

	j)
	CM/Total Maintenance: Ratio of CM to Total Maintenance Costs (Cost by facility/system for Ground Ops. only.)
	Semi Annually
	Semi Annually

	k)
	Annual M&R Funding w/o CoF:  Operating Plan for current year.
	Annual
	

	l)
	UNCONSTRAINED M&R w/o CoF:  Total requirement for current year.
	Annual
	

	m)
	PM PERFORMANCE: Ratio of performed PM tasks to scheduled PM tasks.
	Monthly

(provided in PMS)
	Monthly (provided in PMS)
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13.3
CONTENTS (continued):
Table 13-1 (Continued):  
	
	Deliverable
	PART I

(SPOC Wide)

Facilities & Collateral Equip.
	PART II

(Ground Ops. only)

Non-collateral Equipment

	n)
	PLAN vs. ACTUAL COSTS: Cost variance (dollar and percentage)  in accordance with approved WBS structure and maintenance type ( Preventive Maintenance, Corrective Maintenance (including Trouble Calls), Programmed Maintenance and PT&I.) (Ground Ops. track Trouble Calls as a separate category.)
	Annual
	Annual

	o)
	COST TREND REPORT: Maintenance expenditure trends report by in accordance with approved WBS structure and maintenance type Preventive Maintenance, Corrective Maintenance, Programmed Maintenance and PT&I.)
	Annual
	Annual

	p)
	No longer used.
	
	

	q)
	No longer used
	
	

	r)
	PT&I Finds
	Annual
	

	s)
	Cost of Scheduled Work: Cost of scheduled work consisting of PM, PT&I, PGM, ROI and PT&I finds repair costs.)
	Annual
	


13.4
FORMAT:  Contractor shall conform to delivery media formats and electronic data formats per DRD 1.1.4.1-e, Data Management Plan, or per Contracting Officer approval.

13.5
MAINTENANCE:  Changes shall be incorporated as required by change page or complete reissue.

TO:
DATA REQUIREMENTS DESCRIPTION (DRD)
1.
DRL NO.:   AUTONUM  \* Arabic 
ISSUE:  BASIC
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3.
DATA TYPE:  2

4.
DATE REVISED:  
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6.
TITLE:  Facility and Equipment Maintenance Plan and Supporting Data

7.
DESCRIPTION/USE:  To document the contractor's method of integrating the proper mix of preventive, predictive, programmed, and run-to-failure maintenance on facilities, systems and equipment, and software associated with hardware maintenance actions.  To document the required identification, schedules, budgets, and implementation methods for the above maintenance-related activities of facilities, systems, and equipment assigned to the contractor. This DRD has two parts, Facilities and Collateral Equipment Requirements (Part I) and Non-Collateral Equipment (Part II). Part I is applicable for all SPOC Facilities, facility systems and collateral equipment responsibilities. Part II is applicable to only Launch & Landing/Ground Ops. Non-collateral Equipment (GSE, LPS). The contractor shall provide a subset of content applicable for each location for all requirements in Part I (e.g., Ground Ops., SRB, Palmdale). The contractor shall provide content applicable for only Ground Ops. for all requirements in Part II.

8.
DISTRIBUTION:  Per Contracting Officer's letter.

9.
INITIAL SUBMISSION:  Plan - 60 days after contract award.

10.
SUBMISSION FREQUENCY:  

e) Provide plan (updated or complete reissue) annually, each fiscal year; November 15. 

f) Provide annual deliverables (Table 13-1) each fiscal year by November 15.

g) Provide trend analysis reports, 2 times a year; April 30 and November 15.

h) Provide support to NASA Headquarters maintenance reporting calls with data collected within existing database sources in determining, as a minimum, Projected BMAR Estimates, NRC Maintenance and Repair Estimates and Unconstrained NRC Maintenance and Repair Estimates for requested fiscal years.

11.
REMARKS:  
12.
INTERRELATIONSHIP:  SOW 1.5.5.2, 1.4, 1.1.6.1

13.
DATA PREPARATION INFORMATION:  
13.1
SCOPE:  The Plan shall include the contractors' methodology of integrating and reporting condition assessments for facilities, systems and equipment within their associated maintenance programs, and their planning efforts in identifying and reducing the Backlog of Maintenance and Repair (BMAR).  The plan shall also address their method in implementing a proactive corrosion control program to insure facilities, systems, and equipment receive proper attention to insure they achieve or exceed their design life.

13.2
APPLICABLE DOCUMENTS:  

NASA Directive NPD 8831.1D  Maintenance of Institutional and Program Facilities, and



           Related Equipment


NASA Directive NPR 8831.2D  Facility Maintenance Management
13.3
CONTENTS:  
Deliverables include metrics and reports listed in Table 13-1 below.
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13.
CONTENTS (continued):  
Table 13-1:  
	
	Deliverable
	PART I

(SPOC Wide)

Facilities & Collateral Equip.
	PART II

(Ground Ops. only)

Non-collateral Equipment

	a)
	No longer used.
	
	

	b)
	No longer used
	
	

	c)
	No longer used. 
	
	

	d)
	BUDGET: Maintenance funding planned for the next fiscal year (Initial Operating Plan for M&R), in accordance with approved WBS structure, with a breakdown of Preventive Maintenance, Corrective Maintenance (including Trouble Calls), Programmed Maintenance and PT&I. (Ground Ops. tracks Trouble Calls as a separate category.)
	Annual
	Annual

	e)
	CONDITION ASSESSMENT: Aggregate condition assessment code data: one chart depicting aggregate facility data, and another presenting aggregate non-facility data.  Applicability of condition assessment to individual pieces of equipment to be partnered with the Government.
	Annual
	Annual

	f)
	CONDITION ASSESSMENT BACKLOG: Aggregate proportion of Condition Assessments overdue.
	Semi Annual
	Semi Annual

	g)
	CORRECTIVE ACTIONS: A report identifying corrective actions associated with any maintenance metric whose indicators are below expectations.
	Semi Annual
	Semi Annual

	h)
	CORROSION CONTROL: A status report addressing corrosion issues by facility and equipment. Report indicates repair costs, activity, backlog, and scheduled corrective action dates. This requirement shall be partnered with each site’s applicable Government counterpart.
	Annual
	

	i)
	PM/Total Maintenance: Ratio of PM cost to Total Maintenance Costs (Cost by facility/system for Ground Ops only.) 
	Semi-Annually
	Semi Annually

	j)
	CM/Total Maintenance: Ratio of CM to Total Maintenance Costs (Cost by facility/system for Ground Ops. only.)
	Semi Annually
	Semi Annually

	k)
	Annual M&R Funding w/o CoF:  Operating Plan for current year.
	Annual
	

	l)
	UNCONSTRAINED M&R w/o CoF:  Total requirement for current year.
	Annual
	

	m)
	PM PERFORMANCE: Ratio of performed PM tasks to scheduled PM tasks.
	Monthly

(provided in PMS)
	Monthly (provided in PMS)


DRD CONTINUATION SHEET


TITLE:  Facility and Equipment Maintenance Plan and

DRD NO.:  1.5.5.2


             Supporting Data


DATA TYPE:  2


PAGE:  3/3
____________________________________________________________________________________

13.3
CONTENTS (continued):
Table 13-1 (Continued):  
	
	Deliverable
	PART I

(SPOC Wide)

Facilities & Collateral Equip.
	PART II

(Ground Ops. only)

Non-collateral Equipment

	n)
	PLAN vs. ACTUAL COSTS: Cost variance (dollar and percentage)  in accordance with approved WBS structure and maintenance type ( Preventive Maintenance, Corrective Maintenance (including Trouble Calls), Programmed Maintenance and PT&I.) (Ground Ops. track Trouble Calls as a separate category.)
	Annual
	Annual

	o)
	COST TREND REPORT: Maintenance expenditure trends report by in accordance with approved WBS structure and maintenance type Preventive Maintenance, Corrective Maintenance, Programmed Maintenance and PT&I.)
	Annual
	Annual

	p)
	No longer used.
	
	

	q)
	No longer used
	
	

	r)
	PT&I Finds
	Annual
	

	s)
	Cost of Scheduled Work: Cost of scheduled work consisting of PM, PT&I, PGM, ROI and PT&I finds repair costs.)
	Annual
	


13.4
FORMAT:  Contractor shall conform to delivery media formats and electronic data formats per DRD 1.1.4.1-e, Data Management Plan, or per Contracting Officer approval.

13.5
MAINTENANCE:  Changes shall be incorporated as required by change page or complete reissue.

XLVII. DATA REQUIREMENTS DESCRIPTION (DRD) 1.9.1, Human Capital Retention Plan, of Attachment J-5, DATA REQUIREMENTS LIST, is hereby amended to include the following changes.  

FROM:

DATA REQUIREMENTS DESCRIPTION (DRD)

1.
DRL NO.:  289.
ISSUE:  BASIC
2.
DRD NO.:  1.9.1

3.
DATA TYPE:  1

4.
DATE REVISED:  




5.
PAGE:  1/1

6.  
TITLE:  Human Capital Retention Plan

7.
DESCRIPTION/USE:  Establish a comprehensive strategic and tactical retention plan phased by fiscal year that outlines the initiatives to be implemented to retain critical skills within the prime and critical subcontractors until the end of the Space Shuttle Program.

8.
DISTRIBUTION:  Per Contracting Officer’s letter

9.
INITIAL SUBMISSION:  With Delta Proposal

10.
SUBMISSION FREQUENCY:  The Human Capital Retention Plan shall be reviewed, updated, and submitted to NASA annually to support POP planning.  
11.
REMARKS:  

12.
INTERRELATIONSHIP:  SOW 1.9

13.
DATA PREPARATION INFORMATION:  

13.1
SCOPE:  The Human Capital Retention Plan shall include all contributory elements to ensure human capital resources are maintained to safely and successfully execute the manifest through the end of the Space Shuttle Program.

13.2
APPLICABLE DOCUMENTS:  

13.3
CONTENTS:  The plan shall include the following content:

a) Definition and identification of each critical skill and the standard to support the designation of “critical” in each TMR functional area that must be maintained, along with identification of acceptable date for loss of each particular critical skill.  If a critical skill must be maintained until the end of the Program, then appropriate substantiation should be documented in the Plan.

b) Identify and distinguish essential workforce from critical skills, and identify the essential workforce that must be maintained in each TMR functional area, along with identification of acceptable date for loss of “segregable” portions of essential workforce in a TMR functional area.  If essential workforce must be maintained until the end of the Program, then appropriate substantiation should be documented in the Plan.

c) Provide benchmarking of human capital retention issues across the aerospace industry, focusing on retention policies successfully adopted in industry to combat loss of critical skills in an “end of program life” posture.  Define retention policies to be adopted specifically for the retention of critical skills and essential workforce for this contract, as laid out in the plan.  Demonstrate linkage between the critical skills and essential workforce identified under this plan and the retention policies the contractor proposes to adopt to combat loss of critical skills and essential personnel under this contract.  
d) Detail the metrics for judging performance against the plan, and the strategy for adjusting the plan and any linked retention policies.  
13.4
FORMAT:  Contractor format is acceptable.

13.5 MAINTENANCE:  The product shall be actively managed and updated annually by the contractor and submitted electronically to NASA.

TO:
DATA REQUIREMENTS DESCRIPTION (DRD)

1.
DRL NO.:  289.
ISSUE:  BASIC
2.
DRD NO.:  1.9.1

3.
DATA TYPE:  2

4.
DATE REVISED:  




5.
PAGE:  1/1

6.  
TITLE:  Human Capital Retention Plan

7.
DESCRIPTION/USE:  Establish a comprehensive strategic and tactical retention plan phased by fiscal year that outlines the initiatives implemented to retain critical skills within the prime and critical subcontractors until the end of the Space Shuttle Program.

8.
DISTRIBUTION:  Per Contracting Officer’s letter

9.
INITIAL SUBMISSION:  May 2007

10.
SUBMISSION FREQUENCY:  The Human Capital Retention Plan shall be reviewed, updated, and submitted to NASA as major events dictate, but no less frequent than quarterly starting in January 2008.  It is understood by both parties that most quarterly updates will primarily involve transmittal of the latest metrics data.

11.
REMARKS:  

12.
INTERRELATIONSHIP:  SOW 1.9

13.
DATA PREPARATION INFORMATION:  

13.1
SCOPE:  The Human Capital Retention Plan shall include all contributory elements to ensure human capital resources are maintained to safely and successfully execute the manifest through the end of the Space Shuttle Program.

13.2
APPLICABLE DOCUMENTS:  

13.3
CONTENTS:  The plan shall include the following content:

a) Definition and identification of each critical skill and the standard to support the designation of “critical” in each Program Element functional area that must be maintained, along with identification of acceptable date for loss of each particular critical skill.
b) Identify and distinguish essential workforce from critical skills, and identify the essential workforce that must be maintained in each Program Element functional area, along with identification of acceptable date for loss of “segregable” portions of essential workforce in a functional area.

c) Reference to retention policies adopted and other policies and actions being pursued specifically for the retention of critical skills and essential workforce for this contract, as laid out in the plan.  In support of policies implemented by the contractor, provide linkage to benchmarking of human capital retention issues across the aerospace industry, focusing on retention policies successfully adopted in industry to combat loss of critical skills in an “end of program life” posture.

d) Demonstrate linkage between the critical skills and essential workforce identified under this plan and the retention policies the contractor has or proposes to adopt to combat loss of critical skills and essential personnel under this contract.  Include the rationale for how the need for any workforce retention features was determined.

e) Detail the metrics for judging performance against the plan, and the strategy for adjusting the plan and any linked retention policies.  Minimum metrics at the element and total levels should include: attrition of personnel with and without retention features; accounting of attrition versus reason for leaving, if known; and projected phased allocation of costs for the various policies.

13.4
FORMAT:  Contractor format is acceptable.

13.5 MAINTENANCE:  The product shall be actively managed and updated annually by the contractor and submitted electronically to NASA.

XLVIII. Attachment J-8, FEE PLAN, is hereby amended by deleting the existing fee plan in its entirety and adding the new attached J-8, FEE PLAN.

See Attachment J-8 to this Modification for TO:.
XLIX. Attachment J-11-A, NASA AGENCYWIDE POLICIES AND PROCEDURES, is hereby amended to include the following changes.  

FROM:

ATTACHMENT J-11-A

NASA AGENCYWIDE POLICIES AND PROCEDURES

A. The following policies and procedures apply to work performed on NASA centers and other field installations:

NASA POLICY DIRECTIVES

	NPD 1040.4
	NASA Continuity of Operations

	NPD 1440.6
	NASA Records Management

	NPD 1490.1
	NASA Printing, Duplicating, Copying, Forms and Mail Management 

	NPD 1600.2
	NASA Security Policy

	NPD 1660.1
	NASA Counterintelligence (CI) Policy

	NPD 2540.1
	Personal Use of Government Office Equipment Including Information Technology

	NPD 2800.1
	Managing Information Technology

	NPD 2810.1
	NASA Information Security Policy

	NPD 4100.1
	Supply Support and Material Management Policy

	NPD 4200.1
	Equipment Management

	NPD 4300.1
	NASA Personal Property Disposal Policy

	NPD 4300.4
	Use of Space Shuttle and Aerospace Vehicle Materials as Mementos

	NPD 8010.2
	Use of the SI (Metric) System of Measurement in NASA Programs

	NPD 8500.1
	NASA Environmental Management

	NPD 8710.1
	NASA Emergency Preparedness Program

	NPD 8710.5
	NASA Safety Policy for Pressure Vessels and Pressurized Systems 

	NPD 8800.14
	Policy for Real Property Management

	NPD 8820.3
	Facility Sustainable Design

	NPD 8831.1
	Maintenance of Institutional and Program Facilities and Related Equipment

	NPD 9501.1
	NASA Contractor Financial Management Reporting System


NASA PROCEDURAL REQUIREMENTS AND STANDARDS

	NPR 1441.1
	NASA Records Retention Schedules

	NPR 1490.1F
	NASA Printing, Duplicating, and Copying, Forms, and Mail Management

	NPR 1600.1
	NASA Security Program Procedural Requirements (Dated 11/03/04)

	NPR 1620.2
	Physical Security Vulnerability Risk Assessments

	NPR 1620.3
	Physical Security Requirements for NASA Facilities and Property

	NPR 1660.1
	Counterintelligence (CI)/Counterterrorism (CT) Procedural Requirements

	NPR 2800.1
	Managing Information Technology

	NPR 2810.1A
	Security of Information Technology

	NPR 4100.1
	NASA Materials Inventory Management Manual

	NPR 4200.1
	NASA Equipment Management Manual

	NPR 4200.2
	Equipment Management Manual for Property Custodians

	NPR 4300.1
	NASA Personal Property Disposal Procedural Requirements

	NPR 4310.1
	Identification and Disposition of NASA Artifacts

	NPR 5200.1
	Industrial Labor Relations Manual

	NPR 6000.1
	Requirements for Packaging, Handling, and Transportation for Aeronautical and Space Systems, Equipment and Associated Components

	NPR 7120.5C
	NASA Program and Project Management Processes and Requirements

	NPR 8000.4
	Risk Management Procedural Requirements

	NPR 8553.1
	NASA Environmental Management System (EMS)

	NPR 8570.1
	Energy Efficiency and Water Conservation 

	NPR 8715.1
	NASA Safety and Health Handbook Occupational Safety and Health Programs

	NPR 8715.3
	NASA Safety Manual

	NPR 8715.4
	Inservice Inspection of Ground-Based Pressure Vessels and Systems (3/29/04)

	NPR 8735.1
	Procedures for Exchanging Parts, Materials, and Safety Problem Data Utilizing the Government-Industry Data Exchange Program and NASA Advisories

	NPR 8800.15
	Real Estate Management Program Implementation Manual

	NPR 8820.2
	Facility Project Implementation Guide

	NPR 8831.2
	Facilities Maintenance Management

	NPR 9501.2
	NASA Contractor Financial Management Reporting

	
	


OTHER NASA POLICY ISSUANCES

NASA Guidance for Implementation of Executive Order 12856, Federal Compliance with Right-to-Know Laws and Pollution Prevention Requirements and Related Environmental Executive Orders (December 1994)

NASA Environmental Justice Strategy (March 1995)

Technical Memorandum 108606, NASA Metric Transition Plan (February 10, 1992)

POLICY ISSUANCES EXTERNAL TO NASA

	Executive Order 13123
	Greening the Government Through Efficient Energy Management

	Executive Order 13148
	Greening the Government Through Leadership in Environmental Management

	SAE, AS9100
	Quality Management Systems- Aerospace Requirements

	ANSI/ISO/ASQ Q9001-2000
	American National Standard Quality Management System - Required

	ANSI/NCSL Z540-1-1994
	Calibration Laboratories and Measuring and Test Equipment


TO:

ATTACHMENT J-11-A

NASA AGENCYWIDE POLICIES AND PROCEDURES

B. The following policies and procedures apply to work performed on NASA centers and other field installations:

NASA POLICY DIRECTIVES

	NPD 1040.4
	NASA Continuity of Operations

	NPD 1440.6
	NASA Records Management

	NPD 1490.1
	NASA Printing, Duplicating, Copying, Forms and Mail Management 

	NPD 1600.2
	NASA Security Policy

	NPD 1660.1
	NASA Counterintelligence (CI) Policy

	NPD 2540.1
	Personal Use of Government Office Equipment Including Information Technology

	NPD 2800.1
	Managing Information Technology

	NPD 2810.1
	NASA Information Security Policy

	NPD 2820.1
	NASA Software Policy (Applicable only to software developments or software procurements that are entirely new, not upgrades to existing systems, valued at over $2 million, and are for delivery as products to NASA for NASA use.)

	NPD 4100.1
	Supply Support and Material Management Policy

	NPD 4200.1
	Equipment Management

	NPD 4300.1
	NASA Personal Property Disposal Policy

	NPD 4300.4
	Use of Space Shuttle and Aerospace Vehicle Materials as Mementos

	NPD 8010.2
	Use of the SI (Metric) System of Measurement in NASA Programs

	NPD 8500.1
	NASA Environmental Management

	NPD 8710.1
	NASA Emergency Preparedness Program

	NPD 8710.5
	NASA Safety Policy for Pressure Vessels and Pressurized Systems 

	NPD 8800.14
	Policy for Real Property Management

	NPD 8820.3
	Facility Sustainable Design

	NPD 8831.1
	Maintenance of Institutional and Program Facilities and Related Equipment

	NPD 9501.1
	NASA Contractor Financial Management Reporting System


NASA PROCEDURAL REQUIREMENTS AND STANDARDS

	NPR 1441.1
	NASA Records Retention Schedules

	NPR 1490.1F
	NASA Printing, Duplicating, and Copying, Forms, and Mail Management

	NPR 1600.1
	NASA Security Program Procedural Requirements (Dated 11/03/04)

	NPR 1620.2
	Physical Security Vulnerability Risk Assessments

	NPR 1620.3
	Physical Security Requirements for NASA Facilities and Property

	NPR 1660.1
	Counterintelligence (CI)/Counterterrorism (CT) Procedural Requirements

	NPR 2800.1
	Managing Information Technology

	NPR 2810.1A
	Security of Information Technology

	NPR 4100.1
	NASA Materials Inventory Management Manual

	NPR 4200.1
	NASA Equipment Management Manual

	NPR 4200.2
	Equipment Management Manual for Property Custodians

	NPR 4300.1
	NASA Personal Property Disposal Procedural Requirements

	NPR 4310.1
	Identification and Disposition of NASA Artifacts

	NPR 5200.1
	Industrial Labor Relations Manual

	NPR 6000.1
	Requirements for Packaging, Handling, and Transportation for Aeronautical and Space Systems, Equipment and Associated Components

	NPR 7120.5C
	NASA Program and Project Management Processes and Requirements

	NPR 8000.4
	Risk Management Procedural Requirements

	NPR 8553.1
	NASA Environmental Management System (EMS)

	NPR 8570.1
	Energy Efficiency and Water Conservation 

	NPR 8715.1
	NASA Safety and Health Handbook Occupational Safety and Health Programs

	NPR 8715.3
	NASA Safety Manual

	NPR 8715.4
	Inservice Inspection of Ground-Based Pressure Vessels and Systems (3/29/04)

	NPR 8735.1
	Procedures for Exchanging Parts, Materials, and Safety Problem Data Utilizing the Government-Industry Data Exchange Program and NASA Advisories

	NPR 8800.15
	Real Estate Management Program Implementation Manual

	NPR 8820.2
	Facility Project Implementation Guide

	NPR 8831.2
	Facilities Maintenance Management

	NPR 9501.2
	NASA Contractor Financial Management Reporting

	
	


OTHER NASA POLICY ISSUANCES

NASA Guidance for Implementation of Executive Order 12856, Federal Compliance with Right-to-Know Laws and Pollution Prevention Requirements and Related Environmental Executive Orders (December 1994)

NASA Environmental Justice Strategy (March 1995)

Technical Memorandum 108606, NASA Metric Transition Plan (February 10, 1992)

POLICY ISSUANCES EXTERNAL TO NASA

	Executive Order 13123
	Greening the Government Through Efficient Energy Management

	Executive Order 13148
	Greening the Government Through Leadership in Environmental Management

	SAE, AS9100
	Quality Management Systems- Aerospace Requirements

	ANSI/ISO/ASQ Q9001-2000
	American National Standard Quality Management System - Required

	ANSI/NCSL Z540-1-1994
	Calibration Laboratories and Measuring and Test Equipment


L. The Small Business Subcontracting Goals Table contained in Exhibit “A”, Small Business Subcontracting Goals of Attachment J-14, SMALL BUSINESS SUBCONTRACTING PLAN, is hereby amended by deleting Attachment J-14 in its entirety and adding the new attached J-14, SMALL BUSINESS SUBCONTRACTING PLAN.
LI. Attachment J-16, CONTINUOUS IMPROVEMENT PLAN FOR THE SPACE PROGRAM OPERATIONS CONTRACT, is hereby is hereby amended by deleting Attachment J-16 in its entirety and adding the new attached J-16, CONTINUOUS IMPROVEMENT PLAN FOR THE SPACE PROGRAM OPERATIONS CONTRACT.
LII. Item 2 of Attachment J-18-A, JOHNSON SPACE CENTER SPECIFIC CLAUSES, is hereby amended to include the following changes.  

FROM:

2. USE OF JSC CALIBRATION LABORATORY (JSC 52.204 92) (OCT 1997)RESERVED
The contractor shall utilize the services of the JSC Calibration Laboratory to the maximum extent practicable for calibration of all instruments (Government property or contractor property) utilized under this contract, the total cost for maintenance of which would otherwise be a direct charge to the Government.  The procedures for obtaining calibration of instruments are described in JSC Procedures and Guidelines 5151.2 – “JSC Support Contractor Procedures and Guidelines.”

(End of clause)

TO:

2.
RESERVED

LIII. Item 3 of Attachment J-18-A, JOHNSON SPACE CENTER SPECIFIC CLAUSES, is hereby amended to include the following changes.  

FROM:
3. IDENTIFICATION OF EMPLOYEES (JSC 52.242 92) (MAR 2002)

At all times while on Government property, the contractor, subcontractors, their employees, and agents shall wear badges which will be issued by the NASA Badging & Visitor Control Office, located in Building 110 at the Johnson Space Center (JSC), or at the Main Gate at the White Sands Test Facility (WSTF).  JSC employee badges will be issued only between the hours of 7:30 a.m. to 4:00p.m., Monday through Thursday, and 7:30 a.m. to 12:00p.m. on Friday.  JSC visitor badges will be issued only between the hours of 8 a.m. to 2 p.m., Monday through Friday.  WSTF visitor badges will be issued on a 7-day-a-week, 24-hour-a-day basis.  Resident aliens and foreign nationals/representatives shall be issued green foreign national badges.

Each individual who wears a badge shall be required to declare citizenship and personally sign for the badge. The contractor shall be held accountable for issued badges and all other related items and must assure that they are returned to the NASA Badging and Visitor Control Offices upon completion of work under the contract in accordance with Security Management Directive (SMD) 500-15, “Security Termination Procedures.”  Failure to comply with the NASA contractor termination procedures upon completion of the work (e.g., return of badges, decals, keys, Controlled Access Area cards, clearance terminations, JSC Public Key Infrastructure (PKI)/special program deletions, etc.) may result in final payment being delayed.

(End of clause)

TO:

3. IDENTIFICATION OF EMPLOYEES (JSC 52.242 92) (AUG 2006)

At all times while on Government property, the contractor, subcontractors, their employees, and agents shall wear badges which will be issued by the NASA Badging & Visitor Control Office, located in Building 110 at the Johnson Space Center (JSC), or at the Main Gate at the White Sands Test Facility (WSTF).  JSC employee credentials and visitor badges will be issued only between the hours of 6:00 a.m. to 7:30 p.m., Monday through Friday, and 7:30 a.m. to 3:00 p.m. on Saturday.  WSTF visitor badges will be issued on a 7-day-a-week, 24-hour-a-day basis.  Resident aliens and foreign nationals/representatives shall be issued green foreign national badges.

Each individual who wears a badge shall be required to sign personally sign for the badge. The contractor shall be held accountable for issued badges and all other related items and must assure that they are returned to the NASA Badging and Visitor Control Offices upon completion of work under the contract in accordance with Security Management Directive (SMD) 500-15, “Security Termination Procedures.”  Failure to comply with the NASA contractor termination procedures upon completion of the work (e.g., return of badges, decals, keys, Controlled Access Area cards, clearance terminations, JSC Public Key Infrastructure (PKI)/special program deletions, etc.) may result in final payment being delayed.

(End of clause)

LIV. Item 4 of Attachment J-18-A, JOHNSON SPACE CENTER SPECIFIC CLAUSES, is hereby amended to include the following changes.  

FROM:

4. SHIPPING INSTRUCTIONS (JSC 52.247-94) (APR 1997)

All documentation shall be shipped to the addresses cited in E.2.

Shipment of all other items shall be as follows:

Parcel Post Shipments and Freight Shipments

Ship to:
Transportation Officer,
Building 421

NASA Johnson Space Center

2101 NASA Parkway

Houston, TX  77058-3696

Mark for:
Accountable Property Officer

Mark with:
Contract Number:
NNJ06VA01C

For reissue to:
____________________________________

(Name)
(Mail Code)
(Bldg)  (Rm)

(End of clause)

TO:

4. SHIPPING INSTRUCTIONS (JSC 52.247-94) (APR 2006)

All documentation shall be shipped to the addresses cited in E.2.

Shipment of all other items shall be as follows:

Parcel Post Shipments and Freight Shipments

Ship to:
NASA Johnson Space Center,

Building 421

2101 NASA Parkway

Houston, TX  77058-3696

Mark for:
Accountable Property Officer

Mark with:
Contract Number:
NNJ06VA01C

For reissue to:
____________________________________

(Name)
(Mail Code)
(Bldg)  (Rm)

(End of clause)

LV. Exhibit J-P, Program Provisioning Universal Pool, of Attachment J-19, Program Provisioning Management Plan, is hereby amended to include the following changes.  The changes are noted in bold font.

FROM:

Exhibit J-P, Program Provisioning Universal Pool

· Authority:  SOW Paragraphs 1.4.1.2; 1.4.1.5; 1.4.9; 1.6.5.4; 1.7.1; 1.7.1.1; 1.7.1.2; 1.7.3; 1.7.4; and 1.7.5

· Cognizant TMRs:  As identified under Exhibits A – I

· Annual Program Provisioning Threshold:

· FY07 - $1,000,000*

The Contractor shall perform Program provisioning changes in FY07 that are not specifically identifiable at the beginning of the fiscal year that are individually estimated to cost less than $1M at price.  Examples include:  Orbiter Hardware changes and Program Integration (PI) Systems Design Analysis and Hardware tasks, not elsewhere authorized in PPTL.  This pool may be used for other tasks with mutual agreement of the parties.

*The initial value of the pool is set is set at $4M at USA price.  In the event the value of the work authorized by the end of Government fiscal year 2007 is greater or less than that amount by more than $1M, an adjustment in contract value will be made.  This adjustment shall not include any added/deleted fee for the bandwidth itself; for amounts beyond the bandwidth, an adjustment shall be made in both cost and fee.  The pool value will not include any value for the continuation of tasks started before FY 07, and the value of any authorized work for purposes of determining a contract value adjustment will be determined by the value shown on the authorizing document at the time of issuance.
TO:

Exhibit J-P, Program Provisioning Universal Pool

· Authority:  SOW Paragraphs 1.4.1.2; 1.4.1.5; 1.4.9; 1.6.5.4; 1.7.1; 1.7.1.1; 1.7.1.2; 1.7.3; 1.7.4; and 1.7.5

· Cognizant TMRs:  As identified under Exhibits A-P – I-P
· Annual Program Provisioning Threshold:

· FY07 - $1,000,000*

The Contractor shall perform Program provisioning changes in FY07 that are not specifically identifiable at the beginning of the fiscal year that are individually estimated to cost less than $1M at price.  Examples include:  Orbiter Hardware changes and Program Integration (PI) Systems Design Analysis and Hardware tasks, not elsewhere authorized in PPTL.  This pool may be used for other tasks with mutual agreement of the parties.

*The initial value of the pool is set is set at $4M at USA price.  In the event the value of the work authorized by the end of Government fiscal year 2007 is greater or less than that amount by more than $1M, an adjustment in contract value will be made.  This adjustment shall not include any added/deleted fee for the bandwidth itself; for amounts beyond the bandwidth, an adjustment shall be made in both cost and fee.  The pool value will not include any value for the continuation of tasks started before FY 07, and the value of any authorized work for purposes of determining a contract value adjustment will be determined by the value shown on the authorizing document at the time of issuance.
LVI. Exhibit J-T, Transition Provisioning Universal Pool, of Attachment J-19, Program Provisioning Management Plan, is hereby amended to include the following changes.  The changes are noted in bold font.

FROM:

Exhibit J-T, Transition Provisioning Universal Pool

· Authority:  SOW Paragraph 1.9

· Cognizant TMRs:  As identified under Exhibits A – I

· Annual Transition Provisioning Threshold:

· FY07 - $1,000,000*

The Contractor shall perform Transition provisioning changes in FY07 that are not specifically identifiable at the beginning of the fiscal year that are individually estimated to cost less than $1M at price.  Examples include:  Detailed Transition Implementation Planning and Implementation tasks, not elsewhere authorized in TPTL.

*The initial value of the pool is set is set at $4M at USA price.  In the event the value of the work authorized by the end of Government fiscal year 2007 is greater or less than that amount by more than $1M, an adjustment in contract value will be made.  This adjustment shall not include any added/deleted fee for the bandwidth itself; for amounts beyond the bandwidth, an adjustment shall be made in both cost and fee.  The pool value will not include any value for the continuation of tasks started before FY 07, and the value of any authorized work for purposes of determining a contract value adjustment will be determined by the value shown on the authorizing document at the time of issuance.

TO:

Exhibit J-T, Transition Provisioning Universal Pool

· Authority:  SOW Paragraph 1.9

· Cognizant TMRs:  As identified under Exhibits A-T – I-T
· Annual Transition Provisioning Threshold:

· FY07 - $1,000,000*

The Contractor shall perform Transition provisioning changes in FY07 that are not specifically identifiable at the beginning of the fiscal year that are individually estimated to cost less than $1M at price.  Examples include:  Detailed Transition Implementation Planning and Implementation tasks, not elsewhere authorized in TPTL.

*The initial value of the pool is set is set at $4M at USA price.  In the event the value of the work authorized by the end of Government fiscal year 2007 is greater or less than that amount by more than $1M, an adjustment in contract value will be made.  This adjustment shall not include any added/deleted fee for the bandwidth itself; for amounts beyond the bandwidth, an adjustment shall be made in both cost and fee.  The pool value will not include any value for the continuation of tasks started before FY 07, and the value of any authorized work for purposes of determining a contract value adjustment will be determined by the value shown on the authorizing document at the time of issuance.

LVII. Paragraph J-28.6, IDIQ RATE PROVISION, of Attachment J-28, IDIQ EFFORT, is hereby amended to include the following changes.

FROM:

J-28.6
IDIQ RATE PROVISION
The provisions of this clause apply only to the work performed under Attachment J-28.  The purpose of this clause is to set forth the direct, indirect, and fee rates to be utilized in the subsequent negotiation and cost establishment of IDIQ Task Orders in accordance with Task Ordering Procedure.  The contractor will utilize the direct, indirect and fee rates established herein to determine the estimated costs for each IDIQ Task Order.

The rates are set forth under Table B, IDIQ Rates, of this attachment.  Direct and indirect rates established within this table shall be subject to revision, either upward or downward, only upon the issuance of a Forward Pricing Rate Agreement.  To effect such a revision, the rates table will be updated via supplemental agreement, and said rates shall be effective from the date of issuance of the supplemental agreement.  Fee rates shall not be subject to revision.
TO:
J-28.6
IDIQ RATE PROVISION
The provisions of this clause apply only to the work performed under Attachment J-28.  The purpose of this clause is to set forth the direct, indirect, and fee rates to be utilized in the subsequent negotiation and cost establishment of IDIQ Task Orders in accordance with Task Ordering Procedure.  The contractor will utilize the direct, indirect and fee rates established herein to determine the estimated costs for each IDIQ Task Order.

The rates are set forth under Table B, IDIQ Rates, of this attachment.  Direct and indirect rates established within this table shall be subject to revision, either upward or downward, only upon the issuance of a Forward Pricing Rate Agreement.  Subcontractor direct and indirect rates established within this table may be revised annually, either upward or downward, within the first quarter of the calendar year.  Prime or subcontractor rates used to establish cost, once a task order has been issued, are firm for the duration of the task and not subject to adjustment.  To effect such revisions, the rates table will be updated via supplemental agreement, and said rates shall be effective from the date of issuance of the supplemental agreement.  Fee rates shall not be subject to revision.
LVIII. Table B, IDIQ RATES, of Attachment J-28, IDIQ EFFORT, is hereby is hereby amended by deleting Table B, IDIQ RATES, in its entirety and adding the new attached Table B, IDIQ RATES.

LIX. Supplemental Agreement (S/A) 1 of contract NNJ06VA01C contained release and accord language that stated that “the parties agree that the fee rate negotiated for this modification is 9%, which does not reflect a final negotiated fee rate.  In the event the parties subsequently negotiate a different fee rate, the amount of fee for this modification will be adjusted either upwards or downwards.  Any such adjustment will be based upon the cost negotiated for this modification.”  As of the execution of this modification to definitize the SPOC, the fee rate negotiated for the effort authorized by S/A1 is 9%, and that rate is a final negotiated rate.
LX. This modification constitutes full and complete equitable adjustment for the effort set forth in Change Partnering Agreements (CPAs) #PM-003 and #PM-004.  In consideration of the modifications agreed to herein, the contractor hereby releases the Government from any and all liability under this contract for further equitable adjustments attributable to such facts or circumstances giving rise to the effort set forth in CPAs #PM-003 and #PM-004.

ATTACHMENT J-8

FEE PLAN

1.0 Introduction

This contract is a cost-plus-award-fee contract (with an indefinite delivery/indefinite quantity feature) which supports the primary goals of the NASA Space Flight Program: fly safely, meet the manifest, and maintain critical assets and capabilities.  This fee plan includes a combination of Award Fee, Performance Fee, and End of Program (EOP) Fee designed to emphasize excellence in managerial, technical, schedule, subcontract management, and cost performance while providing the contractor with the appropriate motivation to achieve Program goals.

2.0 Award Fee Provisions

The award fee serves as a tool to measure the contractor’s performance on the health of the program and motivate continued improvement.  The contractor can earn award fee from a minimum of zero dollars to a maximum stated in Clause B.2 of this contract.  Changes to these award fee provisions will be via bilateral modification, except for internal NASA processes and evaluation factors which are established unilaterally by NASA.

Under Award Fee Provisions, NASA may evaluate the contractor on any area of performance within the spectrum of the contract.  A significant element of any award fee evaluation shall be the contractor’s demonstrated performance in meeting or exceeding the statement of work (SOW) performance standards.  Thus, while the award fee process is subjective, it may include consideration of predetermined objective performance criteria and these standards may be used in award fee evaluation.

2.1 Organizational Responsibilities

2.1.1 Performance Monitors

NASA performance monitors will evaluate and assess the contractor’s performance in assigned areas, and discuss the evaluation results with contractor counterparts as appropriate.  The performance monitors will use, at their discretion, evaluations and assessments from NASA officials in preparing their report on assigned areas.  Additionally, performance monitors will periodically prepare reports for the Performance Evaluation Integration Team (PEIT) and Performance Evaluation Board (PEB).

2.1.2 Performance Evaluation Integration Team (PEIT) 

The PEIT is comprised of the SPOC Technical Management Representatives (TMRs) who are responsible for assessing the contractor’s performance related to the evaluation factors listed in Section 2.3.

2.1.3 Performance Evaluation Board (PEB)

The PEB is comprised of NASA officials who are responsible for assessing the contractor’s performance, and establishing specific evaluation criteria related to the evaluation factors listed in Section 2.3.  

2.1.4 PEB Chair

The Manager, Space Shuttle Program (or Deputy), will serve as the PEB Chair.  The PEB Chair may reassign performance monitors PEIT members, or PEB members at any time without advance notice to the contractor.

2.1.5 Fee Determination Official (FDO)

The Associate Administrator for Space Operations (or Deputy) will serve as the FDO.  The FDO, after considering available pertinent information and recommendations, shall make a unilateral determination in accordance with the provisions of this plan.

2.2 Periodic (Six Month) Evaluation Procedures

All periodic performance evaluations will be final.  A determination of the performance score and the related dollars earned for each evaluation period will be made by the FDO within 45 days after the end of each period.  A contract modification recognizing the dollars earned will be issued within 60 days after the end of the period.  Procedures to be followed in monitoring, assessing, and evaluating contractor performance during each period, are described below.

2.2.1 No later than 45 calendar days prior to the start of each evaluation period, the contractor may submit to the Contracting Officer recommended areas of emphasis for the ensuing evaluation period that are within the general factors listed in Section 2.3 of this plan.  Consideration will be given to the contractor’s recommendations; however, it is the Government’s responsibility to establish the specific areas of emphasis for each evaluation period.

2.2.2 No later than 30 days prior to the start of each new six-month evaluation period, the contractor will be notified by the Contracting Officer of the selected areas of emphasis for that period as well as any weightings NASA wishes to specify.  Emphasis will be directed at particular areas under the contract which appear to the Government to be deserving of special attention and will be used in judging the contractor’s performance.  These areas of emphasis may or may not cover the entire spectrum of performance that will be evaluated in determining award fee scores and dollars earned.  Other pertinent factors included under the contract and general factors bearing upon overall performance will be considered.

2.2.3 The Contracting Officer’s Technical Representative (COTR) shall meet with the contractor at the mid-point of each evaluation period and at other such times as is deemed appropriate to apprise the contractor of its performance assessment. These meetings shall address specific areas where contractor performance requires improvement.  The contractor will be provided a written assessment.  The contractor’s mid-point performance will not be scored.  At this time, the contractor will also be provided written feedback on its performance under End of Program Fee evaluation factors in accordance with Section 7.0 of this plan.

2.2.4 The contractor may furnish a self-evaluation report within 10 calendar days after the expiration of each evaluation period.  This self-evaluation report shall not exceed 20 pages in length.  The PEB will not submit its recommendation to the FDO until (1) the contractor’s self-evaluation report has been received and considered, or (2) the contractor has provided written notification that a self-evaluation report will not be submitted, or (3) the 10-day period provided for submission of the report has expired.

2.2.5 After the end of each six-month evaluation period (as identified in the Attachment II, Table B – Mission Execution Fee), the PEIT will prepare a written report documenting its evaluation.  This report shall include recommendations for an adjective rating and numerical score to be assigned to the contractor’s performance during the evaluation period.  This PEIT report will be presented to the Performance Evaluation Board (PEB).   

2.2.6 Upon receipt of the PEIT report, the PEB shall meet to consider all the performance information it has obtained.  At the meeting, the PEB will summarize its preliminary findings and recommendation in the Performance Evaluation Board Report (PEBR).  The PEBR shall include recommendations for an adjective rating and numerical score to be assigned to the contractor’s performance during the evaluation period.  This report as well as a PEB presentation will be provided to the FDO.  The contractor shall have the opportunity to make a presentation to the PEB if they so desire. (See 2.2.7)  

2.2.7 In addition to the information cited in Section 2.2.4, the contractor may choose to make a presentation to the PEB.  If the contractor chooses to make a presentation for a particular period, notification must be made to the Contracting Officer no later than seven working days after the end of the applicable award fee period.  The presentation, if provided, will be limited to one hour in length.

2.2.8 The PEB Chair is responsible for the preparation of the PEBR and will present the findings and recommendation to the FDO.  The report will include an adjective rating, a recommended overall performance score, and recommended safety score with supporting documentation.  

2.2.9 The FDO will consider the recommendations of the following sources in determining the rating and score: (1) PEB; (2) PEIT; (3) information provided by the contractor; and (4) any other pertinent information.  The FDO’s determination of the scores will be stated in a written Award Fee Determination (AFD).

2.2.10 The contractor will be notified by the Contracting Officer of the FDO rating and score, and will be provided a summary of the PEBR.  The contractor may provide additional information for consideration by the FDO by notifying the Contracting Officer of its desire to do so.  This is an opportunity for the contractor to provide any information which the contractor believes is relevant to its performance and which may affect the FDO’s determination.  Any additional information should be provided to the Contracting Officer within 5 calendar days of contractor receipt of the FDO rating, scores, and PEBR.  This additional contractor information will be provided to the FDO by the Contracting Officer through the PEB Chair.

2.2.11 The AFD will be provided to the contractor by the Contracting Officer, along with the performance evaluations prepared by the TMRs.  The contractor may, after notification of the determination, request, through the Contracting Officer, a briefing by the PEB Chair.  This briefing shall be conducted no later than 14 days following the written request by the contractor.  Additionally, the contractor will be provided written feedback on its performance under End of Program Fee evaluation factors in accordance with Section 7.0 of this plan.

2.2.12 The contractor shall provide the Government a Corrective Action Plan (CAP), or an explanation of why corrective action is not required, for each weakness identified in the PEB report.  The CAP should include a description of the non- conformance, determination of the root cause of the non-conformance, action required to correct the weakness and prevent recurrences, and the schedule for completion of the action.  One copy of the report shall be delivered to the Contracting Officer, and two copies of the report shall be delivered to the COTR within 30 calendar days after receipt of the PEB report.  Additionally, a quarterly report shall be submitted to provide the status of the open CAPs.

2.3 Evaluation Factors

NASA may evaluate the contractor on any area of performance within the spectrum of the contract.  A significant element of any award fee evaluation shall be the contractor’s demonstrated performance in meeting or exceeding the SOW performance standards.  The following are examples of critical factors which will be included in any evaluation:

2.3.1 Management Effectiveness

The contractor will be evaluated based upon management performance in providing a balanced, coordinated and motivated approach to managerial excellence.  This includes an assessment of the contractor’s performance in the development, analysis and utilization of management data, managing resources to sustain performance, and program controls to effectively accomplish contract requirements.  This will involve the assessment of contractor performance in planning, controlling, and managing Government facilities and property, as well as contract and subcontract management.  Also included is the contractor’s track record on the assessment and mitigation of risk.
2.3.2 Operational Safety

Operational safety is of supreme importance to NASA.  This includes flight safety issues involving the flight crew, potential risks to flight assets, and ground processing safety affecting personnel or facilities.  Consideration will be given to the maintenance of process and product quality at all levels, and includes the implementation of performance measures as an indication of quality.  A specific score will be provided for this factor (see paragraph 2.5).

2.3.3 Quality

The contractor will be evaluated on the maintenance of the program processes with required product quality at all levels, and implementation of performance measures related to quality.

2.3.4 Schedule and Manifest Effectiveness

The contractor will be evaluated against program schedules and key interim milestones, including non-recurring elements such as performance enhancements.  This evaluation will consider all aspects of planning, processing and operation in support of the NASA manifest, including not only the effectiveness and quality of meeting the manifest, but also the development and demonstration of flexibility and robustness in this capability.  The contractor will also be evaluated on its support of long range manifest needs across the life of the Space Shuttle Program through a program of maintenance, repair refurbishment, and logistics planning that assures Program capability.
2.3.5 Supportability

The contractor will be evaluated on its approach and plans for the health and viability of the Program to support the flight manifest.  This evaluation will assess the contractor’s performance against the overarching program goals and the ability of the contractor to balance program health and assure product and process integrity.

2.3.6 Small Business Subcontracting Performance

The contractor will be evaluated on its efforts in achieving small business subcontracting goals, as described in Article H.3, “Small Business Subcontracting Goals (JSC 52.219-90) (Jan 2003)”,  and Attachment J-14, “Small Business Subcontracting Plan” of the contract.  Efforts in performing small business outreach activities will be considered, along with any honors that the contractor has been awarded.  The Award Fee weighting for small business performance will be 15 percent of the technical factors.

2.3.7 Cost Management

This evaluation will be related to actual cost performance versus the estimated cost for the effort, including any requirement changes. The Award Fee weighting for cost performance will be 25 percent of the available Award Fee pool.

2.4 Evaluation Periods and Award Fee Calculation

2.4.1 Maximum Available Award Fee

The maximum available award fee is identified in Clause B.2.

2.4.2 Evaluation Periods and Award Fee Available

The available award fee dollars for each evaluation period are delineated in Attachment II, Table B – Mission Execution Fee.  For evaluation purposes the amounts available in Attachment II, Table B - Mission Execution, will be reduced in the appropriate period for any Performance Fee associated with missions flown but for which a unilateral modification has not yet been issued as described in section 4.1.5.

2.4.3 Dollars Earned

Upon the FDO’s determination of contractor’s performance for each period, the graded score, as a percentage, will be applied to the dollars available in the period, as stated in Attachment II, Table B – Mission Execution Fee, to determine the dollars earned.

2.4.4 Dollars Not Earned

All award fee dollars available for each evaluation period not earned will not roll forward to subsequent award fee periods.  A unilateral contract modification will be issued to remove these unearned dollars from maximum award fee available on the contract.  Dollars not earned will also be captured in Attachment II, Table B – Mission Execution Fee. 

2.5 Evaluation Scale and Adjectival Rating

Attachment I, Table A – Award Fee and EOP Fee Scoring System, includes adjective ratings as well as a numerical scoring system from 0 - 100.  For this plan, earned award fee dollars are calculated by applying the total numerical score to available dollars.  For example, a numerical score of 85 yields 85 percent of available award fee dollars.  Notwithstanding the preceding, the contractor will not earn award fee for any evaluation period when the performance score is “poor/unsatisfactory” (less than 61).  A Safety score will be provided for each period in addition to the total numerical score.  The purpose of the Safety score is to emphasize the importance of safety concerns.  There is no separate fee pool associated with the Safety score.  

2.6 Provisional Payment of Award Fee

2.6.1 Pending a determination of the amount of award fee earned for periodic evaluations, a portion of the available award fee for that period will be provisionally paid to the contractor on a monthly basis.  The provisional payment shall never exceed 80%.  The amount of provisional fee which may be paid monthly in any evaluation period shall be prorated equally to the number of months in that period.

2.6.2 Should, at any time, the Contracting Officer determine that the contractor will not achieve a level of performance commensurate with the provisional rate, such rate may be unilaterally reduced or discontinued.

2.6.3 The Contracting Officer shall notify the contractor, in writing, if it’s determined that a reduction or discontinuance of provisional award fee payments is to be made.  This determination is not subject to “Disputes” clause.

2.6.4 All provisional award fee payments will be superseded by the periodic evaluation.  If the FDO’s determination for a period results in earned award fee above that provisionally provided, the Contracting Officer will issue a unilateral modification to recognize such and payment will be made based upon the unilateral modification.  If the amount of award fee earned, as determined by the FDO, is less than the sum of the provisional payments for that period, the contractor will either credit the next payment voucher for the amount over-paid or refund the difference to the Government, as directed by the Contracting Officer.

2.6.5 Provisional payment of periodic award fee will be made prior to the first award fee determination by the Government.

2.7 Fee Reduction for Catastrophic Loss

Any available award fee for the current six month evaluation period is subject to the section contained hereafter entitled “Fee Reduction for Catastrophic Loss”.

3.0 RESERVED

4.0 Performance Fee

The Performance Fee serves to motivate and ensure safe and successful missions utilizing objective, mission specific criteria.  The Performance Fee shall be determined in accordance with the following process.

4.1 Evaluation Procedures

4.1.1 The contractor will be evaluated for each Space Shuttle Mission in accordance with the Performance Fee criteria identified in this plan.  In a letter to the contractor, 30 calendar days prior to each flight, the COTR shall identify the major mission objectives associated with each mission.

4.1.2 Within 10 days after the completion of a mission, the contractor shall submit a written report to the Contracting Officer with its recommendation as to the successful accomplishment of each Performance Fee criteria.

4.1.3 The Contracting Officer shall, in conjunction with the COTR and Space Shuttle Program Manager, confirm the successful accomplishment of each Performance Fee criteria.  The Contracting Officer will issue a unilateral modification to the contractor recognizing the earning of the specific Performance Fees within 30 days of receipt of the contractor’s written report.  

4.1.4 Payment of the authorized Performance Fee shall be executed by the NASA Financial Management Office upon receipt of the unilateral contract modification.

4.1.5 A single unilateral contract modification will be issued to remove all performance fee associated with the mission from the available Award Fee for the period and to remove all unearned performance fee dollars from performance fee available on the contract.  Dollars not earned will also be captured in Attachment II, Table B – Mission Execution Fee.

4.1.6 The Contracting Officer’s determination for Performance Fee is subject to the “Disputes” clause of the contract.

4.2 Performance Fee Criteria

4.2.1 The contractor’s performance in meeting major program objectives will be measured utilizing the objective, predefined criteria established below.  The fee associated with successful completion of these criteria is stated below.  These criteria, as well as the associated fee, will change only through bilateral agreement.   The following criteria are established per flight.  
4.2.2 Total Available Award Fee and Performance Fee is documented in Attachment II, Table B – Mission Execution Fee.  As Performance Fee is determined to be either earned or unearned in accordance with the Evaluation Procedures above, that fee will no longer be available to be earned within the Award Fee feature of the contract.  Performance Fee shall be earned as described below for the number of flights described in H.33, Launch Schedule Variations.  Should a flight be deleted from the manifest or delayed from one Award Fee period to another, the performance fee allocated to that flight shall be converted and added to Maximum Available Award Fee, and Attachment II, Table B – Mission Execution Fee, shall be adjusted, in the period in which the flight was removed.  Should deferral or acceleration of a flight from one Award Fee period to another cause the total required Performance Fee for that period as displayed in Attachment 1, Table B to be insufficient, an equivalent amount of Award Fee will be made available in that period for the flight as Performance Fee.

4.2.3 The maximum available Performance Fee associated with each successfully completed flight is $7.00M, subject to the performance criteria below.

	Performance Criteria for Each Mission
	Incentive/Penalty Amount

	Landing, Recovery, and Safe Return
	$7.00M

	Failure to Achieve Major Mission Objectives
	Up to ($5.60M)

	Early Mission Termination
	Up to ($1.40M)

	
	


4.2.4 The Performance Fee criteria are as follows:

4.2.4.1 Landing, Recovery, and Safe Return

“Successful accomplishment” is evidenced by completion of a safe landing and recovery of the crew and the Orbiter.  It also includes SRB recovery.  Successful accomplishment of the SRB recovery is when the SRB Recovery System performs in accordance with the requirements of the Part I CEI Specification.   
4.2.4.2 Failure to Achieve Major Mission Objectives (Reduction in Fee)

If a major mission objective(s) is not achieved, then the contractor shall be assessed a reduction in fee up to a maximum of the amount as shown in Section 4.2.3, if it is determined that flight or ground anomalies attributed to the contractor’s performance precluded the accomplishment of those major mission objectives..
4.2.4.3 Early Mission Termination (Reduction in Fee)

If an early mission termination occurs due to flight or ground anomalies attributed to the contractor’s performance, the contractor shall be assessed a reduction in fee up to a maximum of the amount as shown in Section 4.2.3.

4.3 Contractor Accountability

For purposes of defining performance fee accountability, the contractor is accountable for all performance during the contract period.  This includes, but is not limited to, the contractor’s subcontractor’s (at any tier) performance under the contract.  Additionally, the contractor shall be held accountable for the performance of the Stakeholders and their subcontractors at any tier, of effort performed as part of the SPOC.  

Performance problems, which are a result of original defects in design, manufacturing, or workmanship are not accountable to the contractor unless it is determined that an existing defect in design, manufacturing, or workmanship was not discovered due to a lack of reasonable test, inspection, procedures, or processing by the contractor or its subcontractor (at any tier).  In such cases, the contractor shall be accountable for this failure irrespective of when the hardware was built, or what contract the hardware was built under.

4.4 Provisional Payments

Performance Fee is not subject to provisional billing.

5.0 Fee Reduction for Catastrophic Loss

5.1 A fee reduction will be assessed in the event of loss of an Orbiter or individuals associated with Space Program Operations when such loss is caused by the acts or omissions of the contractor in performance of effort under this contract.

5.2 For purposes of this article, “loss” means the loss of life which occurs because of an Orbiter mission or total loss, at any time, of an Orbiter vehicle. “Orbiter Mission” commences with fueling of the external tank through actual flight to safe return of the crew.  “Total loss” means that an Orbiter is permanently inoperable.

5.3 In the event of loss, the Contracting Officer in conjunction with a Board of Investigation shall make a determination as to the cause of the loss.  The members of the Board of Investigation shall be appointed by the Fee Determination Official or other senior NASA official.  If the loss is determined to be caused in whole or in part by the acts or omissions of the contractor, the Fee Determination Official shall make a determination as to the amount of the fee reduction to be assessed, in an amount not to exceed: (1) the available award fee pool for the period in which the loss occurs and; (2) the performance fee applicable to the mission.  The Contracting Officer shall notify the contractor in writing of such determination.  Repayment of any fee, if required, shall be made within 30 days of notification of a final determination by the Contracting Officer.
5.4 The Contracting Officer’s determination is subject to the “Disputes” clause of the contract.

6.0 Value Engineering

VECPs serve as a tool in reducing the overall projected cost to the agency without impairing its essential functions.  As identified in Clause H.40, VALUE ENGINEERING, the contractor is encouraged to develop, prepare, and submit value engineering change proposals (VECPs) voluntarily.  The contractor shall share in any net acquisition savings reductions for each accepted VECP as identified below.

7.0 End of Program (EOP) Fee

7.1 The purpose of the EOP Fee is to motivate the contractor to maintain the appropriate level of skills and resources to safely complete the program objectives.

7.1.1 EOP Fee will be made available upon the end of mission execution.  For the purposes of this plan, mission execution is defined as the completion of down-mission processing following the last shuttle flight.  The contractor will submit a letter notifying the Contracting Officer of the end of mission execution. The Contracting Officer will provide written concurrence, or non-concurrence along with supporting rationale, within 15 days of receipt of the Contractors letter.  A determination of the performance score and the related dollars earned for the EOP Fee will be made by the FDO not later than 45 days after the end of the mission execution.  In the event that a manifest change moves the end of mission execution to a date beyond CY2010, the contractor will be evaluated and an EOP fee determination issued for settlement of the EOP fee pool, in accordance with the schedule noted herein, at the conclusion of the basic period of performance of the contract.  A contract modification recognizing the dollars earned will be issued within 15 days after the FDO determination.  Best efforts will be made to issue the contract modification within CY 2010.  The EOP Fee is subject to the scoring system delineated in Attachment I, Table A – Award Fee and EOP Fee Scoring System.  The available EOP Fee dollars are stated in B.2, Estimated Cost and Fee, and in Attachment II, Table B – Mission Execution Fee, and are separate from the available Award Fee and Performance Fee dollars.  The EOP Fee is subject to provisional billing.  Pending a determination of the amount of EOP fee earned, a portion of the available EOP fee for a period will be provisionally paid to the contractor on a monthly basis.  The provisional payment shall never exceed 80%.  The amount of provisional fee which may be paid monthly commencing in evaluation period 9 shall be prorated equally to the number of months in that period.  Procedures to be followed in monitoring, assessing, and evaluating contractor performance are described below.

7.1.2 The contractor may furnish a self-evaluation report within 10 calendar days after the conclusion of the mission execution.  This self-evaluation report shall not exceed 20 pages in length.  The PEB will not submit its recommendation to the FDO until (1) the contractor’s self-evaluation report has been received and considered, or (2) the contractor has provided written notification that a self-evaluation report will not be submitted, or (3) the 10-day period provided for submission of the report has expired.

7.1.3 At the end of mission execution, the PEIT will prepare a written report documenting its evaluation which shall include recommendations for an adjective rating and numerical score to be assigned to the contractor’s performance in meeting the EOP Fee objectives.  This PEIT report will be presented to the PEB.

7.1.4 Upon receipt of the PEIT report, the PEB shall meet to consider all of the performance information it has obtained.  At the meeting, the PEB will summarize its preliminary findings and recommendations in the Performance Evaluation Board – EOP Fee Report (PEB-EFR).  The PEB-EFR shall include recommendations for an adjectival rating and numerical score to be assigned to the contractor’s performance in meeting the EOP Fee objectives.  This report as well as a PEB presentation will be provided to the FDO.  The contractor shall have the opportunity to make a presentation to the PEB if they so desire.

7.1.5 The contractor may choose to make a presentation to the PEB.  If the contractor chooses to make a presentation, notification must be made to the Contracting Officer no later than 15 working days after the end of mission execution.  The presentation, if provided, will be limited to one hour in length.

7.1.6 The PEB Chair is responsible for the preparation of the PEB-EFR and will present the findings and recommendation to the FDO.  The report will include an adjective rating and a recommended overall performance score with supporting documentation.
7.1.7 The FDO will consider the recommendations of the following sources in determining the performance score: (1) PEB; (2) PEIT; (3) information provided by the contractor; and (4) any other pertinent information.  The FDO’s determination of the scores will be stated in a written EOP Fee Determination (EFD).

7.1.8 The contractor will be notified by the Contracting Officer of the FDO performance score, and will be provided a summary of the PEB-EFR.  The contractor may provide additional information for consideration by the FDO by notifying the Contracting Officer of its desire to do so.  This is an opportunity for the contractor to provide any information which the contractor believes is relevant to its performance and which may affect the FDO’s determination.  Any additional information should be provided to the Contracting Officer within 5 calendar days of contractor receipt of the FDO adjectival rating, numerical score, and PEB-EFR.  This additional contractor information will be provided to the FDO by the Contracting Officer through the PEB Chair.

7.1.9 The EFD will be provided to the contractor by the Contracting Officer, along with the performance evaluations prepared by the TMRs.  The contractor may, after notification of the determination, request, through the Contracting Officer, a briefing by the PEB Chair.  This briefing shall be conducted no later than 14 days following the written request by the contractor.

7.1.10 The EFD provided by the Contracting Officer is subject to the “Disputes” clause of the contract.

7.2 Evaluation Factors

7.2.1 NASA will evaluate the contractor on its performance in meeting the EOP Fee objectives.  Actions taken by the Contractor to reduce costs to comply with NASA funding limitations shall be taken into consideration in this evaluation.  Evaluation factors include:

· The contractor’s performance in the retention of critical skills and capabilities to ensure sustainability based on criteria mutually agreed upon by the Contracting Officer’s Technical Representative and the contractor’s Program Manager.

· The contractor’s performance in transition and closeout work, to the extent authorized and funded.

· The contractor’s performance in sustaining assets and infrastructure to safely complete the manifest based on criteria mutually agreed upon by the Contracting Officer’s Technical Representative and the contractor’s Program Manager.

· The contractor’s performance in maintaining a proper balance between spares to support fly-out of the Program and end of Program inventory based on criteria mutually agreed upon by the Contracting Officer’s Technical Representative and the contractor’s Program Manager.

· The contractor’s performance in managing the balance of workforce levels for accomplishment of required work and the best efforts outplacement of personnel in concert with Program closeout, based on criteria mutually agreed upon by the Contracting Officer’s Technical Representative and the contractor’s Program Manager.

· The contractor’s performance in avoiding impacts which would preclude the completion of a seventeen flight manifest.

7.2.2 The AFD or TMR performance evaluations stated in 2.2.3 and 2.2.11will include constructive feedback, as appropriate, to evaluate the contractor’s progress in meeting the EOP Fee objectives; scoring will not be provided on this periodic feedback.
7.3 Updates to EOP Fee for Future Shuttle-Related Changes

Future Shuttle-related debit changes which add content to the SPOC shall contribute at least 25% of the total available fee for the individual debit change to the End of Program Fee pool in periods 7 and/or 8.  After negotiations establish the amount of fee associated with future Shuttle-related Core credit changes, the credit fee removed from End of Program fee in periods 7 and/or 8 shall not exceed 11.88% of the total available fee for the individual credit change.  Shuttle-related debit changes may include Core, Provisioning, and IDIQ type changes; Shuttle-related debit changes in direct support of Constellation are not subject to this paragraph.

ATTACHMENT I

Table A - Award Fee and EOP Fee Scoring System

	ADJECTIVE RATING
	RANGE OF POINTS
	DESCRIPTION

	Excellent
	100 - 91
	Of exceptional merit; exemplary performance in a timely, efficient manner; performance meets or exceeds contract requirements (e.g., contract standards) ; very minor (if any) deficiencies with no adverse effect on overall performance

	Very Good
	90 - 81
	Effective performance; requirements accomplished in a timely, efficient manner for the most part; substantially exceeds minimum contract requirements (e.g., Maximum Error Rates) with only minor deficiencies.

	Good
	80 - 71
	Effective performance; exceeds minimum contract requirements (e.g., Maximum Error Rates); reportable deficiencies, but with little identifiable effect on overall performance.

	Satisfactory
	70 - 61
	Performance which meets minimum contract requirements (e.g., Maximum Error Rates); reportable deficiencies with identifiable, but not substantial, effects on overall performance.

	Poor/

Unsatisfactory
	60 - 0
	Overall performance does not meet minimum contract requirements (e.g., Maximum Error Rates); remedial action required in one or more areas; numerous deficiencies which adversely affect performance.


	Attachment II

	Table B - Mission Execution Fee

	 
	
	
	
	
	
	
	
	
	

	Fiscal Year

Evaluation Period
	FY07
	FY08
	FY09
	FY10
	Total

	
	1
	2
	3
	4
	5
	6
	7
	8
	

	Fee Type
	10/01/2006 to 03/31/2007 
	04/01/2007 to 09/30/2007
	10/01/2007 to 03/31/2008
	04/01/2008 to 09/30/2008 
	10/01/2008 to 03/31/2009
	04/01/2009 to 09/30/2009
	10/01/2009 to 03/31/2010
	04/01/2010 to 09/30/2010
	

	Award Fee and Performance Fee
	
	
	
	
	
	
	
	
	

	Total Available Award Fee
	$66,999,296 
	$66,999,300 
	$57,763,409 
	$64,763,410 
	$51,965,520 
	$58,965,522 
	$25,872,175 
	$32,872,175 
	$426,200,807 

	Total Available Performance Fee
	$14,000,000 
	$14,000,000 
	$21,000,000 
	$14,000,000 
	$21,000,000 
	$14,000,000 
	$14,000,000 
	$7,000,000 
	$119,000,000 

	Total Available Award and Performance Fees
	$80,999,296 
	$80,999,300 
	$78,763,409 
	$78,763,410 
	$72,965,520 
	$72,965,522 
	$39,872,175 
	$39,872,175 
	$545,200,807 

	Performance Fee Earned
	 
	 
	 
	 
	 
	 
	 
	 
	 

	Unearned Performance Fee
	 
	 
	 
	 
	 
	 
	 
	 
	 

	Net Available Award Fee 
	$80,999,296 
	$80,999,300 
	$78,763,409 
	$78,763,410 
	$72,965,520 
	$72,965,522 
	$39,872,175 
	$39,872,175 
	$545,200,807 

	Total Award Fee Earned
	 
	 
	 
	 
	 
	 
	 
	 
	 

	Unearned Award Fee 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	Total Performance and Award Fees Earned
	 
	 
	 
	 
	 
	 
	 
	 
	 

	End of Program Fee
	 
	 
	 
	 
	 
	 
	 
	 
	 

	Total EOP Fee Available
	N/A
	N/A
	N/A
	N/A
	N/A
	N/A
	$36,550,000 
	$36,550,000 
	$73,100,000 

	Unearned EOP Fee
	N/A
	N/A
	N/A
	N/A
	N/A
	N/A
	TBD
	TBD
	TBD

	Total EOP Fee Earned
	N/A
	N/A
	N/A
	N/A
	N/A
	N/A
	TBD
	TBD
	TBD

	
	 
	 
	 
	 
	 
	 
	 
	 
	 

	Total Available Fee
	$80,999,296 
	$80,999,300 
	$78,763,409 
	$78,763,410 
	$72,965,520 
	$72,965,522 
	$76,422,175 
	$76,422,175 
	$618,300,807 

	Total Unearned Fee
	 
	 
	 
	 
	 
	 
	 
	 
	$0 

	Total Fee Earned
	$80,999,296 
	$80,999,300 
	$78,763,409 
	$78,763,410 
	$72,965,520 
	$72,965,522 
	$76,422,175 
	$76,422,175 
	$618,300,807 
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United Space Alliance's Small Business Subcontracting Plan calls for proactive, meaningful participation and motivation to provide the maximum practicable utilization of Small Businesses.

11.1. INTRODUCTION

USA and its subcontractors are committed to support NASA’s Small Business program.  It is the policy of USA to exert its best effort to ensure that subcontracts awarded be made available to Small Business (SB), Small Disadvantaged Business (SDB), Woman-Owned Small Business (WOSB), Historically Black Colleges and Universities/Minority Institutions (HBCU/MI), Historically Underutilized Business Zone Small Business (HUBZone), Veteran Owned Small Business (VOSB), and Service-Disabled Veteran-Owned Small Business (SDVOSB) concerns. In consideration of NASA’s goals of Operational Safety, Mission Success and Schedule, and Cost Reduction, USA’s Small Business Program will retain a major focus within the company.

USA will strive to support this objective through semi-annually established subcontracting goals. NASA’s Contract Clause H.3 is hereby interwoven into this USA Small Business Subcontracting Plan, and is intended to be compliant to both FAR 52.219-9 (Sept 2006) and contract-stated goals.

For purposes of this plan, references to Small Business will include Small Business (SB), Small Disadvantaged Business (SDB), Woman-Owned Small Business (WOSB), Historically Black Colleges and Universities/Minority Institutions (HBCU/MI), Historically Underutilized Business Zone Small Business (HUBZone), Veteran Owned Small Business (VOSB), and Service Disabled Veteran Owned Small Business (SDVOSB) concerns. 
11.2.  Subcontracting Plan Administration

The Vice President of Logistics and Material, a direct report to USA’s President and Chief Executive Officer, coordinates the implementation of this plan and monitors/manages the Small Business Program performance.  Procurement Management also provides guidance to assure administrative advocacy, consistency in subcontracting, and conformance with company procedures.

Procurement Management provides the following support:

a.
Establish and implement procedures for SB programs that will provide subcontractors the opportunity to compete equitably for the procurement of goods and services. 

b.
Ensure procedures are consistent with sound procurement policies, contractual requirements, and Federal procurement regulations.

c.
Maintain surveillance over program status and activities, assuring affirmative implementation and compliance with contractual requirements, and cooperative responses to requests for data.

d.
Maintain visibility of SB subcontracting activities and accomplishments in company and external media.

The Vice President of Logistics and Material identifies administrators of this plan who are given the responsibility for the development of procedures to ensure that an effective Small Business Program is implemented.  The administrators’ responsibilities are as follows:

a.
Assist in the preparation and negotiation of the Subcontracting Plan with the cognizant Contracting Officer (CO).

b.
Assist in the preparation of individual Subcontracting Plans and the establishment of goals as required by prime contracts.

c.
Counsel and discuss subcontracting opportunities with representatives of small business concerns.

d.
Ensure an equitable opportunity for SBs to compete for goods and services by:

1.
Assisting in the early planning stages of procurement requirements.

2.
Identifying SB candidates using available directories, publications, supplier evaluation records, and various search engines.

3.
Encouraging the placement of a fair portion of total acquisitions for goods and services with SBs.

4.
Assisting with the identification of potential commodities or service types for possible set-aside consideration.

e.
Maintain and make available to all buyers current source data files and reference materials consisting of Government, company, and local publications.

f.
Assist buyers in locating SBs.

g.
Provide contractually-required reports, and submit as necessary.

h.
Receive written notification of the approved prime contract subcontracting plan from the CO.

i.
Maintain a copy of individual plans for the local U.S. Small Business Administration (SBA) cognizant specialist.

j.
Conduct training for program and procurement representatives involved in the performance of the prime contract.  This training addresses the following topics:

1.
Percentage goals

2.
Categories of SB concerns

3.
Acquisitions planned for SBs
4.
Requirements for subcontracting plans from contractors

k.
Participate in all SBA subcontracting plan performance reviews, and prepare the review package, if requested by the SBA Small Business Specialist.

l.
Review compliance and noncompliance reports and provide recommendations for corrective action, if applicable.

m.
Review SB subcontract performance with procurement organizations and company management to ensure continued motivation and performance.

n.
Consult with SB acquisition programs and councils to discuss contract opportunities with representatives of these entities.

o.
Maintain directories and capability data on SBs.

p.
Maintain an active exchange of experience, problem resolution, and other positive actions related to the Small Business Program with small business representatives.

q.
Act as a liaison with Senior Management as required.

r.
Maintain awareness of legislative and regulatory changes that impact the socioeconomic subcontracting program.

s.
Actively participate in company-wide award programs that recognize SBs that perform in an exceptional manner.

t.
Recognize USA employees for their outstanding contributions to the Small Business Program.

Additionally, to ensure that all personnel continue their focus on the program, the Vice President of Logistics and Material, his direct reports, and the plan administrators meet on a monthly basis to discuss key areas of the program.  The meetings focus on the current state of the program, initiatives to improve the program, outreach events, significant upcoming procurements, etc.

The individuals responsible for administering this plan are named in Exhibit “A.”

11.3. Subcontracting Plan Goals

Subcontracting plan goals are set forth in Exhibit “A” of this plan.  Goals are expressed as a percentage of total dollars planned to be subcontracted to all suppliers.  Effective with the inclusion of FAR 52.219-9 (Sept 2006) in the designated contract, USA will track HUBZone, VOSB and SDVOSB concerns.

Subcontracting plan goals are derived from a detailed examination of the prime or subcontract requirements within Bills of Material, Hardware Utilization Lists and other procurement records. This examination includes an in-depth evaluation of the major item procurement, complex articles, and components to determine the suitability for procurement from SBs.

Subcontracting plans for subcontracts containing options that meet the required threshold of more than $550,000 ($1,000,000 for construction of any public facility) will separately address goals for the basic contract terms and each option.

11.4. Description Of Efforts

USA has whole-heartedly embraced its Small Business Program, which is evidenced through the following efforts:

a.
USA Company Policy No.  B-05 states in part that, “It is the policy of USA to make all of its purchases on the basis of quality, delivery, and price or best value.”  Additionally, “It is also the policy of the company that small business suppliers, including those owned by women, and by socially and economically disadvantaged individuals, shall have the maximum practicable opportunity to participate in the competitive process for the company’s purchases of materials, supplies, and services.”  The company’s administrators serve as focal points to provide technical guidance in carrying out these policies and procedures.  The Vice President of Logistics and Material manages the plan, and the administrators administer the plan.  All are participants in the development of the plan, concur with its approach, and are committed to achieving the goals established.

b.
USA executive management provides the Small Business Program support and direction through written policy and procedures, and reviews statistical information to ensure program effectiveness. Small Business statistics are compiled and reported on a monthly basis as part of the Business Management review to management.

c.
The Small Business Program goals, objectives, outreach efforts, and related issues are conveyed in formal and informal training sessions to personnel who are in a position to implement or influence decisions concerning source selection.  Individuals who have made significant contributions toward the achievement of SB objectives are periodically recognized.

d.
USA actively seeks new SB concerns for development as qualified suppliers, and, when appropriate, provides specifications, drawings, and other pertinent data to qualified or qualifiable SBs to aid them in preparing their bids. 

e.
USA also makes allowances consistent with contract requirements and good procurement practices to permit delivery of economical quantities within reasonable delivery schedules.  When mutually beneficial, USA provides management and technical assistance to SBs.  The type of assistance offered may include, but not be limited to, quality control guidance, technical, manufacturing and financial consultation and assistance.

f.
Industry and Government source directories and lists are obtained by each location and utilized in establishing potential bidders lists.  USA representatives attend procurement conferences, seminars, trade fairs, and other functions to seek out additional qualified or qualifiable small businesses.

g.
USA’s Make or Buy Committee meets as necessary to review and rule on all make or buy decisions. The Vice President of Logistics and Material participates in the committee meeting to ensure that consideration is given to SBs.  The Vice President of Logistics and Material serves as permanent Secretary of the committee.

h.
Procurement personnel may set aside purchases for which there is a reasonable expectation of obtaining an offer from at least two responsible SB concerns, in accordance with established policies.

i.
USA uses its best efforts to give Indian organizations and Indian-owned economic enterprises as defined in (25 U.S.C. 1544) the maximum practicable opportunity to participate in the subcontracts it awards, to the fullest extent consistent with efficient performance of its contract (Ref.: FAR Clause 52.226-1, June 2000).

j.
USA established a Supplier Mentoring Program to foster the establishment of long-term business relationships.  USA may utilize the NASA Mentor-Protégé Program to encourage USA to assist SB concerns in enhancing their capabilities to perform NASA contracts and subcontracts, or the USA Supplier Mentoring Program as established in USA policy.  Further, USA fosters the establishment of long-term business relationships between USA and those entities.  In addition, the program increases the overall number of those entities that receive NASA contract and subcontract awards.  USA may make application(s) to NASA to participate in the NASA Mentor-Protégé Program to the maximum extent practicable in support of the goals specified in Clause H.3 of the designated contract, and NASA FAR Supplement, Clause 1852.219-77 (May 1999) and -79 (March 1999).

k.
USA will use its best efforts to award subcontracts to SB concerns located in rural areas.  “Rural area” means any county with a population of fewer than twenty thousand individuals (Ref.: NASA FAR Supplement, Clause 1852.219-74, September 1990).

l.
USA will maintain records on all subcontract solicitations over $100,000, on each solicitation (where applicable) indicating (1) whether SB concerns were solicited, and if not, why not, (2) whether veteran-owned SB concerns were solicited, and if not, why not, (3) whether service-disabled veteran-owned small business concerns were solicited, and if not, why not, (4) whether HUBZone small business concerns were solicited, and if not, why not, (5) whether SDB concerns were solicited, and if not, why not, (6) whether WOSB concerns were solicited, and if not, why not, and (7) if applicable, the reason award was not made to a SB concern.

11.5. Clause Flow Down

In compliance with its Government prime contracts, USA will: (1) include in each subcontract that offers further subcontracting opportunity the FAR 52.219-8 (May 2004) entitled, “Utilization of Small Business Concerns,” and (2) require all subcontractors (except SB concerns) who receive subcontracts in excess of $550,000 ($1,000,000 for construction of any public facility) to adopt a plan in accordance with FAR 52.219-9 (Sept 2006) entitled, “Small Business Subcontracting Plan”.  Subcontracts for the purchase of commercial items, pursuant to FAR Part 12, are not subject to the above referenced clause.

11.6. Subcontractor Performance

a.
USA will secure subcontracting plans, similar to that agreed to by USA, from its subcontractors (except SB concerns) that receive subcontracts awarded under a Government prime contract in excess of $550,000 ($1,000,000 for construction of any public facility).  Plans received will be reviewed by the administrator and the cognizant buyer for compliance with applicable regulations, and will be kept in the case file or in the cognizant administrator’s office.  Subcontracts issued pursuant to FAR Part 12 are not required to submit a subcontracting plan.

b.
Subcontractors shall be required to update a subcontracting plan by submission of a revised plan whenever there are changes to an order in excess of $550,000 ($l,000,000 for construction of any public facility).

c.
USA may determine, when it is in the best interests of the Government, USA, and/or the subcontractor, to allow consolidation of subcontractor’s updates to subcontracting plans on a semi-annual basis.  Such updates would encompass all modifications over the specified time period and reduce administrative effort.

d.
USA will provide notice to subcontractors concerning penalties and remedies for misrepresentations of business status as SB concerns for the purpose of obtaining a subcontract in all solicitations exceeding $10,000, for requirements issued under Government contracts.  Additionally, all new suppliers are required to complete a certification of business status with the notice concerning penalties and remedies for misrepresentation.

e.
USA will encourage subcontractors to use their best efforts to award subcontracts to SB concerns located in rural areas.

11.7. Reports and Surveys

USA will provide quarterly reporting of procurement commitments and percentage metrics against the goals as outlined in this plan, as well as Clause H.3 of the designated contract.  Additionally, USA will review this plan and submit updates to the plan each six-month period based on changes occurring during the prior six months.  USA will file an electronic Individual Subcontract Report (ISR) and a Summary Subcontract Report (SSR) according to the instructions provided.  USA, when applicable, will require its subcontractors to submit such reports.  As required, USA will cooperate in any studies or surveys.
11.8. Records

USA will maintain records that ensure implementation of an aggressive and effective Small Business Program and provide management visibility of program achievement.  Examples of such records are:

a.
Primary Source Lists:

1.
Internal company source lists

2.
Central Contractor Registration (CCR)

3.
National Minority Supplier Development Council (NMSDC) Source guides

4.
Regional Minority Supplier Development Councils’ listings

5.
Minority Business Development Agency Source guides

6.
Minority Trade Organizations and Business Associations’ listings

7.
HBCU/MI directories

8.
Regional Small Business Development Councils’ listings

9.
Listings of Veteran-Owned, Service-Disabled Veteran-Owned, and HUBZone small businesses, where available

10.
Women’s trade associations

b.
Organizations contacted for small business sources

c.
Records to support efforts such as:

1.
Contacts with disadvantaged and SB trade associations

2.
Contacts with business development organizations

3.
Attendance at Government and industry SB procurement conferences and trade fairs

d.
Records to support internal activities to guide and encourage buyers such as:

1.
Workshops, seminars, training programs, etc.

2.
Monitoring activities to evaluate compliance

3.
Participation in industry and Government small business networking and education functions

4.
Recognition programs to encourage and reward outstanding performance

EXHIBIT “A”

SMALL BUSINESS SUBCONTRACTING PLAN GOALS

REFERENCE:  NNJ06VA01C

DESCRIPTION: Insert Description
INDIVIDUALS RESPONSIBLE FOR ADMINISTERING PLAN:

	Michael H. Jones – Vice President - Logistics and Material

James D. Herring

Joellen Moore 

Cheryl Linville
	(281) 212-6228

(321) 799-6654

(321) 861-5249

(281) 282-2740


SUBCONTRACTING PLAN GOALS

USA has established the following goals for awards to Small Business concerns through September 30, 2010:

	Total to be Subcontracted
	$2,012,811,020
	100.0%

	a.
Large Business (LB)
	1,520,933,451
	75.6%

	b.
Small Business (SB)
	491,877,569
	24.4%

	1.
SDB* 
	173,101,748
	8.6%

	2.
Women Owned (WOSB)** 
	201,281,102
	10.0%

	3.
HUBZone***
	6,100,000
	0.3%

	4.
VOSB***
	41,000,000
	2.0%

	5.
SDVOSB ***
	14,400,000
	0.7%

	6.
HBCU/MI
	--
	0%


Descriptions of Suppliers and Services to be subcontracted to Small Business Concerns

	Category
	Supply or Service

	SB
	Flight and non-flight aerospace hardware, aircraft fittings, paints/coatings, facilities services, filters, construction, office furniture

	VOSB
	Engineering support, office supplies, tools, construction, clean room garments 

	SDVOSB
	Contract labor, precision machining, obsolete/ hard-to-find cabling and electronic parts 

	HUBZone
	Hardware fabrication, IM support, GSE fabrication, electrical supplies

	SDB
	Component cleaning and decontamination, logistics support, documentation/IM services, contract labor, clean room environment services, laboratory supplies

	WOSB
	Engineering support, technical documentation, ctr. operations, cleaning services, contract labor, plumbing/HVAC supplies, construction services

	
	


c.
Indirect purchases:

(  ) Are not included in this plan

(X) Are included in this plan and will be allocated to all prime contracts/subcontracts. 
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Continuous Improvement (CI) Plan 
for the
Space Program Operations Contract (SPOC)
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