ANNEX 13

NON-ROUTINE COST REIMBURSABLE IDIQ
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13.1
COST REIMBURSABLE INDEFINITE QUANTITY

13.1.1
General Information

This Annex describes the process by which the Government can order ID/IQ services under this contract on a cost reimbursable basis.

13.1.2 Services Acquired Under this Annex

Under this Annex the Government may acquire a broad range of services within the general scope of Center Operations Support Services (COSS) contract.  Services of a type similar to those described in Annexes 1-5, 8-12 of this contract, subject to the ID/IQ order limitations specified in Section B, shall be construed as being within the general scope of this contract.

13.1.3 Task Ordering Procedure

The process by which the Contracting Officer may issue task orders for cost-reimbursable ID/IQ work is described in the Task Ordering Procedure clause in Section H. The Contracting Officer’s request for a task plan in accordance with paragraph (b) of the Task Ordering Procedure does not create an obligation by the Government to issue a task order.  

13.1.4
Cost Estimates

In developing the cost proposals required for each task plan, the contractor shall use the loaded labor rates and Material and Subcontractor coefficients in Section B.  Each task plan shall identify the estimated quantity, rate(s) and proposed cost of each labor classification the contractor believes will be required to complete the task order.  Each task plan shall also identify the estimated types, quantities, and cost of all material and other direct costs.  For all proposed direct costs, the contractor shall provide the basis of its estimate.  For each task order, the Government reserves the right to conduct fact finding and discussions as required to reach agreement on a reasonable estimate cost (direct or indirect) and fee.

13.1.5
Inspection and Acceptance of TO's

Unless otherwise specified, the Government may accept, as promptly as practicable after completion and inspection, all work required by a TO or that portion of the work the CO determines can be accepted separately.  

13.1.5.1
Daily Inspections


a.  Notify the IDIQ *TMR at least 2 business days prior to any test or concrete placement.  Inspection will be made after notification that all items have been installed for the test or concrete placement.  Should the inspection reveal that corrective measures are required or that the work is not complete, an additional 1 day will be allowed for the Government to complete its inspection after all work has been corrected.


b.  Notify the IDIQ *TMR at least 1 business day in advance of backfilling or encasing so that final location and elevations can be recorded by Government survey.  Failure to provide such notification may require reopening of a trench to obtain survey data and further backfilling.

13.1.5.2
Inspection Notification
Notify the CO in writing upon completion of each individual TO.  Provide 1 day advance notice of the date the work will be fully completed and ready for final inspection.  If the Government requires a means of access to perform a complete inspection before work is covered up, the Contractor shall provide such access.  (e.g. Scaffold, manlift, ladder, etc.).  The Government has the responsibility to respond within a reasonable time to inspect and accept the work.

13.1.5.3
Acceptance

The IDIQ *TMR will perform acceptance.  The CO may designate a different Government Agent as the authorized representative. The Contractor will be notified by a written notice or by a copy of the delegation of authority if a different representative is designated.  The acceptance of IDIQ work will be based on whether the completed work satisfies the requirements identified in the TO.

13.2 COST REIMBURSABLE MAINTENANCE AND REPAIR (M&R) 

13.2.1 General Information 

Under this annex the Government may acquire services to maintain and repair user equipment (UE), mobile support equipment (MSE), and non-specified equipment (NSE).  

13.2.1.1 Preventative Maintenance and Repair of User Equipment

The Government contemplates issuance of annual task orders (TOs) to acquire the services needed to perform preventative maintenance and repair on equipment belonging to one or more of the various organizations located at JSC.  The anticipated performance period of a TO for M&R of user equipment (UE) is one year; however, the actual period of performance shall be established by TO.

The estimated cost and fee value for each TO will be established after submission of a task plan and may be subject to negotiation.

On approximately an annual basis, the Government anticipates reviewing its requirements relative to UE and making any necessary or appropriate changes, additions or deletions.  The newly updated list of equipment requiring services under this annex will be provided to the contractor with a request for a task plan.  Preparation of a task plan under this annex shall include the following:

a. Development of a proposed **UE Maintenance Schedule/Plan per the UE list provided with the request for a task plan.  The maintenance tasks within the Schedule/Plan shall be based upon the following hierarchy:

(1) Use of task instructions already in existence under this contract that appropriately provide the maintenance required.

(2) If no task instruction exists for a particular maintenance requirement, the contractor shall propose one or more new task instructions that provide the appropriate maintenance required.  Create the new task instruction using:

(a) First, existing maintenance data within the Computerized Maintenance Management System (CMMS) or hardcopy data;

(b) Second, manufacturer’s recommended maintenance data;

(c) Third, Government provided maintenance data.

b. Provide a cost estimate for the PM task within each task order plan request.  This estimate shall be detailed enough to identify the estimated costs for each piece of equipment for which maintenance or repair is being requested.  Further, each cost estimate shall include:

(1) Creating any new PM task instructions,

(2) Within 14 days of TO issuance, providing the final **UE Maintenance Schedule/Plan denoting each PM task for each piece of equipment, a copy of each PM task instruction, and the start date the scheduled work might be performed.

(3) Within 14 days of TO issuance, accurately updating the **SM Database and the CMMS to reflect the new requirement(s).

Work ordered under this annex shall begin upon issuance of a properly executed TO unless otherwise stated in the order.  Minor changes in requirements for user equipment maintenance (i.e. within +/- 15% of number of task instructions) shall not constitute grounds for an equitable adjustment in fee.

13.2.1.2 Definitions

Maintenance - See CLIN 2.1.3

Repair - See CLIN 2.1.3

Mobile Support Equipment (MSE) - See CLIN 2.1.3

User Equipment – See CLIN 2.1.3

Non Specified Equipment (NSE) - See CLIN 2.1.3

13.3
MISCELLANEOUS SERVICES
13.3.1
General Information

This Annex identifies the performance requirements for miscellaneous services such as environmental and engineering services.  The Contractor shall furnish the required miscellaneous services upon issuance of a properly executed TO.

	13.3.2
	Engineering Studies

Perform engineering studies and evaluation.
	Perform studies such as feasibility studies, special engineering investigations and analysis, environmental studies, existing condition studies, analysis of future requirements, conceptual project design studies, energy conservation studies, field investigation, engineering analysis, research of master facility drawings, and all engineering necessary to produce reports, studies and planning documents.
	Per TO.
	Per TO.

Final analysis shall be complete, accurate, and properly signed and sealed.

	
	
	Reports shall be clear, concise, complete, and describe all supporting data used for the final conclusion.  Provide correct analysis of problem or issue, and sound engineering recommendations.  Prepare under the supervision of a registered professional engineer; the report shall bear the seal and signature of the responsible registered engineer.

Provide requested projects per TO schedule.
	
	Per TO.

Analysis completed on schedule.

	13.3.3
	Indefinite Quantity Design

Perform Design for >$200K Construction Projects.
	Provide ** Engineering Design Package in accordance with CLIN 5.3 for COSS Contractor construction or open competitive bid by the Government.  The Government will provide the scope of work for the design.  Provide a construction cost estimate based upon the final design.  The format for this estimate shall be in accordance CLIN 6.1.  Deliver the final design package per the TO.
	Per TO
	See CLIN 5.3 or per TO.



	13.3.4
	Indefinite Quantity Master Facility Drawing Updates

Perform drawing updates for >$200K Construction Projects.
	Provide master facility drawing updates in accordance with CLIN 5.5.  The Government shall provide the scope of work for the drawing updates.  Deliver the completed updates in accordance the TO.
	Per TO
	See CLIN 5.5 or per TO.



	13.3.5
	Construction Specification Production

Create Specifications for >$500K projects
	For outside-bid construction projects greater than $500,000, create and edit new project specifications in accordance with CLIN 5.12.4.  The specification edits shall occur at 60%, 90%, and 100% design.  The schedule shall be per the TO.
	Per TO
	Per TO

See CLIN 5.12.4

	13.3.6
	Hazardous Materials Management Services

Provide Hazardous Materials Tracking and Management Services
	Provide services inclusive of all activities from development through implementation of an electronic identification and inventory of hazardous materials ("Pharmacy” or “Hazmart” type program).  May include developing and providing training for *JSC personnel to use electronic tracking systems, conducting hazmat compliance and quality control/assurance audits, and include reviews of spills/emissions for reducing or eliminating recurrences.
	Per TO
	Per TO

All activities in compliance with applicable Federal, State, and local laws.




	13.3.7
	Wastewater Services

Provide Wastewater Services
	Perform wastewater services which include preparing studies, plans, proposals, cost estimates, NPDES and other permits and modifications, discharge applications, and identifying, evaluating, and making recommendations for corrective actions and process improvements of the surface and subsurface systems.
	Per TO 
	Per TO

All activities in compliance with applicable Federal, State, and local laws.

	13.3.8
	Technical Support Services

Provide Technical and Regulatory Assistance
	Provide technical and regulatory environmental assistance to *JSC civil servant and Contractor personnel and organizations on waste, water and air program matters, including the identification of appropriate and "state of the art" technologies and equipment for process improvement and waste/emissions reductions and reducing or eliminating regulatory liabilities.
	Per TO
	Per TO

All activities in compliance with applicable Federal, State, and local laws.

	13.3.9
	National Environmental Policy Act (NEPA) Services 

Provide NEPA Report Services
	Provide all technical and report preparation support including but not limited to producing completed and signed NEPA documents In accordance with the Council for Environmental Quality (CEQ), NEPA, and NASA specific NEPA regulations and guidance.
	Per TO
	Per TO

All activities in compliance with applicable Federal, State, and local laws.

	13.3.10
	Permitting Application Services

Provide permit services 
	Provide permit application packages including Resource Conservation and Recovery Act (RCRA) subtitle C, Air program permits - air emissions & standard exemption notification applications, NPDES wastewater discharge permits, storm water permits, Texas Natural Resources Conservation Commission (TNRCC) wastewater discharge permits, and any other environmental program permits required by regulatory agencies.
	Per TO
	Per TO

All activities in compliance with applicable Federal, State, and local laws.

	13.3.11
	Drill Borings

Provide drilling services 
	Provide drilling services that includes obtaining soil, earth core and/or groundwater samples for analysis, installing monitor well(s) for periodic sampling of groundwater, and plugging & abandoning or removing monitor wells.
	Per TO 
	Per TO

All activities in compliance with applicable Federal, State, and local laws.

	13.3.12
	Pressure Washing

Provide pressure washing services
	Clean hard-surfaced areas contaminated with chemicals and petroleum products, collect rinseate for disposal.
	Per TO
	Per TO

All activities in compliance with applicable Federal, State, and local laws.


	13.3.13
	Sampling & Analysis

Provide sampling and analytical services
	Perform or provide all equipment, supplies, trained sampling and laboratory personnel, to obtain, process and test environmental samples.
	Per TO
	Per TO

All activities in compliance with applicable Federal, State, and local laws.

	13.3.14
	Scanning Support
	Provide scanning capability for:

a. Standard and legal size paper at a speed of 50-pages per minute (minimum).

b. “C” size drawings

c. “F” size drawings (can be on-site or off-site).

NOTE: The vast majority of scanning work can be accomplished on-site or off-site at the Contractor’s discretion.  However, there are some drawings of a secure nature that must be scanned on-site. 

Intergraph and AutoCAD software shall be able to read the electronic files of the “F” size drawings.
	Per TO

Page

Drawing

Drawing
	Per TO

Electronic files of scanned items are clearly legible and are readable by the appropriate CAD software.  Ability maintained to scan required size pages and drawings.

	13.3.15
	Asbestos Services

Provide Asbestos Services
	Perform asbestos services that include conducting surveys to identify and evaluate presence of asbestos containing materials (ACM) in facilities and equipment for its abatement by removal, encapsulation, or enclosure, in support of new projects, modifications, and renovations/demolitions.
	Per TO
	Per TO.

All activities in compliance with applicable Federal, State, and local laws.

	13.3.16
	Asbestos Removal Services

Abate/Remove ACM from JSC Facilities
	Reserved
	Reserved
	Reserved

	13.3.17
	Engineering, Design, and Redline Review
	For CoF projects with a value >$200,000, participate with the Government in engineering design reviews.  Provide redlines to the engineering design drawings and specifications.  Record discrepancies and indicate where clarifications or modifications are required to produce  a quality CoF design.
	Per TO
	Accurately and completely document design problems on Government-provided design drawings and specifications
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