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Question 
Number 

Date 
Received 

Date 
Posted Question Answer 

1 Wed, 28 
Nov 2007 

Tue, 11 
Dec 2007 

Prior to the release of Amendment2 ... 

Words from AO regarding phases ... 

For the purposes of this AO, the NASA 
mission management processes are divided 
as follows. 

The development timeline from the original AO was 
a generic template focused on Explorer missions; 
the SMEX addendum for ISS payloads redefines the 
development schedule according to ISS 
milestones...so, for all practical purposes...it appears 
to us that:  

Formulation is divided into: 
Phase A - Concept and Technology 
Development; and 
Phase B - Preliminary Design and 
Technology Completion.  

NASA's mission management process Phase B 
would match up to ISS Opportunity's PDR, NASA's 
mission management process Phase C would match 
up to ISS Opportunity's CDR, NASA's mission 
management process Phase D would match up to 
ISS Opportunity's certification and integration. 

Approval is the process for transitioning into 
Implementation, which for Explorer missions 
is the step leading to a Confirmation Review 
with the Associate Administrator for SMD.  

Implementation is divided into: 
Phase C - Final Design and Fabrication; 
Phase D - System Assembly, Integration and 
Test, and Launch (extending through in-orbit 
checkout, usually launch plus 30 days); 
Phase E - Operations and Sustainment; and 
Phase F - Closeout. Phase E is to include 
analysis and publication of data in the peer 
reviewed scientific literature and delivery of 
the data to an appropriate NASA data 
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archive. 

Since the ISS Opportunity specifically states 
... 

Payloads would be required to complete 
...PDR approximately 36 months before 
launch, CDR approximately 24 months 
before launch, and be delivered for 
certification and integration approximately 9 
months before launch. 

This contradicts the combined PDR/CDR in 
the original AO. And as a result, will affect 
the phases, and the timeline for reviews 
(SRR, CR, PER, PSR, etc). Can you please 
provide a new lifecycle timeline including 
phase definition, phase duration, and 
reviews? 

2a Fri, 30 Nov 
2007 

Tue, 11 
Dec 2007 

What is the largest payload that could be 
launched on HTV? 

HTV has constraints as do the platforms. Please 
refer to the Payload Allowable Up-Mass & Volume 
Summary Table on the last page of this Q&A 
document. For further reference, data are 
documented in D683-97497-01 Rev A and D684
11532-01 Rev B. Please note, however, these 
documents are ITAR-controlled and available to 
eligible parties via specific request emailed (with 
“SMEX AO” in Subject field) to: 
pdl.helpdesk@msfc.nasa.gov. 

2b Fri, 30 Nov Tue, 11 Can we have more information on interfaces Please refer to the Payload Allowable Up-Mass & 
2007 Dec 2007 to HTV for a FRAM-based payload, and what Volume Summary Table on the last page of this Q&A 

are the load capabilities? document. FRAM-based payloads still need to meet 
requirements (e.g., interface, data, power, etc.) as 
presented. For further reference, data are 
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documented in D683-97497-01 Rev A and D684
11532-01 Rev B. Please note, however, these 
documents are ITAR-controlled and available to 
eligible parties via specific request emailed (with 
“SMEX AO” in Subject field) to: 
pdl.helpdesk@msfc.nasa.gov. 

Fri, 30 Nov Tue, 112c 
2007 Dec 2007 

From the HTV Cargo Standard Interface 
Requirements Document, Unpressurized 
Cargo for Multi-purpose Type (NASDA
ESPC-2857 Rev. B, Part 2, Volume 3), p. 15. 
If it is assumed that [payload] is limited to 
load capabilities of the Active FRAM and that 
the HTV pallet will accommodate this 
interface, will the payload developer have to 
analyze the system loads (payload plus 
Active FRAM) to the HTV or will that be done 
by the HTV organization? 

The payload developer will be given a launch 
environment and is responsible for performing 
analysis to assure that the payload and adapter 
assembly can withstand the launch environment. The 
payload developer is then obligated to provide this 
model so that the integrated analysis can be 
performed by JAXA.  

Fri, 30 Nov Tue, 112d 
2007 Dec 2007 

NASDA-ESPC-2857, Rev. B states that "the 
cargo provider shall provide the HTV with the 
cargo structural mathematical model that is 
verified in accordance with TBD". This 
means that the [payload] will need a loads 
model(s) of the Active FRAM. Who will 
provide the Active FRAM model to [payload]? 
On the other hand, note that the ELC 
representative stated that the ELC will 
conduct the loads analyses of the 
complement of payloads provided on Active 
FRAMs. 

The FRAM structural models will be provided by the 
ISS program. The integrated analysis of the ELC will 
be performed by the ISS program. 

2e Fri, 30 Nov Tue, 11 What is the specific static and dynamic 1 m x 0.8 m x 1.4 m 
2007 Dec 2007 envelope for any particular payload on the 

HTV and the reference document specifying Please note: these are the worst-case envelope data; 
the constraints?  it is not yet known whether they are static or 
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 dynamic. 

Response regarding document reference in process. 

Use 5" for time being until JAXA provides written 
concurrence.  These are the best data we have 
available at this time. 

ELC: Each payload developer will be issued a 
portable simulator for initial payload development 
and testing. After the payload is delivered to KSC, it 
will be tested with a simulator that provides the same 
mechanical and electrical/ data interfaces as the 
ELC. A final test will be performed after the payload 
is integrated onto the ELC. This final test will be 
preformed with the ELC connected to a simulator that 
simulates the truss interfaces that the ELC will use. 

HTV: Only has 50Vdc heater power. There is no 
simulator for test. For the JEM-EF payload, STEP 
(Suitcase Test Environment for Payloads), a portable 
simulator, will be provided to verify payload 
command and data handling function. 

ELC: The simulators will be located at KSC with the 
exception of the portable simulator which will be 
provided to the payload developer to use at his home 
facility 

JEM-EF: STEP will be provided to the payload 
developer at its home location.  NASA/Marshall 
Space Flight Center payload support is the 
sustaining organization of STEP. 

2f Fri, 30 Nov 
2007 

2g Fri, 30 Nov 
2007 

Fri, 30 Nov 
2007 

2h 

Fri, 11 Jan 
2008 

[One reference] stated that there may be up 
to a 5 inch differentiation between the HTV 
and ELC height allowances. Can this be 
confirmed, and if so, what documents should 
be used for reference? 

Tue, 11 
Dec 2007 

Will simulators be provided to the payload 
developer to test payload-to-pallet 
form/fit/function for the HTV and ELC? 

Tue, 11 
Dec 2007 

Where will the simulators be located? 
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Fri, 30 Nov Mon, 14 What are the generic on-dock dates for 2i 
2007 Dec 2007 training, simulations, and flight integration? 

Dates for training and simulations are based on the 
ISS Increment start ; date for instrument flight 
integration are based on the launch and can vary 
depending on the carrier, etc. The technical 
document, “SSP 57057, ISS Payload Integration 
Template, Revision C, September 2007,” is 
references all the generic milestones for payload 
use. If you can be more specific with the data you 
are requesting, your answer can be narrowed down. 
Or, you can obtain the document and locate the data 
yourself via specific request emailed (with “SMEX 
AO” in Subject field) to: 
pdl.helpdesk@msfc.nasa.gov. 

2j Fri, 30 Nov Tue, 11 What flight and simulation hardware, if any, ELC: The payload developer will be provided an 
2007 Dec 2007 will be provided as GFE to the payload Express Pallet Adapter and a portable simulator. The 

developer? schedule dates that the simulator is made available 
to the payload developer will be coordinated with 
other users. 

Fri, 30 Nov Tue, 112k 
2007 Dec 2007 

If [payload] is displayed outside of stowed 
configuration and outside normal payload 
envelope of ELC payload, but not within main 
EVA translation path, then besides sharp-
edge control, is it required to have any other 
EVA features such as an EVA override for 
returning it to a stowed configuration? 

If a payload is deployed outside the nominal envelop, 
an exception will have to be processed. The 
necessity to be re-stowed within the original envelop 
will be analyzed on a case by case basis. 

2l Fri, 30 Nov Tue, 11 
2007 Dec 2007 

The most current manifest for ELCs implies 
that we will be exchanged with other 
payloads resident on ELC locations desirable 
by [payload]. What are the implications with 
respect to placing [payload] on the ELC as 
well as any payload that is to replace 
[payload] after its mission is complete (see 
next question)?  

Payloads will be mounted on the ELC in locations 
that meet the individual payload requirements. 
Payloads will only be exchanged with other payloads 
if there is a manifest constraint that cannot be 
avoided. NASA plans to fly additional external 
payloads after the end of the Shuttle program and 
currently there is no capability to return ELC 
payloads after the Shuttle program ends. If there is a 
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need to replace a payload after its mission is 
complete, it will either be jettisoned or stored at a 
location that frees the ELC science site for use by the 
replacement payload. 

2m Fri, 30 Nov Tue, 11 Currently, the ELC position on the P3 truss is We are requesting an equal number of Zenith and 
2007 Dec 2007 shown on the lower side of the truss; will it be Nadir sites on the ELC for payload operations.  

considered for the upper side instead?  

2n Fri, 30 Nov Tue, 11 
2007 Dec 2007 

The [payload] mission has duration of at 
least 1.5 years. It is not required that the 
payload be returned to Earth. We assume 
that when our term is completed, there may 
be another payload(s) that will be manifested 
in our place. By what means will that 
exchange take place and how should we 
prepare for our disposal (e.g. exchange to an 
HTV for demise or removal and release from 
the ELC as an independent entity)? 

The exchange of the payload will be via EVA or EVR 
transfer. There is an extensive approval process that 
has to be completed to jettison a payload, however, 
there are currently no requirements levied on a 
payload to support jettison of the payload. 

Fri, 30 Nov Tue, 112o 
2007 Dec 2007 

Regarding handling assumptions, are the 
following facts true? (1) [payload] is a FRAM-
based payload, (2) EVR is the default 
method for exchange of [payload] from the 
HTV to the ELC. 

Payloads going to the ELC and Columbus will use 
FRAM-based adapters that will be supplied by NASA 
to the payload developer. The method used to 
transfer payloads between the HTV and the ELC can 
be either EVR or EVA, and provisions for both 
methods are built into the EXPRESS pallet adapter. 
EVR is supposed to be prime method of payload 
deployment; however, we will be using both methods 
to transfer payloads. 

3 Tue, 4 Dec Tue, 11 I need to access SSP 30425 for the purpose These documents are ITAR-controlled and available 
2007 Dec 2007 of determining requirements for a candidate to eligible parties via specific request emailed (with 

ISS experiment design for response to the “SMEX AO” in Subject field) to: 
NASA Small Explorer (SMEX) and Missions pdl.helpdesk@msfc.nasa.gov 
of Opportunity Solicitation: NNH07ZDA003O. 
In searching the NASA website, I found the 
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document listed as: 

http://www1ep.jsc.nasa.gov/esdprojects/X38/

documents/ssp30425RevB.pdf

However this address is not accessible to

me. Is there an alternate place where I may 

obtain it? 


Tue, 4 Dec Tue, 114a 
2007 Dec 2007 

A recent Amendment to the 2007 Small 
Explorer and Mission of Opportunity AO has 
identified opportunities for ISS payloads to 
be funded through the NASA/Science 
Mission Directorate. The Japanese HTV is 
identified as the “access to space” with 
NASA controlling the manifest.  

Who pays for the launch cost? Is the 
proposal to SMD supposed to account for 
this cost or is it covered by the Science 
Operations Mission Directorate? 

HTV launch cost is covered by the JEM launch offset 
agreement with JAXA, and thus, these costs are not 
passed to the payload developer. 

4b Tue, 4 Dec Tue, 11 For a payload/experiment attached to the Yes. 
2007 Dec 2007 JEM-EF, can an EVA be used to put the 

experiment in final configuration?  
Tue, 4 Dec Tue, 11 If yes to the EVA question above, who pays 4c 
2007 Dec 2007 for the cost of EVA planning and execution? 

EVA costs are a standard service provided by NASA 
and are not passed on to the payload developer. 
Developers are responsible for providing the data to 
NASA that are required to plan and implement the 
EVA, and should be aware that there are additional 
integration and safety requirements associated with 
EVA placements and retrievals 

5 Tue, 4 Dec Tue, 11 Can scientists or engineers in the ISS ISS Payloads personnel cannot be included as 
2007 Dec 2007 Payloads office be included as collaborators investigators or collaborators or provide letters of 

in a SMEX/MO proposal? support for any SMEX proposals as this would 
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constitute a conflict of interest. 

Wed, 5 Dec Tue, 11 Do you have any new information as to when 
2007 Dec 2007 the TIM will take place? 

The Briefing in Support of Small Explorer Missions of 
Opportunity AO will take place on Wednesday, 
December 19, 2007. The teleconference will begin at 
9:00 AM. Central Time and end at 12:00 PM noon for 
the briefing portion. A question and answer period is 
scheduled from 1:00 PM to 4:00 PM Central time for 
those who are interested in further discussion. Pre
registration is required and due by Tuesday, 
December 18, at 1:00 PM Central time. For more 
specific information and details, including registration 
instructions, please see 
http://www1.fbo.gov/spg/NASA/HQ/OPHQDC/NNH0 
7ZDA003O/Modification%2003.html 

7 Wed, 12 Wed, 12 I am interested in attending the SMEX AO 
Dec 2007 Dec 2007 informational telecon briefing next Wed, Dec. 

19th. Is this a telecon that can be joined by 
anyone, anywhere? Or do I have to be in 
attendance at Johnson Space Center? In 
other words, could I listen in on the telecon 
from my office here in San Antonio? 

JSC in-person attendance is not required to 
participate in the Briefing in Support of Small 
Explorer Missions of Opportunity AO, which will take 
place next Wednesday, December 19, 2007. Some 
people are attending in person, and some are 
participating via teleconference. The teleconference 
will begin at 9:00 AM. Central Time and end at 12:00 
PM noon for the briefing portion. A question and 
answer period is scheduled from 1:00 PM to 4:00 PM 
Central time for those who are interested in further 
discussion. Pre-registration is required and due by 
Tuesday, December 18, at 1:00 PM Central time. For 
more specific info and details, including registration 
instructions, please see 
http://www1.fbo.gov/spg/NASA/HQ/OPHQDC/NNH0 
7ZDA003O/Modification%2003.html 

8 Wed, 12 Wed, 12 Can a proposal be made for participation in Yes, proposals for participation in international 
Dec 2007 Dec 2007 an international collaboration already experiments are acceptable. If such a proposal is 

planned for launch on HTV to ISS? What if selected an appropriate international agreement for 
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NASA would need to provide part of the sharing of launch resources will be made by SOMD. 
launch resources in order to participate? These resources would come from the NASA 

allocation for HTV launch that is being made 
available to SMD-supported investigations through 
this announcement. 

Wed, 12 Wed, 12 Is the SMEX opportunity for access to ISS as No, the flight opportunity to ISS also includes 
Dec 2007 

9 
Dec 2007 a platform limited to external (unpressurized) payloads that would be used in the internal 

payloads mounted outside ISS? (pressurized) volume of ISS, either in the WORF 
(Window Observational Research Facility) or other 
internal payload support systems. 

Fri, 14 Dec Fri, 14 Dec Can the Hexapod pointing platform be The Hexapod is owned by the ISS Program, but is 
2007 

10 
2007 utilized by an external payload proposing to not currently scheduled for transportation to or 

this AO? integration with ISS. As part of the proposal, 
arrangements must be made with SOMD to secure 
its use and coverage for integration. 

11 Fri, 14 Dec Fri, 11 Jan With which platforms is Hexapod Hexapod is compatible with the Columbus and the 
2007 2008 compatible?  ELC. The Hexapod horizon sensor will have to be 

reoriented if the payload is mounted on the ELC.  

Mon, 17 Mon, 17 
Dec 2007 Dec 2007 

Is it an oversight that this document is not 
easily accessible to interested parties? Is 
there another site that contains this and other 
documents of related scope that is perhaps 
missed? “SSP 30425, Space Station 
Program Natural Environment Definition for 
Design, International Space Station Alpha, 
Revision B, February 8, 1994” is referred to 
extensively in the NSPIRES NOI, and it 
seems this should be reference material that 
others might be interested in as well. 

No, there is no oversight. These technical documents 
are ITAR-controlled for export control purposes; 
however, they are available to eligible parties via 
specific request emailed (with “SMEX AO” in Subject 
field) to: pdl.helpdesk@msfc.nasa.gov. 

Mon 17, Fri, Jan Are quantitative field of view data for various The External Payload Quantitative views are in 
Dec 2007 2008 external mount points (JEM-EF, Columbus Manipulator Analysis, Graphics, and Integrated 
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external racks, etc.) publicly available 
somewhere? There are visual FOV 
representations from TP-2007-214768 
(Overview of Attached Payload 
Accommodations and Environments on the 
International Space Station), but it would be 
useful to have numbers for modeling and 
design purposes. 

Kinematics (MAGIK) action items 2206 and 2207. 
They are available at http://iss
www.jsc.nasa.gov/ss/issapt/magik/ActionItems/web/ 
AI_index.html If access is not available, specific 
request can be emailed (with “SMEX AO” in Subject 
field) to: pdl.helpdesk@msfc.nasa.gov. 

However, please note, the payload should assume 
viewing requirements can be met. If selected, NASA 
will work to get critical data for the specific payload 
design. 

Mon, 17 Mon, 17 
Dec 2007 Dec 2007 

Can I propose to use the Low Temperature 
Microgravity Physics Facility (LTMPF) on the 
ISS? 

The LTMPF had gone as far as pre-CDR before it 
was terminated. Since it has been terminated, there 
are no funds currently allocated for completion of the 
LTMPF, there are no plans for the completion of the 
LTMPF, and it is not manifested for launch to the 
ISS. The Science Mission Directorate, which is 
sponsoring this AO and will be funding the selected 
proposals, is not offering the LTMPF as a facility to 
successful proposers. If you require the LTMPF for 
your experiment, then you must include the LTMPF 
as part of your proposal. Your proposal must include 
a plan for completing the LTMPF sufficient to support 
your experiment otherwise the LTMPF will not exist. 
Your proposed budget must include sufficient funding 
to complete the LTMPF. 

15 Wed, 19 
Dec 2007 

Thu, 20 
Dec 2007 

Can the participant attendance roster from 
the Briefing in Support of Small Explorer 

No, we do not release attendance list. However the 
SMEX AO (Section 7.1.6) offers a teaming page at 

Missions of Opportunity AO (SMEX AO) on http://explorers.larc.nasa.gov/team.html 
Wednesday, December 19, be made 
available to potential proposers for 
networking purposes and possible teaming 
arrangements? 
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16 Wed, 19 Thu, 20 ISS Partner Missions of Opportunity The latter due date of February 12, 2008, is 
Dec 200 Dec 2007 proposals with launch provided by the applicable because those proposals are using the 

Partner were solicited in the original U.S. allocation of HTV. 
Announcement of Opportunity with a due 
date of January 15, 2008. Amendment 2 
solicited ISS Missions of Opportunity 
proposals with US-provided launch on the 
HTV with a due date February 12, 2008. 
Which of these due dates is applicable for 
ISS Partner MO proposals that require use of 
the US allocation on the HTV? 

17 Wed, 19 Thu, 20 During the teleconference for the SMEX AO Proposers should identify their needs and 
Dec 200 Dec 2007 amendment, it was mentioned that there are requirements, and if their payload is selected, those 

several missions scheduled at present to be requirements will be used in strategic planning to 
installed at various mounting locations ensure the external facility that meets those 
aboard the station. Is there a website or 
document that lists the currently 

requirements will be available at the required time. 

scheduled/approved ISS missions, and 
where these payloads where be mounted? 

Wed, 19 Thu, 20 Is there an acronym list available for the Yes, an acronym list is currently being developed 
Dec 200 Dec 2007 presentation charts used in the Briefing in and can be made available to eligible parties via 

Support of Small Explorer Missions of specific request emailed (with “SMEX AO” in Subject 
Opportunity AO (SMEX AO)? field) to: pdl.helpdesk@msfc.nasa.gov. 

Wed, 2 Jan Fri, 11 Jan 19a 
2008 2008 

Launch environment: The response to 
question 2c [of this matrix] as currently 
posted states that "The payload developer 
will be given a launch environment [for the 
HTV]." Is this available during the proposal 
period? 

The HTV launch environment is outlined in the HTV 
Cargo IRD. 

For the JEM-EF payload, please refer to  
“NASDA-ESPC-2857A, Part 2 Volume 2, paragraph 
3.4.6. Environmental Conditions” 

For the FRAM (ExPA) payload, please refer to 
“NASDA-ESPC-2857B, Part 2 Volume 3, paragraph 
3.5.5. Environmental Conditions.” 
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Please note: for a FRAM-type payload, the new 
launch environment is listed in the new revision, 
which does not contain all of the earlier content. 

19b Wed, 2 Jan Fri, 11 Jan 
2008 2008 

Payload mass: The JAXA document at 
http://idb.exst.jaxa.jp/edata/02110/199810K0 
2110050/199810K02110050.html states that 
"If the weight of the [JEM-EF] payload 
exceeds 500 kg ..., a technical coordination 
will be performed." Can you describe this 
coordination, and should this be started in 
the proposal process to verify feasibility? 

If a payload exceeds 500 kg, an exception must be 
processed with JAXA which means they will perform 
a special structural analysis. We could not get this 
analysis completed as a part of the proposal process 
due to the amount of lead time that would be 
required. 

However, please note, negotiation would be 
conducted on a case-by-case basis. Outcome of 
negotiation cannot be guaranteed. Proposers cannot 
be advised on how to handle. 

19c Wed, 2 Jan Fri, 11 Jan 
2008 2008 

Payload attachment during launch: What is 
the volume envelope for a payload that uses 
the FRAM attachment system to the launch 
carrier? Specifically, can a "full size" JEM-EF 
payload (1850 x 1000 x 800 mm) use a 
FRAM interface for launch to the JEM-EF? 

The maximum height is to be addressed in question 
2F. Due to the size of the FRAM, it can only be 
mounted on the side of a JEM-EF payload that 
interferes with the robotic clearances. It can be done 
but it would require a modification to the FRAM and 
would limit the number of sites that the payload is 
compatible with on the JEM-EF. 

Wed, 2 Jan Wed, 9 Jan19d 
2008 2008 

Attachment points at JEM-EF: Chart 52 of 
the 12/19 presentation identifies JEM-EF 
attachment point #9 as being occupied by 
JAXA payload "SEDA-AP." During the 
discussion I believe someone said that this 
payload will operate for three years. Can we 
assume that this attachment will be available 
for a mission of opportunity payload after the 
SEDA-AP payload has completed its 
operations? 

The proposal can list site requirements and 
constraints. NASA would negotiate access to specific 
or equivalent site with all parties. 
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Mon, 7 Jan Wed, 9 Jan 
2008 2008 

We were told that answers to questions 
posed during the 19 December 2007 ISS 
TIM would be posted "soon". Now, 2.5 weeks 
later, we really need these answers so we 
can finish up our proposal. Will you post 
these answers soon? When will you post the 
answers? 

Transcription of the TIM questions and answers, 
including an acronym list culled from the presentation 
package, is still in process but nearing completion. 
Since personnel recently returned from holiday off-
time, we are working to finish the task as swiftly as 
possible to accommodate and post for all proposers’ 
availability/access. You will be notified as soon as 
this occurs. 

21a Thu, 10 Jan 
2008 

Mon, 14 
Jan 2008 

The Amendment 2 of the SMEX AO states 
that: "Payloads would be required to 
complete PDR approximately 36 months 
before launch, CDR approximately months 
before launch, and be delivered for 
certification and integration approximately 9 
months before launch." 

ISS development milestones are different; please 
refer to answer number 1 in this matrix.  

HTV mission hardware development contains 
analytical milestones that are set at L-minus-14 
months, indicating that PDR would be held at 
approximately L-minus-24 months. 

The leaders of the Dec. 19th TIM stated that 
payload delivery to the launch site is required 
between 3 and 5 months to JAXA before 
launch. 

We made the TIM leaders aware of the 
inconsistency, and they said they would get 
back to us. They have not. Could someone 
please officially clarify: 

The number of months required for payload 
delivery prior to launch? 

21b Thu, 10 Jan Mon, 14 Could someone please officially clarify from For the HTV payload, the on-dock date at the launch 
2008 Jan 2008 the 12/19/07 TIM: site is set at L-minus-5 months. There is nothing to 

deliver to KSC, according to the current process 
Is there a required delivery to KSC for baseline. Note: This is subject to change but shall not 
anything? If so, by how many months prior to present any impact to the payload developer.  
launch? 
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21c Thu, 10 Jan 
2008 

Mon, 14 
Jan 2008 

Could someone please officially clarify from 
the 12/19/07 TIM: 

Is there a required delivery to JSC for 
anything? If so, by how many months prior to 
launch? 

If you are referring to hardware, no, there is no 
required hardware delivery to JSC. However, if you 
are referring to other deliverables, there is a required 
safety review to be conducted at JSC. The date is 
negotiable, however, Phase 0/1 shall be performed 
before CDR and Phase 2 shall be performed no later 
than 3 months after CDR. 

21d Thu, 10 Jan 
2008 

Mon, 14 
Jan 2008 

Is there a mechanical model of the exposed 
pallet of the HTV that proposers can have 
access to? 

No. Dimensional drawings are available for future 
reference after a payload is selected. 

21e Thu, 10 Jan 
2008 

Fri, 11 Jan 
2008 

Based on the Technical Interchange Meeting 
with Johnson Space Center, 12/19/07, a 
number of documents associated with the 
Japanese (JAXA) HTV vehicle are 
theoretically available for reference. We have 
access to and have searched EDMS for 
these documents but have not been able to 
locate the documents listed below. Could you 
please provide a link to the documents 
below: 

• JHX-TBD HTV Thermal Mathematical 
Model 

• KAE-01005 HTV Electrical Design 
Standard 

• KAE-01006 HTV Environmental Design 
Standard 

• JCX-95068 JEM Environmental Design 
Standard 

• NASDA-ESPC-2857 Rev. B, Part 2, Vol. 2 
& Vol. 3 

These documents were specifically requested via 
email to pdl.helpdesk@msfc.nasa.gov, and sent 
directly to the individual requesting them. 

22a Mon, 14 Mon, 14 We are working on a SMEX MO that would Please refer to answer 21. 
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Question 
Number 

Date 
Received 

Date 
Posted Question Answer 

Jan 2008 Jan 2008 occupy an ELC slot on the ISS after a JAXA 
HTV flight to orbit. We are trying to figure out 
to where and when we deliver the payload. 
There are 3 conflicting and incomplete 
answers in the published documents: 

1) The AO amendment says we deliver at 
Launch-minus-9 months but not where. 

2) The TIM Q&A says (questions TIM2-18 
and TIM2-15) says we deliver to 
Tanegashima (JAXA) at Launch-minus-5 or 
launch-minus 6 months. This document's 
address is: 
http://www.nasa.gov/pdf/207999main_SMEX 
_TIM%20Q%26A_01_10_08.pdf This 
response is dated 19 December 2007. 

3) The SMEX MO Q&A document on 
question 2g suggests that we deliver to KSC, 
but not when. This response is dated 11 
December 2007. This documents address is: 
"http://www.nasa.gov/pdf/207946main_SME 
X_MO_Q%26A_01_09_08.pdf" 

Which one should we follow? 

22b Mon, 14 
Jan 2008 

Mon, 14 
Jan 2008 

We have the following questions: Please refer to answer 21. 

1. Amendment 2 of the SMEX AO states 
that: 

A. "Payloads would be required to complete 
PDR approximately 36 months before 
launch, CDR approximately months before 
launch, and be delivered for certification and 
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Question 
Number 

Date 
Received 

Date 
Posted Question Answer 

integration approximately 9 months before 
launch." However, it does not say "Where." 

B. The leaders of the Dec. 19th TIM stated 
that payload delivery to the launch site is 
required between 3 and 5 months to JAXA 
before launch. 

C. The Q&A in Support of Small Explorer 
Missions of Opportunity AO Updated January 
9, 2008; Question # "2g" states delivery to 
KSC, however, it does not say "When." 

Please officially clarify the official delivery 
sites and dates. 

Mon, 14 Mon, 1422c 
Jan 2008 Jan 2008 

Also, please clarify: 

a) The number of months required for 
payload delivery prior to the launch site? 

b) Is there a required delivery to KSC for 
anything? I now see in the Q&A that there 
appears to be a requirement to ship to KSC 
for integration onto the ELC simulator.  Have 
I interpreted this correctly? 

c) If shipment to KSC for integration onto the 
ELC is required, how many months prior to 
launch or shipping to the launch site is 
required? 

d) What level of support from the payload is 
required for this integration? 

See answer 21 for shipment to JAXA. 
Response information in process for ELC simulator. 
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Question 
Number 

Date 
Received 

Date 
Posted Question Answer 

e) Is there a required delivery to JSC for 
anything? If so, by how many 
months prior to launch? 
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Payload Allowable Up-Mass & Volume Summary Table


AtAttachtach PayPay lloadoad 
LocatLocatiionon

AllowAllowable Payable Paylloadoad
WWeeiigghtht (( iincnclluuddiinngg

FlightFlight SS uupporpportt 
EquipmEquipmentent))

AcAccommodacommodattiioonn
WWeeiigghtht (( iincnclluuddiinngg

adaadapptteerr plpl atate)e)

TotalTotal WW eeightight PayPaylload Voload Voluumeme
(W(W x H xx H x  LL ))

HTVHTV ExEx poposseedd
PalPallleett (J(J EMEM EFEF

PayPaylload)oad)

99779 Lb9 Lb
(44(4455 KK gg))

121121 LL bb
(55(55 KgKg ))

11011000 LbLb
(50(5000 KK gg))

3131..55”” xx 3939 ..44”” xx
7272..88””
(8(80000mmmm x 100x 100 0mm0mm xx
18185050 mm mm))

HTVHTV ExEx poposseedd
PaPallllet (Exet (ExPPA,A,

CEPA PayCEPA Paylload)oad)

See ExSee ExPAPA && 
CEPA payCEPA paylloadoad 
ssppecifecificaticationion ff oorr 

ELC & CEFELC & CEF

SeSee Exe ExPAPA && 
CEPA payCEPA paylloadoad 
spspeecciiffiiccaattioionn fofo rr 
ELELC &C & CECE FF

*See*See ExEx PAPA && 
CEPA payCEPA paylloadoad 
spspeciecifficicaattionion fofo rr 
ELELC &C & CECE FF

*See*See ExEx PAPA && 
CEPA payCEPA paylloadoad 
spspeciecifficicaattionion fofo rr 
ELELC &C & CECE FF

ELCELC (Ex(Ex PPA)A) 44990 Lb0 Lb
(22(2222 KK gg))

250250 LL bb
(11(1144 KK gg))

740740 LbLb
(33(3366 KK gg))

34”34” xx 4949 ”” XX 44 66””
(8(86363mmmm x 124x 124 4mm4mm xx
11116868 mm mm))

ColumColumbbuuss (C(C EPA)EPA) 33888 Lb8 Lb
(17(1766Kg)Kg)

250250 LL bb
(11(1144 KK gg))

638638 LbLb
(29(2900 KK gg))

34”34” xx 4949 ”” XX 44 66””
(8(86363mmmm x 124x 124 4mm4mm xx
11116868 mm mm))

JEMJEM--EEFF 99779 Lb9 Lb
(44(4455 KK gg))

121121 LL bb
(55(55 KgKg ))

11011000 LbLb
(50(5000 KK gg))

3131..55”” xx 3939 ..44”” xx
7272..88””
(8(80000mmmm x 100x 100 0mm0mm xx
18185050 mm mm))

* = Location constraint applies in HTV Exposed Pallet 
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