

HLS Draft Solicitation Industry Forum Agenda





Topic	Speaker
Welcome, Introductions, and Forum Ground Rules	Joe Vermette Office of Communications (NASA MSFC)
Appendix P BAA Overview	Lakiesha Hawkins Deputy Manager, Human Landing System Program (NASA MSFC) —and— Stacey Hadavi Contracting Officer, Human Landing System Program (NASA MSFC)
Closing	Joe Vermette Office of Communications (NASA MSFC)

Industry Ground Rules





- We will answer draft solicitation clarifying questions via the WebEx chat feature
- Formal comments and questions should be submitted electronically to hq-hls-baa@mail.nasa.gov & stacey.e.hadavi@nasa.gov attn: Stacey Hadavi, no later than 6:00 p.m. Central Time on April 4, 2022
- Today's slides and a Q&A log will be posted to the NextSTEP website
- NASA will not provide evaluations, opinions, or recommendations regarding any suggested approaches or concepts
- NASA remarks and explanations during today's forum do not qualify the terms of any future solicitations (i.e., the solicitation governs)

Media Questions






 We will not be taking media questions today. Media may contact Public Affairs Officer Janet Sudnik directly at

janet.m.sudnik@nasa.gov





MULTIPLE SCIENCE AND CARGO PAYLOADS | U.S. GOVERNMENT, INDUSTRY, AND INTERNATIONAL PARTNERSHIP OPPORTUNITIES | TECHNOLOGY AND OPERATIONS DEMONSTRATIONS FOR MAI

(Notional representation of surface capabilities)

Human Landing System (HLS) Procurement Path





DESIGN STUDIES, RISK REDUCTION, AND INITIAL DEVELOPMENT



FULL DEVELOPMENT AND DEMONSTRATION



RECURRING TRANSPORTATION SERVICES

Initial Lander Studies and Risk Reduction (Appendix E) Aerojet Rocketdyne
Blue Origin
Boeing
Dynetics
Lockheed Martin

Masten Space Systems
Northrop Grumman
OrbitBeyond
Sierra Nevada Corporation
SpaceX
SSL

Blue Origin Federation

Dynetics

Blue Origin ef
Dynetics
Lockheed Martin
Northrop Grumman
SpaceX

Human Landing System (Appendix H Option A)

SpaceX Uncrewed Lunar Demo-A

SpaceX Crewed Lunar Demo-A

Awarded to SpaceX HLS Sustaining Lunar Transport (Future Solicitation)

Initial HLS
Development
(Appendix H Base Period)

Sustainable Lander
Studies and Risk
Reduction
(Appendix N)

Parallel efforts to develop sustaining landers SpaceX Crewed Lunar Demo-B

Evolution from Initial to Sustaining HLS (Appendix H Option B)

- SpaceX only

Company2 Uncrewed Lunar Demo

Company2 Crewed Lunar Demo

HLS Sustaining Lunar Development (Appendix P) Open to all U.S. Industry except SpaceX

Contract In Work/Completed

Future Contract

Lunar Demo Flight

HLS Sustaining Strategy: Continues the Best of NASA & Industry

the speed, operational models, and privately-funded development efforts while applying NASA expertise to ensure safety and mission success.

- Milestones and Deliverables tied to hardware-based activity
- Functional Requirements remain lean and Standards adjudication approach consistent with previous solicitation
- Insight approach maintains NASA's responsibility for certifying the system(s)
- Collaboration and GTA's continue industry access to NASA expertise and resources

Sustaining Lunar Dev (SLD) Scope





- Full and open competition after exclusion of one source, Space Exploration Technologies Corp. (SpaceX)
- Firm-Fixed Price, performance milestone-based payments
- 5-year period of performance
- Scope:
 - Design, Development, Test and Evaluation (DDT&E) of Sustainable HLS Lander
 - HLS docking with Gateway, transfer of crew to HLS
 - Lunar surface landing near the South Pole
 - Lunar surface extra-vehicular activity (EVA)
 - Return of crew and materials from the surface and transfer from HLS
 - Leverage crewed lander dev for landers capable of human-class cargo delivery
- Successful contractor baseline design eligible to compete for crew and cargo transport service via Sustaining Lunar Transport (SLT) contract.

Solicitation Funding and Pricing






- Acquisition strategy assumes one award
- Contract award will be dependent upon both funding availability and evaluation results
- NASA reserves the right to select for award multiple, one, or none
- Pricing:
 - NASA expects to achieve adequate price competition
 - NASA will not require certified cost and pricing data
 - NASA will not require Offerors to be compliant with Cost Accounting Standards

Constituents of HLS Scope







Human-class Delivery Lander (HDL): Large payload transportation capability via a cargo variant of the Integrated Lander

Roles and Responsibilities: Leverage commercial products and processes





Government Responsibility

- Approve contract requirement changes, deliverable acceptance
- Approve verification closures
- Certification of Flight Readiness (CoFR) for the crewed demonstration mission
- Critical Artemis mission Go/No Go calls for the Integrated Lander and HDL
- Software Independent Verification and Validation (IV&V)
 Shared Responsibility

Contractor Responsibility

Design, development, manufacture, test, system verification, system demonstration, and system operation of HLS

- Validate compliance of contractor proposed milestone reviews with applicable acceptance criteria
- HLS Safety and Engineering Review Panel (HSERP)
- Operate in accordance with primary and shared responsibility for critical mission operational phases



Forum Purpose





Provide an overview of NASA's HLS NextSTEP-2 Appendix P Draft Solicitation, released March 31, 2022

https://sam.gov/opp/69caee776b304322a256acd0b5deaf57/view

SAM.GOV° Data Bank Data Services **NextSTEP-2 Appendix P, Sustaining** Lunar Development (SLD) [Draft] Contract Opportunity General Information ACTIVE **Contract Opportunity** Classification Notice ID Description NNM19ZCQ001K Appendix-P-SLD Attachments/Links Related Notice Contact Information Department/Ind. Agency History NATIONAL AERONAUTICS AND SPACE ADMINISTRATION **Award Notices** NATIONAL AERONAUTICS AND SPACE ADMINISTRATION Office NASA MARSHALL SPACE FLIGHT CENTER **General Information** Contract Opportunity Type: Presolicitation (Original) All Dates/Times are: (UTC-05:00) CENTRAL STANDARD TIME, CHICAGO, USA

https://www.nasa.gov/nextstep/humanlander4

NextSTEP Appendix P: Human Landing System Sustaining Lunar Development

March 23, 2022 – Updated Sustaining HLS Plans: Announcement March 31, 2022 – Draft Solicitation issued | Announcement

March 31, 2022 – NASA released a draft of the second Next Space Technologies for Exploration Partnerships (NextSTEP-2) Broad Agency Announcement (BAA) Appendix P solicitation for Human Landing System (HLS) Sustaining Lunar Development. This solicitation will seek proposals from U.S. industry for the development and demonstration of a landing system that meets NASA sustaining HLS requirements for missions beyond Artemis III, such as the ability to dock with the lunar orbiting Gateway, support four crew members, and transport more science and technology equipment to the lunar surface. Industry feedback to this draft solicitation is due May 2, 2022, at 5 p.m. Central Time (CT) per instructions posted with the solicitation at sam.gov.

Virtual Industry Forum:

NASA will host an HLS Virtual Industry Forum on **Monday, April 4, 2022**, at 1 p.m. CT, to provide an overview of the Appendix P solicitation, timeline, and goals. Instructions for virtual participation in the Industry Forum are as follows.



Artist's illustration of an Artemis astronaut stepping from a Moon lander onto the lunar surface.

Connection details:

- WebEx Link: https://nasaenterprise.webex.com/nasaenterprise/j.php?MTID=md1bb11a8fe38d923d0a1327fcdfc293c
- Meeting Number: 2764 076 4017
- WebEx Passcode: 6n6PwwHa2b* (66679942 from phones)

Pre-registration is not required to participate; however, participants are encouraged to provide their name, affiliation, and email address to heather.hall@nasa.gov no later than 10 a.m. CT, April 4. After the Industry Forum, an industry participant list will be posted on this webpage to facilitate partnering among potential offerors. To opt out of this list, please notify NASA by email at heather.hall@nasa.gov by COB April 5, 2022.

The Industry Forum will include an opportunity to request a one-on-one meeting with NASA for potential prime offerors and major partners later

Draft Solicitation Introduction





Solicitation Objectives

 To enable rapid development and demonstration of a Sustainable Human Landing System (HLS) from a second provider, delivering humans to the lunar surface in a subsequent Artemis mission, with the goal of 2027. To leverage the crewed lander development activities to certify the design of landers capable of human-class cargo delivery.

Timeline

• 3/31/22

4/04/22

4/06/22

Summer 2022

60 Days after Final Solicitation

• 1/31/2023

Draft Solicitation issued as a Request for Information (RFI)

Industry Day

Begin Industry one-on-ones

Final Solicitation Issued

Proposal Due

Anticipated Contract Award

Appendix P Draft Solicitation Documents





(as issued 3-31-22)

Appendix P BAA Main Body

NextSTEP-2 Omnibus BAA Amendment 21

Attachment A - Reference Library

(due to size limitations Attachment A is divided into multiple files: A01 through A11. Attachment A02 is divided into 2 files due to some documents being ITAR/EAR/CUI)

Attachment B - NASA Points of Contact

Attachment C - EFSS Box Proposal Submission Instructions

Attachment D - Corporate Contribution Worksheet

Attachment E - Model Contract

Attachment F - HLS Requirements (compatibility IRD-HDL)

Attachment G - Statement of Work (SOW)

Attachment H - Data Procurement Document (List of Data Requirement Deliverables (DRDs))

Attachment I - Government Furnished Equipment/Property (GFE/GFP) List

Attachment J - Design and Performance Metrics Tables

Attachment K - Optional GFE/GFFP Agreement Template

Attachment L - Reserved

Attachment M - Reserved

Attachment N - Reserved

Attachment O - Milestone Acceptance Criteria and Payment Schedule

Attachment P - Pricing Template

Attachment Q - Government Task Agreement Template

Attachment A01 - HLS Sustaining Phase ConOps

Attachment A02 - Relevant Standards and Documents

Attachment A03 - Interoperability Standards

Attachment A04 - Whitepapers

Attachment A05 - OriHLS-VV-002 Verification Guidebook

Attachment A06 - HLS FY21 IPEP v1.0, HLS-MOA-001

Attachment A07 - JSC 35191 Artemis Flight Operations Standards

Attachment A08 - HLS US Radiation Facilities Availability

Attachment A09 - RPT Capabilities Summary

Attachment A10 - Center Capabilities

Attachment A11 - ACD-52105-Artemis Campaign Development (ACD)

Medical Operations Requirements Document (MORD)



CLIN Structure





CLIN	Title				
Base CLINs					
001	HLS Integrated Lander Design, Development, Test and Evaluation (DDT&E) through PDF				
002	IDIQ – Special Studies and Tasks				
Option CLINs					
Integrated Lander Continued DDT&E					
003	Integrated Lander Through CDR				
004	Integrated Lander Through DCR				
005	Integrated Lander Through Crewed Demonstration Sortie Mission				
Human-class Delivery Lander (HDL) DDT&E					
006*	HDL DDT&E through PDR				
007	HDL DDT&E Through CDR				
008	HDL DDT&E Through DCR				

^{*} NASA may opt to exercise CLIN 006 at any time between initial award (i.e., at ATP) and up to two years after ATP. For its proposal, Offeror should assume work on this CLIN starts at ATP.

Proposal Content

- Title Page
- Executive Summary
- Volume I: Technical
- Volume II: Price
- Volume III: Management
- Volume IV: Proposal Attachments



Use of Government Resources Government Task Agreements (GTAs) and Collaboration





- NASA has unique human spaceflight engineering and operations expertise, capabilities, and resources that it is making available to Offerors in accordance with contract section H clause, Use of Government Resources
- Two types of Government Resources
 - Government Task Agreements (GTAs)
 - Provides the ability for the Offeror to utilize on-site NASA resources
 - Request using Attachment Q, GTA Template, form submitted with Proposal
 - Collaboration
 - Offeror shall provide the details of its planned approach to utilization of the up to 60 NASA equivalent personnel (EPs) that NASA has offered to all offerors, at no charge, in their Collaboration Plan
- NASA Center capabilities are included in Attachments A-9 and A-10
- Offerors should work with NASA Center POC's identified in Attachment B, Center POC Listing

Use of Government Resources Government Furnished Property (GFP)





- Mandatory GFP required for successful execution of the crewed demonstration mission is listed on Tab 1 of Attachment I, SLD GFP List
- Enumerated Optional GFP that offerors may request in support of the DDT&E and demonstration mission execution is listed on Tab 2
- Tab 3 should be filled in with Non-Enumerated Optional GFP that the Offeror is requesting
- For Optional GFP, Contract section H clause, Contractor Use of Government-Furnished Equipment, Property, or Information, requires use of Attachment K, Optional Government-Furnished Property Agreements (OGFPAs), to request use of optional Government-Furnished property
- To inquire about the availability of optional GFP, Attachment B contains a list of the Center points-of-contact for each NASA Center.
- Forms will be formalized at Final Solicitation +9 calendar days (BAA) section 2.2). Industry is encouraged to begin communication as early as possible.

Attachment P, Pricing Template





- Tab A: Summary; Not required to fill-in
- Tab B: Enter prices for the individual CLINs and the values for the Optional GFP and GTAs
 - Optional GFP and GTA values are for evaluation purposes only (Total Evaluated Price)
- Tab C: Input individual GTA and GFP values
 - Data and values entered should match GTA and OGFPA forms
- Tab D: Input Indefinite Delivery Indefinite Quantity (IDIQ) labor categories and fully-burdened rates
- Pricing Template shall be submitted with the Price Volume (Volume II)

SLD Evaluation Criteria





- 3 evaluation factors in descending order of importance:
 - Technical Approach, Crew Safety and Mission Assurance
 - Total Evaluated Price
 - Management Approach
- Factor 1 is more important than Factor
 2 which is more important than Factor 3
- Factor 1 and 3, when combined, are significantly more important than Factor 2

	0)2 188		
Evaluation Factor	Area of Focus		
Factor 1: Technical Approach, Crew Safety,	Technical Design Concept		
and Mission Assurance	Development, Schedule, and Risk		
	Verification, Validation, and Certification		
	Insight		
	Launch and Mission Operations		
	Sustainability		
	Approach to Early System Demonstrations		
Factor 2: Total Evaluated Price	No focus areas		
Factor 3: Management Approach	Organization and Management		
	Schedule Management Process		
	Risk Management Process		
	Business Approach		
	Past Performance		
	Small Business Subcontracting Plan		
	Data Rights		

Options





Evaluation for Exercise of Options

- NASA will determine whether to award Options
- NASA's intent is to transition between the Base period and subsequent Option periods without any break in contractor performance
- The decision to award Options (formally authorize work initiation) rests solely
 with the Government, and no guarantee is made that an option will be awarded
 even though the contract will cite a value for the effort
- While NASA reserves the right to change its HLS acquisition strategy at any time, NASA is currently planning to award the Base CLIN for a single contractor, pending availability of funds; and either at initial award or later, exercise Options for that contractor
- Proposals shall include a firm-fixed-price (FFP) for the Option periods

SLD Design Reference Missions (DRMs)





DRMs associated with the Sustaining HLS Integrated Lander

DRM Reference	Description	Duration	Crew	EVAs
DRM-H-001 (DRM-001)	Polar Sortie Mission to South Pole	6.25 days on surface	2	4 planned, 1 unplanned
DRM-H-001b (DRM-001b)*	Non-Polar Sortie Variant	6.25 days on surface	2	4 planned, 1 unplanned
DRM-H-002 (DRM-002)	Polar Surface Excursion Mission	33 days on surface (lander)/5 days on surface with crew	4	2 transfers (1 in/1 out) 1 EVA unplanned

Reference: HLS-CONOP-006, Sustained Phase Human Landing System(HLS) Concept of Operations *Note: DRM-001b is a goal and requirements specific to DRM-001b should be treated as goal requirements

DRMs associated with the HDL Delivery System

DRM Reference	Description	Destination	Non-Binding Cargo Example
DRM-C-001	Integrated Cargo Delivery Mission	South Pole	Surface Habitat
DRM-C-002	Offloaded Cargo Delivery Mission	South Pole	Pressurized Rover

Reference: HLS-CONOP-007, Human-class Delivery Lander Concept of Operations

Closing





Comments and questions shall be submitted electronically to hq-hls-baa@mail.nasa.gov no later than 6:00 p.m. Central Time on April 4, 2021.

Resources

- NextSTEP Appendix E: https://www.nasa.gov/nextstep/humanlander
- NextSTEP Appendix H: https://www.nasa.gov/nextstep/humanlander2
- NextSTEP Appendix N: https://www.nasa.gov/nextstep/humanlander
- NextSTEP Appendix P: https://www.nasa.gov/nextstep/humanlander/
- More about HLS: https://www.nasa.gov/content/humans-on-tre-moon-0

