

PART I - THE SCHEDULE

SECTION B - SUPPLIES OR SERVICES AND PRICE/COSTS

B.1. ESTIMATED COST AND FEE

A) The total estimated cost of this contract is (b) (4) and consists of the following:

Estimated Cost	(b) (4)
Exhibit D Estimated Cost	
Variance at Completion Estimated Cost	
Schedule 2 Estimated Cost	
Schedule 3 Estimated Cost	

The term "estimated cost" as used elsewhere in this contract means the total estimated cost.

B) The total costs and fees agreed to by the parties for this contract are as follows:

	MOD 2062	Delta	MOD 2066
SCHEDULE 1	(b) (4)		
1. Exhibit A Estimated Cost (Lines 2+3+4)			
2. Estimated Cost			
3. Estimated Cost for Letter Contract			
4. Estimated Cost for PG Definitization Period			
5. Maximum Award Fee			
6. FY2000 Forward Technical Performance Pool			
7. FY2000 Forward Cost Performance Pool			
8. FY2004 Forward Performance Award Fee			
9. Base Fee			
10. Letter Contract Fixed Fee			
11. Definitization Fixed Fee			
12. FGB Fixed Fee			
13. Provisioning Item Orders - Fixed Fee			
14. Level of Effort Fixed Fee			
15. Fixed Fee			
16. Exhibit D, LOE, Estimated Cost			
17. Exhibit D, LOE, Fixed Fee			
18. Exhibit D, LOE, Maximum Award Fee			
19. Exhibit D, LOE Maximum Special Rate Incentive Fee Earned			
20. Provisional Increase to Estimated Cost			
21. Variance at Completion Estimated Cost			
22. Total Contract Value for Schedule 1	(b) (4)		17,496,119,287

SCHEDULE 2 – U.S. PROP MODULE			
23. Schedule 2 Estimated Cost	(b) (4)		
24. Schedule 2 Fixed Fee			

25. Total Contract Value for Schedule 2	(b) (4)	119,875,081
---	---------	-------------

SCHEDULE 3/CLIN 3 – American Recovery and Reinvestment Act (ARRA)			
26. ARRA – Common Docking Adapter Estimated Cost	(b) (4)		
27. ARRA Performance Fee			

28. ARRA Schedule Incentive	(b) (4)	
29. Total Contract Value for Schedule 3	(b) (4)	13,701,033
30. Total Contract Value for Schedules 1, 2, & 3	(b) (4)	17,629,695,401

C) Reserved

D) Reserved

E) Reserved

F) Base Fee. Effective October 1, 1999, a Base fee pool is added to the contract. Base fee is defined in Attachment J-1, Section III.1. Base fee will be paid in monthly installments based on percent of completion of the work as determined by the Contracting Officer.

G) Reserved

(End of Clause)

B.2 CONTRACT FUNDING (NASA 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds clause, and excluding special ARRA funding specified in (c) below, the total amount allotted by the Government to this contract is \$ (b) (4). This allotment is for all items, and covers the following estimated period of performance: From November 15, 1993, through approximately **May 13, 2014**.

(b) An additional amount of \$ (b) (4) is obligated under this contract for payment of fee.

(c) An additional amount of \$ (b) (4) of ARRA funding is obligated under this contract specifically for the payment of cost and fee for performance of the ARRA-funded effort and requirements specified in Clause B.1, Schedule 3/CLIN 3, and as otherwise described in Modification 1602. Purchase Request No. 4200314848 provides the full amount of ARRA funding associated with this modification.

(End of Clause)

B.3 SCOPE OF WORK

The Contractor shall, except as otherwise provided, furnish the personnel, facilities, materials, services, and management necessary to accomplish the requirements set forth in Section C, Statement of Work, and as specified elsewhere in the contract.

(End of clause)

B.4 SUPERSEDURE

This contract is the definitive contract contemplated by Letter Contract NAS15-10000, and supersedes in its entirety said letter contract and modifications 1-18, modifications 21-38, 40-47, modifications 49-54, modification 62, and modification 63 (DDP #222). All work performed, technical direction given, costs incurred, and payments made under said letter contract shall be deemed to have been performed, given, incurred, or made under this contract. The cost and fee(s) established in this definitive contract represent full and complete settlement of letter contract NAS15-10000 and the changes cited above and modifications thereto. They do not represent a settlement of any modifications not referenced above, nor Boeing's claim submitted under 2-1150-94-0434 dated January 3, 1995.

(End of Clause)

B.5 OPTION(S) TO EXTEND COMPLETION DATE (JSC 52.217-90) (OCT 1996)

The Government may require the Contractor to continue performing services under this contract. The Contracting Officer may exercise options by issuance of a unilateral contract modification 30 days or more before the completion date set forth in Section F. Should the option(s) be exercised, the resultant contract will include all terms and conditions of the basic contract as it exists at the time the option is exercised, except for increases in estimated cost and fee and other changes indicated below.

	OPTION 1*	OPTION 2*	OPTION 3**	OPTION 4**
Clause B.1--Cost and Fee increased as follows:				
Exhibit A Estimated Cost (Line 1)	(b) (4)			
Estimated Cost (Line 2)				
FY2004 Forward Performance Award Fee (Line 8)				
Total Contract Value (Line 22)	\$ 157,606,885	\$ 159,388,434	\$ 158,177,766	\$ 160,033,786
	March 31, 2007	Sep 30, 2007	March 31, 2008	Sep 30, 2008

*These Options were exercised under contract modification 1308.

**These Options were exercised under contract modification 1365.

(End of Clause)

[END OF SECTION]