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NNA09DC26C SECTION B

SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS

B.1 SUPPLIES AND/OR SERVICES TO BE PROVIDED

(a)  The Contractor shall provide all resources (except as may be expressly stated in the contract as
furnished by the Government) necessary to deliver and/or perform the items below in accordance with the
Description/Specifications/Statement of Work incorporated in Section J as Attachments J-1 and J-2.

1. Item No. 2. Description 3. Qty | 4. Unit 5. Price
01 Base Offer Item 0001, All work identified in the

specification and drawings to construct the

Collaborative Support Facility, Building N232, 1 JB $

Except work identified as an Option Item.

(b) OPTION ITEMS

If Option Items are exercised pursuant to Clause 52.217-7, “OPTION FOR INCREASED QUANTITY —
SEPARATELY PRICED LINE ITEM,” the contractor shall provide all resources (except as may be expressly
stated in this contract as furnished by the Government) necessary to furnish the items below in accordance with
the Description/Specification/Work Statement in Section C.

1. Item No. 2. Description 3. Qty| 4. Unit 5. Price
02 Option Item 0001, All work identified in the

specification and drawings to provide and install

Building Integrated Photovoltaic Canopy (BIPV). 1 JB $

This option shall consist of replacing the ceramic
frit pattern glass panels mounted at the roof level
between column lines X and Y on the north side
of the north wing, with an array of glass substrate
photovoltaic panels. This option includes all
labor, materials, and equipment required to
provide an operational photovoltaic system with
a peak output of at least 13,500 kilowatt hours
per year. This option includes the photovoltaic
panels, terminal and combiner box(es), quick-
connect electrical connectors, DC wiring, DC
disconnect, grid-connected inverter, AC
disconnect, a data acquisition and monitoring
system (DAS) and isolation transformer. The
option also includes connecting the photovoltaic
system inverter into the building’s electrical
system. This work is shown on Drawings A107
and E111 and described in Specification Section
136400.

03 Option Item 0002, All work identified in the
specification and drawings to provide and install
Extruded Aluminum Sun Control Shade Louvers. 1 JB $
This option shall consist of the fabrication and
installation of aluminum louvers designed to
shade the windows on the west, east and south
sides of both wings of the building. These louver
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shades consist of aluminum airfoil shapes
fabricated into a framework and mounted
vertically in front of the building windows. This
option also includes the installation of steel tube
shapes that are mounted to the building structural
framework and provide support for the sun
shades. The details of the shade louver construc-
tion is shown on Drawings A106 and A705 and
described in Specification Section 089100.

04

Option Item 0003, All work identified in the
specification and drawings to provide and install
Horizontal Sun Shade Structures. This option
consists of the fabrication and installation of
horizontal shade structures that are designed to
shade the windows on the west, east, and south
sides of both wings of the building. There are
two different types of horizontal sun shades:

A. At the second floor level, the horizontal
Shades are constructed of an aluminum bar
Grating material, to allow access for future
Window cleaning.

B. At the roof level, these horizontal shades
Consist of perforated, stainless steel, sheet
Metal panels mounted in a steel frame.

The structural steel members that support the
Horizontal shade structures are included in the
Base item and are not a part of Option Item 0003.
The details of the Horizontal Shades are shown
On Drawing A107 and described in Specification
Sections 055300 and 057000. Only one price,
Including both types of horizontal shades, is
Required for Option Item 0003.

JB

05

Option Item 0004, All work identified in the
specification and drawings to provide and install
Light Shelf Daylighting Panels. This option
consists of the fabrication and installation of light
shelves. Light shelves are aluminum shelves
approximately 30” wide and mounted on the
interior side of the north wall only, just below the
upper row of operable windows, at both the first
and second floor levels. Light shelves for this
project are fabricated from an extruded aluminum
chassis system and aluminum panel surface.
Light shelves for this project shall be provided by
the curtain wall manufacturer and shall be
designed to be integrated with the curtain wall as
an interior extension to the curtain wall horizontal
mullion. The details of the horizontal light
shelves are defined in Specification Section
107301 and the installation location is shown in
Detail 8/A802.

JB
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06

Option Item 0005, All work identified in the
specification and drawings to provide and install
Greywater Treatment System. The greywater
treatment system is a packaged, skid-mounted
system designed to filter and treat greywater from
lavatories and showers and pump the treated
water back into the building for use flushing
toilets. This option includes all labor, equipment,
and materials necessary to have a complete and
operational greywater treatment and supply
system, including pumps, tanks, filters, and
residual disinfection. This option also includes
all underground piping between the north wing
of the building and the location of the greywater
system adjacent to the trash enclosure on the east
side of the project site. The following items are
included in the Base Item and are not part of
Option Item 0005:

A. The concrete masonry unit enclosure for the
greywater treatment system.

B. The recycled water supply piping to the toilets
C. The greywater waste piping from the
lavatories and showers.

D. The underground conduit and wiring

to supply power to the greywater treatment
system. The work include in this Option Item is
shown on Drawing P503 and is described in
Specification Section 221319.

JB

07

Option Item 0006, All work identified in the
specification and drawings to provide and install
Carpet and Base. This option includes all labor
materials and equipment to install carpet and
resilient base for all areas of the building with
raised access flooring with the exception of the
electrical and data communications rooms. The
areas to receive this carpet are shown on
Drawings A211, A212, A221, and A222. The
carpet material and installation requirements are
defined in Specification Section 096813.

JB

08

Option Item 0007, Work identified in the
specification and drawings for Landscaping and
Site work as identified below. Note this is a
deduct option that will result in a reduction of the
contract price. This Option includes all labor,
materials, and equipment for the following:

A. Delete the Concrete Seat Height Retaining
Wall and the associated 8-inch foundation drain
line. This retaining wall is shown as wall W-1 on
Drawing L101 and is shown in detail in Section 1
on Drawing L402. In place of this retaining wall
and foundation drain, the land form shall slope
uniformly and conform with the edge of the
concrete paving or pavers.

B. All new 36’ and 24” box trees shown on
Drawing L602 and called out in the legend on

JB
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Drawing L601 shall be reduced to 15 gallon size.
C. All 15 gallon size shrubs shown on Drawings
L603, L604, L605, and L606 and called out in the
legend on Drawing L601 shall be reduced to five
(5) gallon size.

D. All five (5) gall size shrubs shown on
Drawings L603, L604, L605, and L606 and
called out in the legend on Drawing L601 shall
be reduced to one (1) gallon size.

E. Delete the eight (8) foot tall concrete masonry
unit wall around the trash/recycling bin enclosure
and greywater treatment unit. The location of
this wall is shown in plan on Drawing C201 (Key
Note 12). Details of this wall are shown in Detail
1 on Drawing C902. Included in this option is
the reinforced concrete wall foundation, the four
(4) guard posts, and the chain link fences and
gates. The 6 concrete slab shown in Section A
of the detail and the eight (8) foot wide sidewalk
adjacent to the slab are not part of this option,
they are included in the base item.

(c) PERIOD OF PERFORMANCE
5. Number of Calendar
Days for Completion of

1. Item No| 2. Description 3. Qty | 4. Unit Work
05 Number of Calendar Days for Completion of

Work in accordance with Paragraph F.2,

COMMENCEMENT, PROSECUTION,

AND COMPLETION OF WORK (FAR

52.211-10) (APR 1984). The number of 390

calendar days offered here in Section B will

have precedence if a discrepancy exists

between the number of days proposed in

Section B and the construction schedule

portion of the offer.
B.2 FIRM FIXED PRICE (NFS 1852.216-78) (DEC 1988)
(a)  The total firm fixed price of this contract is $20,002,000.00 (Base Item 0001 and Option Items 0002, 0004,

and 0000).

(b)  The total firm fixed price of the contract will increase by $204,000.00 if Option Item 0001 is exercised.
(¢)  The total firm fixed price of the contract will increase by $241,000.00 if Option Item 0003 is exercised
(d)  The total firm fixed price of the contract will increase by $179,000.00 if Option Item 0005 is exercised.
(e)  The total firm fixed price of the contract will decrease by $61,000.00 if Option Item 0007 is exercised.

(End of clause)

[END OF SECTION]
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SECTION C
DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK

C.1 SPECIFICATION/STATEMENT OF WORK
The Contractor shall provide the item or services specified in Section B in accordance with the following:

Attachment J-1, Specification No.:

60046863

Attachment J-2, Drawing Nos. :

General: A232-0800-G000, A232-0800-G001, A232-0800-G002, A232-0800-G100 through
A232-0800-G102

Civil: A232-0800-C001, A232-0800-C011, A232-0800-C101, A232-0800-C201, A232-0800-
C301 through A232-0800-C304, A232-0800-C381, A232-0800-C401, A232-0800-C901
through A232-0800-C903

Landscaping: A232-0800-L100, A232-0800-L101, A232-0800-L401 through A232-0800-L403, A232-
0800-L500 through AA2320800-L502, AA232-0800-551 through AA232-0800-L555,
A232-0800-L600, A232-0800-L601 through A232-0800-L606, and A232-0800-L651

Architectural: A232-0800-A001, A232-0800-A002, A232-0800-A011, A232-0800-A012, A232-0800-
A100 through A107, A232-0800-A110 through A232-0800-A112, A232-0800-A121,
A232-0800-A122, A232-0800-A211,A232-0800-A212, A232-0800-A221, A232-
08000A222, A232-0800-A231, A232-0800-A232, A232-0800-A241, A232-0800-A242,
A232-0800-A251, A232-0800-A252, A232-0800-261, A232-0800-262, A232-0800-271,
A232-0800-A272, A232-0800-A301 through A303, A232-0800-A311, A232-0800-
A312, A232-0800-A501-3, A232-0800-A611 through A614, A232-0800-A621 through
A624, A232-0800-A631, A232-0800-A632, A232-0800-A641 through A232-0800-
A643, A232-0800-A701 through A705, A232-0800-A711 through A232-0800-A713,
A232-0800-S721, A232-0800-A731, A232-0800-A751, A232-0800-A752, A232-0800-
A761, A232-0800-A801, A232-0800-A802, A232-0800-A804 and A232-0800-A811

Structural: A232-0800-S001 through S009, A232-0800-S211, A232-0800-S212, A232-0800-S221,
A232-0800-S222, A232-0800-S231, A232-0800S232, A232-0800-S301, A232-0800-
S311, A232-0800-S501 through S503, A232-0800-S601, A232-0800-S602, and A232-
0800-S701

Fire Protection: A232-0800-FA001, A232-0800-FA211 through FA214, A232-0800-FA401, A232-0800-
FA402, A232-0800-FA501, A232-0800-FP001, A232-0800-FP110, A232-0800-FP211,

A232-0800-FP212, A232-0800-FP221, A232-0800-FP222, A232-0800-FP231 through
FP234, and A232-0800-FP401

C-1
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Mechanical: A232-0800-M001, A232-0800-M002, A232-0800-M110 through M114, A232-0800-
M140, A232-0800-M211, A232-0800-M212, A232-0800-M221, A232-0800-M222,
A232-0800-M231, A232-0800-M232, A232-0800-M241, A232-0800-M242, A232-0800-
M251, A232-0800-M252, A232-0800-M301 through M305, A232-0800-M401 through
M405, A232-0800-M501, A232-0800-M502, A232-0800-M601, and A232-0800-M602

Plumbing: A232-0800-P001, A232-0800-P201, A232-0800-P211, A232-0800-P212, A232-0800-
P221, A232-0800-P222, A232-0800-P231, A232-0800-P232, A232-0800-P301, A232-
0800-P401 through A232-0800-P404, A232-0800-501 through A232-0800-503, and
A232-0800-P601

Electrical: A232-0800-E001, A232-0800-E002, A232-0800-E110, A232-0800-E111, A232-0800-
E112, A232-0800-E120, A232-0800-E121, A232-0800-E140, A232-0800-E141, A232-
0800-E311, A232-0800-E312, A232-0800-E321, A232-0800-E322, A232-0800-E332,
A232-0800-E411, A232-0800-E412, A232-0800-E421, A232-0800-E422, A232-0800-
E431, A232-0800-E432, A232-0800-E511, A232-0800-E512, A232-0800-E521, A232-
0800-E522, A232-0800-E611, A232-0800-E612, A232-0800-E621, A232-0800-E622,
A232-0800-E801, A232-0800-E802, and A232-0800-E901 through E914

Description of Work:

The construction project is for a new facility to be located on the existing Bush Circle at Moffett Field,
California. The facility including on-site work shall be constructed as sustainable entities. The project is
designed to achieve LEED-NC v2.2 Platinum Certification. The new facility will consist of a two (2) story
structural steel framed building of approximately 50,000 square feet total. The facility is comprised of two
(2) separate wings, two (2) stories each with mechanical equipment on the roofs. In addition to the open
office space, the facility includes a glass wall atrium, accessible restrooms, lunchrooms, elevator, and
mechanical/electrical support areas. Construction of the new facility also includes complete heating,
ventilating, and air conditioning systems utilizing ground source heat pumps, electrical and data
communications to support the facility operations, solar hot-water systems, fire detection and suppression
systems, an advanced lighting system, and security systems. The construction project also includes site
preparation and site utilities; installation of approximately 72 geothermal wells, parking, California native
landscaping, hardscaping, and the development of a site storm water management system.

(End of clause)

[END OF SECTION]
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SECTION D
PACKAGING AND MARKING
D.1 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if they were
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full

text of a clause may be accessed electronically at this/these address(es):

Federal Acquisition Regulation (FAR) clauses: http://www.acqnet.gov/far
NASA FAR Supplement (NFS) clauses: http://www.hq.nasa.gov/office/procurement/regs/nfstoc.htm

L FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

CLAUSE DATE TITLE
NUMBER

None included by
reference

IL. NASA FAR SUPPLEMENT (48 CFR CHAPTER 18)

CLAUSE DATE TITLE
NUMBER
None included by
reference
(End of clause)
[END OF SECTION]
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SECTION E
INSPECTION AND ACCEPTANCE

E.1 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if they were
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full

text of a clause may be accessed electronically at this/these address(es):

Federal Acquisition Regulation (FAR) clauses: http://www.acqnet.gov/far
NASA FAR Supplement (NFS) clauses: http://www.hq.nasa.gov/office/procurement/regs/nfstoc.htm

L FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

CLAUSE DATE TITLE
NUMBER

None included by
reference

IL. NASA FAR SUPPLEMENT (48 CFR CHAPTER 18)

CLAUSE DATE TITLE
NUMBER
None included by
reference
(End of clause)

E.2 INSPECTION OF CONSTRUCTION (FAR 52.246-12) (APR 1996)

(a)  Definition. Work includes, but is not limited to, materials, workmanship, and manufacture and
fabrication of components.

(b)  The Contractor shall maintain an adequate inspection system and perform such inspections as will
ensure that the work performed under the contract conforms to contract requirements. The Contractor shall
maintain complete inspection records and make them available to the Government. All work shall be
conducted under the general direction of the Contracting Officer and is subject to Government inspection
and test at all places and at all reasonable times before acceptance to ensure strict compliance with the
terms of the contract.
(c)  Government inspections and tests are for the sole benefit of the Government and do not -

(1) Relieve the Contractor of responsibility for providing adequate quality control measures;

(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance;

(3) Constitute or imply acceptance; or

(4) Affect the continuing rights of the Government after acceptance of the completed work under
paragraph (i) of this section.

(d)  The presence or absence of a Government inspector does not relieve the Contractor from any

contract requirement, nor is the inspector authorized to change any term or condition of the specification
without the Contracting Officer's written authorization.
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(e)  The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and
material reasonably needed for performing such safe and convenient inspections and tests as may be
required by the Contracting Officer. The Government may charge to the Contractor any additional cost of
inspection or test when work is not ready at the time specified by the Contractor for inspection or test, or
when prior rejection makes reinspection or retest necessary. The Government shall perform all inspections
and tests in a manner that will not unnecessarily delay the work. Special, full size, and performance tests
shall be performed as described in the contract.

(f)  The Contractor shall, without charge, replace or correct work found by the Government not to
conform to contract requirements, unless in the public interest the Government consents to accept the work
with an appropriate adjustment in contract price. The Contractor shall promptly segregate and remove
rejected material from the premises.

(g) If the Contractor does not promptly replace or correct rejected work, the Government may -
(1) By contract or otherwise, replace or correct the work and charge the cost to the Contractor; or
(2) Terminate for default the Contractor's right to proceed.

(h)  If, before acceptance of the entire work, the Government decides to examine already completed
work by removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary
facilities, labor, and material. If the work is found to be defective or nonconforming in any material respect
due to the fault of the Contractor or its subcontractors, the Contractor shall defray the expenses of the
examination and of satisfactory reconstruction. However, if the work is found to meet contract
requirements, the Contracting Officer shall make an equitable adjustment for the additional services
involved in the examination and reconstruction, including, if completion of the work was thereby delayed,
an extension of time.

(i)  Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable
after completion and inspection, all work required by the contract or that portion of the work the
Contracting Officer determines can be accepted separately. Acceptance shall be final and conclusive except
for latent defects, fraud, gross mistakes amounting to fraud, or the Government's rights under any warranty
or guarantee.

(End of clause)

[END OF SECTION]
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SECTION F
DELIVERIES OR PERFORMANCE

F.1 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if they were
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full

text of a clause may be accessed electronically at this/these address(es):

Federal Acquisition Regulation (FAR) clauses: http://www.acqnet.gov/far
NASA FAR Supplement (NFS) clauses: http://www.hq.nasa.gov/office/procurement/regs/nfstoc.htm

L FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

CLAUSE DATE TITLE
NUMBER

None included by
reference

IL. NASA FAR SUPPLEMENT (48 CFR CHAPTER 18)

CLAUSE DATE TITLE
NUMBER
None included by
reference
(End of clause)

F.2 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (FAR 52.211-10)
(APR 1984)

The Contractor shall be required to (a) commence work under this contract within ten (10) calendar days
after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c)
complete the entire work ready for use not later than 390 calendar days after the date the contractor
receives the notice to proceed. The time stated for completion shall include final cleanup of the premises.

(End of clause)
F.3 LIQUIDATED DAMAGES — CONSTRUCTION (FAR 52.211-12) (SEP 2000)
(a)  If the Contractor fails to complete the work within the time specified in the contract, the Contractor
shall pay liquidated damages to the Government in the amount of $700.00 for each calendar day of delay
until the work is completed or accepted.
(b)  If the Government terminates the Contractor's right to proceed, liquidated damages will continue to
accrue until the work is completed. These liquidated damages are in addition to excess costs of repurchase

under the Termination clause.
(End of clause)
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F.4 BUILDING INFORMATION MODELING (BIM)

(a) The design of the project has been performed using Autodesk Revit Architecture and Revit
Structure software and AutoCAD. BIMs have been created for architecture and structural design intent
only and some elements, such as details, are in 2D AutoCAD, not BIMs. Mechanical, electrical, fire
protection, and plumbing disciplines are not included as BIMs and are available only as 2D AutoCAD
documents.

(b) Following notice to proceed, the contractor may request a copy of the Government’s architecture
and structural BIMs that may be used as a starting point if the contractor elects to use BIM as a
management tool on this project. The contractor may use these BIMs at its own risk. The contractor shall
verify all information contained in this model. The Government and the Government’s design team accept
no liability for the accuracy of the BIMs or any other electronic files provided to the contractor. At the
completion of construction, the Contractor may submit current Revit BIMs for Building N232 that have
been updated to reflect the accurate as-built conditions as part of the contract required as-built
documentation.

(End of clause)

[END OF SECTION]

F-2



NNA09DC26C SECTION G

SECTION G
CONTRACT ADMINISTRATION DATA

G.1 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if they were
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full

text of a clause may be accessed electronically at this/these address(es):

Federal Acquisition Regulation (FAR) clauses: http://www.acqnet.gov/far
NASA FAR Supplement (NFS) clauses: http://www.hq.nasa.gov/office/procurement/regs/nfstoc.htm

L FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

CLAUSE DATE TITLE
NUMBER

None included by
reference

IL. NASA FAR SUPPLEMENT (48 CFR CHAPTER 18)

CLAUSE DATE TITLE
NUMBER
None included by
reference
(End of clause)

G.2 SUBMISSION OF REQUESTS FOR PROGRESS PAYMENTS (NFS 1852.232-82) (MAR
1989)

The Contractor shall request progress payments in accordance with the Progress Payments clause by
submitting to the Contracting Officer an original and two copies of Standard Form (SF) 1443, Contractor's
Request for Progress Payment, and the contractor's invoice (if applicable). The Contracting Officer's office
is the designated billing office for progress payments for purposes of the Prompt Payment clause.

(End of clause)
G.3 SUBMISSION OF INVOICES (ARC 52.232-90) (JUN 2008)

(a) Invoices shall be prepared in accordance with the Prompt Payment for Construction Contracts
clause of this contract. Invoices shall be submitted to the following “Designated Billing Office:”

NASA Ames Research Center

Attn: Teresa Marshall, Mailstop 213-13
Building 213, Room 101

Moffett Field, CA 94035-1000

(b) For purposes of the Prompt Payment Act for Construction Contracts clause, the “Designated
Payment Office” is:
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NASA Shared Services Center (NSSC)

Financial Management Division (FMD)—Accounts Payable
Bldg. 1111, Road C

Stennis Space Center, MS 39529

Invoices shall include the Contractor's Taxpayer Identification Number (TIN).
(End of clause)

G.4 LIST OF GOVERNMENT PROPERTY FURNISHED PURSUANT TO FAR 52.245-1 (NFS
1852.245-76) (DEVIATION) (SEP 2007)

(a) For performance of work under this contract, the Government will make available Government property
identified below on a no-charge-for-use basis pursuant to the clause at FAR 52.245-1, Government
Property. The Contractor shall use this property in the performance of this contract at the project site and at
other location(s) as may be approved by the Contracting Officer. Under FAR 52.245-1, the Contractor is
accountable for the identified property.

Item Description: Reclaimed oak flooring from a wind tunnel, approximately 7,500 square feet to be used
as shown in the plans and specification

(End of clause)

[END OF SECTION]
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SECTION H
SPECIAL CONTRACT REQUIREMENTS

H.1 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if they were
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full

text of a clause may be accessed electronically at this/these address(es):

Federal Acquisition Regulation (FAR) clauses: http://www.acqnet.gov/far
NASA FAR Supplement (NFS) clauses: http://www.hq.nasa.gov/office/procurement/regs/nfstoc.htm

L FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

CLAUSE DATE TITLE
NUMBER
52.236-13 ALTI | NOV 1991 ACCIDENT PREVENTION

IL. NASA FAR SUPPLEMENT (48 CFR CHAPTER 18)

CLAUSE DATE TITLE

NUMBER

1852.223-75 FEB 2002 MAJOR BREACH OF SAFETY OR SECURITY

1852.236-75 AUG 1998 PARTNERING OF CONSTRUCTION CONTRACTS
(End of clause)

H.2 SAFETY AND HEALTH (NFS 1852.233-70) (APR 2002)

(a)  Safety is the freedom from those conditions that can cause death, injury, occupational illness,
damage to or loss of equipment or property, or damage to the environment. NASA’s safety priority is to
protect: (1) the public, (2) astronauts and pilots, (3) the NASA workforce (including contractor employees
working on NASA contracts), and (4) high-value equipment and property.

(b)  The Contractor shall take all reasonable safety and occupational health measures in performing this
contract. The Contractor shall comply with all Federal, State, and local laws applicable to safety and
occupational health and with the safety and occupational health standards, specifications, reporting
requirements, and any other relevant requirements of this contract.

(¢)  The Contractor shall take, or cause to be taken, any other safety, and occupational health-measures
the Contracting Officer may reasonably direct. To the extent that the Contractor may be entitled to an
equitable adjustment for those measures under the terms and conditions of this contract, the equitable
adjustment shall be determined pursuant to the procedures of the changes clause of this contract; provided,
that no adjustment shall be made under this Safety and Health clause for any change for which an equitable
adjustment is expressly provided under any other clause of the contract.

(d)  The Contractor shall immediately notify and promptly report to the Contracting Officer or a designee
any accident, incident, or exposure resulting in fatality, lost-time occupational injury, occupational disease,
contamination of property beyond any stated acceptable limits set forth in the contract Schedule; or
property loss of $25,000 or more, or Close Call (a situation or occurrence with no injury, no damage or
only minor damage (less than $1,000) but possesses the potential to cause any type mishap, or any injury,
damage, or negative mission impact) that may be of immediate interest to NASA, arising out of work
performed under this contract. The Contractor is not required to include in any report an expression of
opinion as to the fault or negligence of any employee. In addition, service contractors (excluding
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construction contracts) shall provide quarterly reports specifying lost-time frequency rate, number of lost-
time injuries, exposure, and accident/incident dollar losses as specified in the contract Schedule.

(¢)  The Contractor shall investigate all work-related incidents, accidents, and Close Calls, to the extent
necessary to determine their causes and furnish the Contracting Officer a report, in such form as the
Contracting Officer may require, of the investigative findings and proposed or completed corrective
actions.

() (1) The Contracting Officer may notify the Contractor in writing of any noncompliance with this
clause and specify corrective actions to be taken. When the Contracting Officer becomes aware of
noncompliance that may pose a serious or imminent danger to safety and health of the public, astronauts
and pilots, the NASA workforce (including contractor employees working on NASA contracts), or high
value mission critical equipment or property, the Contracting Officer shall notify the Contractor orally,
with written confirmation. The Contractor shall promptly take and report any necessary corrective action.

(2) If the Contractor fails or refuses to institute prompt corrective action in accordance with
subparagraph (f)(1) of this clause, the Contracting Officer may invoke the stop-work order clause in this
contract or any other remedy available to the Government in the event of such failure or refusal.

(g) The Contractor (or subcontractor or supplier) shall insert the substance of this clause, including this
paragraph (g) and any applicable Schedule provisions and clauses, with appropriate changes of
designations of the parties, in all solicitations and subcontracts of every tier, when one or more of the
following conditions exist:

(1) The work will be conducted completely or partly on premises owned or controlled by the
Government.

(2) The work includes construction, alteration, or repair of facilities in excess of the simplified
acquisition threshold.

(3) The work, regardless of place of performance, involves hazards that could endanger the public,
astronauts and pilots, the NASA workforce (including Contractor employees working on NASA contracts),
or high value equipment or property, and the hazards are not adequately addressed by Occupational Safety
and Health Administration (OSHA) or Department of Transportation (DOT) regulations (if applicable).

(4) When the Contractor (or subcontractor or supplier) determines that the assessed risk and
consequences of a failure to properly manage and control the hazard(s) warrants use of the clause.

(h)  The Contractor (or subcontractor or supplier) may exclude the provisions of paragraph (g) from its
solicitation(s) and subcontract(s) of every tier when it determines that the clause is not necessary because
the application of the OSHA and DOT (if applicable) regulations constitute adequate safety and
occupational health protection. When a determination is made to exclude the provisions of paragraph (g)
from a solicitation and subcontract, the Contractor must notify and provide the basis for the determination
to the Contracting Officer. In subcontracts of every tier above the micro-purchase threshold for which
paragraph (g) does not apply, the Contractor (or subcontractor or supplier) shall insert the substance of
paragraphs (a), (b), (c), and (f) of this clause).

(i)  Authorized Government representatives of the Contracting Officer shall have access to and the right
to examine the sites or areas where work under this contract is being performed in order to determine the
adequacy of the Contractor's safety and occupational health measures under this clause.

()  The contractor shall continually update the safety and health plan when necessary. In particular, the

Contractor shall furnish a list of all hazardous operations to be performed, and a list of other major or key
operations required or planned in the performance of the contract, even though not deemed hazardous by
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the Contractor. NASA and the Contractor shall jointly decide which operations are to be considered
hazardous, with NASA as the final authority. Before hazardous operations commence, the Contractor shall
submit for NASA concurrence --

(1) Written hazardous operating procedures for all hazardous operations; and/or
(2) Qualification standards for personnel involved in hazardous operations.

(End of clause)
H.3 KEY PERSONNEL AND FACILITIES (NFS 1852.235-71) (MAR 1989)

(a)  The personnel and/or facilities listed below (or specified in the contract Schedule) are considered
essential to the work being performed under this contract. Before removing, replacing, or diverting any of
the listed or specified personnel or facilities, the Contractor shall (1) notify the Contracting Officer
reasonably in advance and (2) submit justification (including proposed substitutions) in sufficient detail to
permit evaluation of the impact on this contract.

(b)  The Contractor shall make no diversion without the Contracting Officer's written consent; provided,
that the Contracting Officer may ratify in writing the proposed change, and that ratification shall constitute
the Contracting Officer's consent required by this clause.

(¢)  The list of personnel and/or facilities (shown below or as specified in the contract Schedule) may,
with the consent of the contracting parties, be amended from time to time during the course of the contract
to add or delete personnel and/or facilities.

Project Manager: Jack Carter
Site Superintendent: Mel Huse
Quality Control Manager:  Melanie LaPointe
Commission Agent: Cary Thompson
LEED Manager: Melanie LaPointe
Safety Manager: Mel Huse
(End of clause)

H.4 OBSERVANCE OF LEGAL HOLIDAYS (NFS 1852.242-72) (AUG 1992) - ALTERNATE I
(SEP 1989)

(a)  The on-site Government personnel observe the following holidays:

New Year's Day

Labor Day

Martin Luther King, Jr.'s Birthday
Columbus Day

President's Day

Veterans Day

Memorial Day

Thanksgiving Day

Independence Day

Christmas Day

Any other day designated by Federal statute, Executive order, or the President's proclamation.

(b)  When any holiday falls on a Saturday, the preceding Friday is observed. When any holiday falls on a
Sunday, the following Monday is observed. Observance of such days by Government personnel shall not
by itself be cause for an additional period of performance or entitlement of compensation except as set forth
within the contract.
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(c)  On-site personnel assigned to this contract shall not be granted access to the installation during the
holidays in paragraph (a) of the clause, except as follows: the Contractor shall provide sufficient on-site
personnel to perform round-the-clock requirements of critical work already in process, unless otherwise
instructed by the Contracting Officer or authorized representative.

(d)  The Contractor shall place identical requirements, including this paragraph, in all subcontracts that
require performance of work on-site, unless otherwise instructed by the Contracting Officer.

(End of clause)
H.5 EQUITABLE ADJUSTMENTS (NFS 1852.243-72) (APR 1998)

(a)  The provisions of all other clauses contained in this contract which provide for an equitable
adjustment, including those clauses incorporated by reference with the exception of the "Suspension of
Work" clause (FAR 52.242-14), are supplemented as follows:

Upon written request, the Contractor shall submit a proposal for review by the Government. The
proposal shall be submitted to the contracting officer within the time limit indicated in the request or any
extension thereto subsequently granted. The proposal shall provide an itemized breakdown of all increases
and decreases in the contract for the Contractor and each subcontractor in at least the following detail:
material quantities and costs; direct labor hours and rates for each trade; the associated FICA, FUTA,
SUTA, and Workmen's Compensation Insurance; and equipment hours and rates.

(b)  The overhead percentage cited below shall be considered to include all indirect costs including, but
not limited to, field and office supervisors and assistants, incidental job burdens, small tools, and general
overhead allocations. "Commission" is defined as profit on work performed by others. The percentages for
overhead, profit, and commission are negotiable according to the nature, extent, and complexity of the
work involved, but in no case shall they exceed the following ceilings:

Overhead Profit Commission
To Contractor on (Percent) (Percent)
work performed by
other than its
own forces ~ ——— e 10 percent

To first tier

subcontractor on work

performed by its

subcontractors - e 10 percent

To Contractor and/or

subcontractors on work

performed with their

own forces 10 percent 10 percent -

(c)  Not more than four percentages for overhead, profit, and commission shall be allowed regardless of
the number of subcontractor tiers.

(d)  The Contractor or subcontractor shall not be allowed overhead or commission on the overhead,
profit, and/or commission received by its subcontractors.
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(e)  Equitable adjustments for deleted work shall include credits, limited to the same percentages for
overhead, profit, and commission in paragraph (b) of this clause.

(f)  On proposals covering both increases and decreases in the amount of the contract, the application of
the overhead, profit, and commission shall be on the net change in direct costs for the Contractor or the
subcontractor performing the work.

(g)  After receipt of the Contractor's proposal, the contracting officer shall act within a reasonable period,
provided that when the necessity to proceed with a change does not permit time to properly check the
proposal, or in the event of a failure to reach an agreement on a proposal, the contracting officer may order
the Contractor to proceed on the basis of the price being determined at the earliest practicable date. In such
a case, the price shall not be more than the increase or less than the decrease proposed.

(End of clause)

H.6 SMALL DISADVANTAGED BUSINESS PARTICIPATION - CONTRACT TARGETS
(OFFEROR FILL IN)

(This clause does not apply to SDB Offerors unless the SDB Offeror has waived the price evaluation
adjustment factor by completing paragraph I of FAR clause 52.219-23, Notice of Price Evaluation
Adjustment for Small Disadvantaged Business Concerns in Section I of this solicitation.)

(a) FAR 19.1202-4(a) requires that SDB subcontracting targets be incorporated in the Contract. Targets
for this contract are as follows:

*NAICS Industry
Subsectors Dollar Target Percent of Contract Value
236220 $2,500,000.00 12.5

*North American Industry Classification System (NAICS) Industry Subsectors as determined by the
Department of Commerce.

(b)  FAR 19.1202-4(b) requires that SDB concerns that are specifically identified by the Offeror be listed
in the contract when the extent of the identification of such subcontractors was part of the subfactor on
Small Business Utilization. SDB concerns (subcontractors) specifically identified by the Offeror are as
follows:

Name of Concern(s): None

The Contractor shall notify the Contracting Officer of any substitutions of the firms listed in paragraph (a)
if the replacement contractor is not an SDB concern.

(¢)  If the prime Offeror is an SDB that has waived the price evaluation adjustment, the target for the
work it intends to perform as a prime Contractor is as follows:

Dollars Percent of Contract Value
N/A

(End of clause)
H.7 INCORPORATION OF THE CONTRACTOR’S PROPOSAL
The Contractor’s Mission Suitability and Price volumes of its proposal including revision(s), submitted in
response to the solicitation entitled “Collaborative Support Facility, Building N232” are hereby
incorporated into this contract by reference.

(End of clause)

[END OF SECTION]
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SECTION I
CONTRACT CLAUSES

I.1 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if they were
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full

text of a clause may be accessed electronically at this/these address(es):

Federal Acquisition Regulation (FAR) clauses: http://www.acqnet.gov/far
NASA FAR Supplement (NFS) clauses: http://www.hq.nasa.gov/office/procurement/regs/nfstoc.htm

L FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

CLAUSE DATE TITLE

NUMBER

52.202-1 JUL 2004 DEFINITIONS

52.203-3 APR 1984 GRATUITIES

52.203-5 APR 1984 COVENANT AGAINST CONTINGENT FEES

52.203-6 SEP 2006 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE
GOVERNMENT

52.203-7 JUL 1995 ANTI-KICKBACK PROCEDURES

52.203-8 JAN 1997 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS
FOR ILLEGAL OR IMPROPER ACTIVITY

52.203-10 JAN 1997 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER
ACTIVITY

52.203-12 SEP 2007 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN
FEDERAL TRANSACTIONS

52.203-13 DEC 2008 CONTRACTOR CODE OF BUSINESS ETHICS AND
CONDUCT

52.204-4 AUG 2000 PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED
PAPER

52.204-7 APR 2008 CENTRAL CONTRACTOR REGISTRATION

52.204-9 SEP 2007 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR
PERSONNEL (Applies to Key Personnel Only)

52.209-6 SEP 2006 PROTECTING THE GOVERNMENT’S INTEREST WHEN

SUBCONTRACTING WITH CONTRACTORS DEBARRED,
SUSPENDED, OR PROPOSED FOR DEBARMENT

52.211-15 APR 2008 DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS

52.215-2 JUN 199 AUDIT AND RECORDS — NEGOTIATION

52.215-8 OCT 1997 ORDER OF PRECEDENCE — UNIFORM CONTRACT FORMAT

52.215-11 OCT 1997 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING
DATA — MODIFICATIONS

52215-13 OCT 1997 SUBCONTRACTOR COST OR PRICING DATA —
MODIFICATIONS

5221521 OCT 1997 REQUIREMENTS FOR COST OR PRICING DATA OR
INFORMATION OTHER THAN COST OR PRICING DATA —
MODIFICATIONS

52.219-8 MAY 2004 UTILIZATION OF SMALL BUSINESS CONCERNS

52.219-9 APR 2008 SMALL BUSINESS SUBCONTRACTING PLAN, ALT II (OCT
2001)

52.219-16 JAN 1999 LIQUIDATED DAMAGES — SUBCONTRACTING PLAN

52.219-28 JUN 2007 POST-AWARD SMALL BUSINESS PROGRAM

REPRESENTATION
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52.222-1 FEB 1997 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES

52.222-3 JUN 2003 CONVICT LABOR

52.222-4 JUL 2005 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
— OVERTIME COMPENSATION

52.222-6 JUL 2005 DAVIS-BACON ACT

52.222-7 FEB 1988 WITHHOLDING OF FUNDS

52.222-8 FEB 1988 PAYROLLS AND BASIC RECORDS

52.222-9 JUL 2005 APPRENTICES AND TRAINEES

52.222-10 FEB 1988 COMPLIANCE WITH COPELAND ACT REQUIREMENTS

52.222-11 JUL 2005 SUBCONTRACTS (LABOR STANDARDS)

52.222-12 FEB 1988 CONTRACT TERMINATION — DEBARMENT

52.222-13 FEB 1988 COMPLIANCE WITH DAVIS-BACON AND RELATED ACT
REGULATIONS

52.222-14 FEB 1988 DISPUTES CONCERNING LABOR STANDARDS

52.222-15 FEB 1988 CERTIFICATION OF ELIGIBILITY

52.222-20 DEC 1996 WALSH-HEALEY PUBLIC CONTRACTS ACT

52.222-21 FEB 1999 PROHIBITION OF SEGREGATED FACILITIES

52.222-26 MAR 2007 EQUAL OPPORTUNITY

52.222-27 FEB 1999 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS
FOR CONSTRUCTION

52.222-35 SEP 2006 EQUAL OPPORTUNITY FOR SPECIAL DISABLED
VETERANS, VETERANS OF THE VIETNAM ERA, AND
OTHER ELIGIBLE VETERANS

52.222-36 JUN 1998 AFFIRMATIVE ACTION FOR WORKERS WITH
DISABILITIES

52.222-37 SEP 2006 EMPLOYMENT REPORTS ON SPECIAL DISABLED
VETERANS, VETERANS OF THE VIETNAM ERA, AND
OTHER ELIGIBLE VETERANS

52.222-50 AUG 2007 COMBATING TRAFFICKING IN PERSONS

52.223-3 JAN 2007 HAZARDOUS MATERIAL IDENTIFICATION AND
MATERIAL SAFETY DATA, ALT I (JUL 1995)

52.223-5 AUG 2003 POLLUTION PREVENTION AND RIGHT-TO-KNOW
INFORMATION

52.223-6 MAY 2001 DRUG-FREE WORKPLACE

52.223-14 AUG 2003 TOXIC CHEMICAL RELEASE REPORTING

52.223-15 DEC 2007 ENERGY EFFICIENCY IN ENERGY-CONSUMING
PRODUCTS

52.223-17 MAY 2008 AFFIRMATIVE PROCUREMENT OF EPA-DESIGNATED
ITEMS IN SERVICE AND CONSTRUCTION CONTRACTS

52.225-13 JUN 2008 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES

52.226-1 JUN 2000 UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-
OWNED ECONOMIC ENTERPRISES

52.227-1 DEC 2007 AUTHORIZATION AND CONSENT

52.227-3 APR 1984 PATENT INDEMNITY

52.227-4 DEC 2007 PATENT INDEMNITY—CONSTRUCTION CONTRACTS

52.227-16 JUN 1987 ADDITIONAL DATA REQUIREMENTS

52.227-17 DEC 2007 RIGHTS IN DATA—SPECIAL WORKS

52.228-1 SEP 1996 BID GUARANTEE

52.228-2 OCT 1997 ADDITIONAL BOND SECURITY

52.228-5 JAN 1997 INSURANCE — WORK ON A GOVERNMENT INSTALLATION

52.228-11 FEB 1992 PLEDGES OF ASSETS

52.228-12 OCT 1995 PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS

52.228-14 DEC 1999 IRREVOCABLE LETTER OF CREDIT

52.228-15 NOV 2006 PERFORMANCE AND PAYMENT BONDS — CONSTRUCTION
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52.229-3 APR 2003 FEDERAL, STATE, AND LOCAL TAXES

52.232-5 SEP 2002 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION
CONTRACTS

52.232-17 OCT 2008 INTEREST

52.232-23 JAN 1986 ASSIGNMENT OF CLAIMS

52.232-27 OCT 2008 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS

52.233-1 JUL 2002 DISPUTES, ALT I (DEC 1991)

52.233-3 AUG 1996 PROTEST AFTER AWARD

52.233-4 OCT 2004 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM

52.236-2 APR 1984 DIFFERING SITE CONDITIONS

52.236-3 APR 1984 SITE INVESTIGATION AND CONDITIONS AFFECTING THE
WORK

52.236-5 APR 1984 MATERIAL AND WORKMANSHIP

52.236-6 APR 1984 SUPERINTENDENCE BY THE CONTRACTOR

52.236-7 NOV 1991 PERMITS AND RESPONSIBILITIES

52.236-8 APR 1984 OTHER CONTRACTS

52.236-9 APR 1984 PROTECTION OF EXISTING VEGETATION, STRUCTURES,
EQUIPMENT, UTILITIES, AND IMPROVEMENTS

52.236-10 APR 1984 OPERATIONS AND STORAGE AREAS

52.236-11 APR 1984 USE AND POSSESSION PRIOR TO COMPLETION

52.236-12 APR 1984 CLEANING UP

52.236-14 APR 1984 AVAILABILITY AND USE OF UTILITY SERVICES

52.236-15 APR 1984 SCHEDULES FOR CONSTRUCTION CONTRACTS

52.236-17 APR 1984 LAYOUT OF WORK

52.236-21 FEB 1997 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION,
ALT I (APR 1984)

52.236-26 FEB 1995 PRECONSTRUCTION CONFERENCE

52.242-13 JUL 1995 BANKRUPTCY

52.242-14 APR 1984 SUSPENSION OF WORK

52.243-4 JUN 2007 CHANGES

52.243-5 APR 1984 CHANGES AND CHANGED CONDITIONS

52.244-2 JUN 2007 SUBCONTRACTS

52.244-6 DEC 2008 SUBCONTRACTS FOR COMMERCIAL ITEMS

52.245-1 JUN 2007 GOVERNMENT PROPERTY

52.246-21 MAR 1994 WARRANTY OF CONSTRUCTION, ALT I (APR 1984)

52.247-63 JUN 2003 PREFERENCE FOR U.S.-FLAG AIR CARRIERS

52.247-64 FEB 2006 PREFERENCE FOR PRIVATELY OWNED U.S.-FLAG
COMMERCIAL VESSELS

52.248-3 SEP 2006 VALUE ENGINEERING — CONSTRUCTION

52.249-2 MAY 2004 TERMINATION FOR CONVENIENCE OF THE
GOVERNMENT (FIXED-PRICE), ALT I (SEP 1996)

52.249-10 APR 1984 DEFAULT (FIXED-PRICE CONSTRUCTION)

52.253-1 JAN 1991 COMPUTER GENERATED FORMS

IL. NASA FAR SUPPLEMENT (48 CFR CHAPTER 18)

CLAUSE DATE TITLE

NUMBER

1852.203-70 JUN 2001 DISPLAY OF INSPECTOR GENERAL HOTLINE POSTERS
1852.209-72 DEC 1988 COMPOSITION OF THE CONTRACTOR

1852.219-74 SEP 1990 USE OF RURAL AREA SMALL BUSINESSES

1852.219-75 MAY 1999 SMALL BUSINESS SUBCONTRACTING REPORTING
1852.219-76 JUL 1997 NASA 8 PERCENT GOAL

1852.228-75 OCT 1988 MINIMUM INSURANCE COVERAGE
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1852.237-72 JUN 2005 ACCESS TO SENSITIVE INFORMATION
1852.243-71 MAR 1997 SHARED SAVINGS
(End of clause)

1.2 DISPLAY OF HOTLINE POSTER(S) (FAR 52.203-14) (DEC 2007)
(a)  Definition.
"United States," as used in this clause, means the 50 States, the District of Columbia, and outlying areas.
(b)  Display of fraud hotline poster(s). Except as provided in paragraph (c)--

(1) During contract performance in the United States, the Contractor shall prominently display in
common work areas within business segments performing work under this contract and at contract work

sites--

(i) Any agency fraud hotline poster or Department of Homeland Security (DHS) fraud hotline
poster identified in paragraph (b)(3) of this clause; and

(ii) Any DHS fraud hotline poster subsequently identified by the Contracting Officer.

(2) Additionally, if the Contractor maintains a company website as a method of providing
information to employees, the Contractor shall display an electronic version of the poster(s) at the website.

(3) Any required posters may be obtained as follows:

Poster(s) Obtain from Office of the Inspector General, Fraud Detection Office, Attn: Poster
th
Request, 1300 N. 17 Street, Suite 3200 Arlington, VA 22209
(c) If the Contractor has implemented a business ethics and conduct awareness program,
including a reporting mechanism, such as a hotline poster, then the Contractor need not display any agency

fraud hotline posters as required in paragraph (b) of this clause, other than any required DHS posters.

(d)  Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (d),
in all subcontracts that exceed $5,000,000, except when the subcontract--

(1) Is for the acquisition of a commercial item; or
(2) Is performed entirely outside the United States.
(End of clause)

1.3 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL (FAR 52.204-9)
(JAN 2006) (Applies to Key Personnel Only)

(a) The Contractor shall comply with agency personal identity verification procedures identified in the
contract that implement Homeland Security Presidential Directive-12 (HSPD-12), Office of Management
and Budget (OMB) guidance M-05-24, and Federal Information Processing Standards Publication (FIPS
PUB) Number 201.

(b) The Contractor shall insert this clause in all subcontracts when the subcontractor is required to have
physical access to a federally-controlled facility or access to a Federal information system

FIPS 201 Appendix A graphically displays the following procedure for the issuance of a PIV credential.
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The following steps describe the procedures for the NASA Personal Identity Verification Card Issuance
(PCI) of a PIV credential:

Step 1:

The Contractor’s Corporate Security Officer (CSO), Program Manager (PM), or Facility Security Officer
(FSO) submits a formal letter that provides a list of contract employees (applicant) names requesting access
to the NASA Contracting Officer’s Technical Representative (COTR). In the case of a foreign national
applicant, approval through the NASA Foreign National Management System (NFNMS) must be obtained
for the visit or assignment before any processing for a PIV credential can take place. Further, if the foreign
national is not under a contract where a COTR has been officially designated, the foreign national will
provide the information directly to their visit/assignment host, and the host sponsor will fulfill the duties of
the COTR mentioned herein. In each case, the letter shall provide notification of the contract or foreign
national employee’s (hereafter the “applicant”) full name (first, middle and last), social security number
(SSN) or NASA Foreign National Management System Visitor Number if the foreign national does not
have a SSN, and date of birth. If the contract employee has a current satisfactorily completed National
Agency Check with Inquiries (NACI) or an equivalent or higher degree of background investigation, the
letter shall indicate the type of investigation, the agency completing the investigation, and date the
investigation was completed. Also, the letter must specify the risk/sensitivity level associated with the
position in which each applicant will be working (NPR 1600.1, §4.5 is germane). Further, the letter shall
also acknowledge that contract employees may be denied access to NASA information or information
systems based on an unsatisfactory background investigation/adjudication. .

After reviewing the letter for completeness and concurring with the risk/sensitivity levels, the COTR/host
must forward the letter to the Center Chief of Security (CCS). The CCS shall review the OPM databases
(e.g., DCII, PIP, et al.), and take appropriate steps to validate the applicant’s investigation status.
Requirements for a NACI or other investigation shall be initiated only if necessary.

Applicants who do not currently possess the required level of background investigation shall be directed to
the e-QIP web site to complete the necessary background investigation forms online. The CCS shall
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provide to the COTR/host information and instructions on how to access the e-QIP for each contract or
foreign national employee requiring access

Step 2:

Upon acceptance of the letter/background information, the applicant will be advised that in order to
complete the investigative process, he or she must appear in-person before the authorized PIV registrar and
submit two forms of identity source documents in original form. The identity source documents must come
from the list of acceptable documents included in Form I-9, Employment Eligibility Verification, one
which must be a Federal' or State issued picture identification. Fingerprints will be taken at this time. The
applicant must appear no later than the entry on duty date.

When the applicant appears, the registrar will electronically scan the submitted documents; any document
that appears invalid will be rejected by the registrar. The registrar will capture electronically both a facial
image and fingerprints of the applicant. The information submitted by the applicant will be used to create
or update the applicant identity record in the Identity Management System (IDMS).

Step 3:

Upon the applicant’s completion of the investigative document, the CCS reviews the information, and
resolves discrepancies with the applicant as necessary. When the applicant has appeared in person and
completed fingerprints, the package is electronically submitted to initiate the NACI. The CCS includes a
request for feedback on the NAC portion of the NACI at the time the request is submitted.

Step 4:

Prior to authorizing physical access of a contractor employee to a federally-controlled facility or access to a
Federal information system, the CCS will ensure that a check has been performed with the National Crime
Information Center (NCIC) and Interstate Identification Index. In the case of a foreign national, a national
check of the Bureau of Immigration and Customs Enforcement (BICE) database will be performed for each
applicant. If this process yields negative information, the CCS will immediately notify the COTR/host of
the determination regarding access made by the CCS.

Step 5:

Upon receipt of the completed NAC, the CCS will update IDMS from the NAC portion of the NACI and
indicate the result of the suitability determination. If an unsatisfactory suitability determination is rendered,
the COTR will advise the contractor that the employee is being denied physical access to all federally-
controlled facilities and Federal information systems.

Based on a favorable NAC and NCIC/III or BICE check, the CCS will authorize the issuance of a PIV
federal credential in the Physical Access Control System (PACS) database. The CCS, based on
information provided by the COTR/host, will determine what physical access the applicant should be
granted once the PIV issues the credential.

Step 6:
Using the information provided by the applicant during his or her in-person appearance, the PIV card

production facility creates and instantiates the approved PIV card for the applicant with an activation date
commensurate with the applicant’s start date.

Step 7:

' A non-PIV government identification badge, including the NASA Photo Identification Badge,
MAY NOT BE USED for the original issuance of a PIV vetted credential.
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The applicant proceeds to the credential issuance facility to begin processing for receipt of his/her federal
credential.

The applicant provides to the credential issuing operator proof of identity with documentation that meets
the requirements of FIPS 201 (DHS Employment Eligibility Verification (Form 1-9) documents. These
documents must be the same documents submitted for registration.

The credential issuing operator will verify that the facial image, and optionally reference finger print,
matches the enrollment data used to produce the card. Upon verification of identity, the operator will locate
the employee’s record in the PACS database, and modify the record to indicate the PIV card has been
issued. The applicant will select a PIN for use with his or her new PIV card. Although root data is
inaccessible to the operator, certain fields (hair color, eye color, et al.) may be modified to more accurately
record the employee’s information.

The applicant proceeds to a kiosk or other workstation to complete activation of the PIV card using the
initial PIN entered at card issuance.

ALTERNATIVE FOR APPLICANTS WHO DO NOT HAVE A COMPLETED AND
ADJUDICATED NAC AT THE TIME OF ENTRANCE ON DUTY

Steps 1 through 4 shall be accomplished for all applicants in accordance with the process described above.
If the applicant is unable to appear in person until the time of entry on duty, or does not, for any other
reason, have a completed and adjudicated NAC portion of the NACI at the time of entrance on duty, the
following interim procedures shall apply.

1. If the documents required to submit the NACI have not been completed prior to EOD, the
applicant will be instructed to complete all remaining requirements for submission of the
investigation request. This includes presentation of I-9 documents and completion of fingerprints,
if not already accomplished. If the applicant fails to complete these activities as prescribed in
NPR 1600.1 (Chapters 3 & 4), it may be considered as failure to meet the conditions required for
physical access to a federally-controlled facility or access to a Federal information system, and
result in denial of such access.

2. Based on favorable results of the NCIC, the applicant shall be issued a temporary NASA
identification card for a period not-to-exceed six months. If at the end of the six month period the
NAC results have not been returned, the agency will at that time make a determination if an
additional extension will be granted for the temporary identification card.

3. Upon return of the completed NAC, the process will continue from Step 5.
(End of clause)

L4 OPTION FOR INCREASED QUANTITY - SEPARATELY PRICED LINE ITEM (FAR
52.217-7) (MAR 1989)

The Government may require the delivery of the numbered line item, identified in the Schedule as an
option item, in the quantity and at the price stated in the Schedule. The Contracting Officer may exercise
the option by written notice to the Contractor within 90 calendar days after award of the contract. Delivery
of added items shall continue at the same rate that like items are called for under the contract, unless the
parties otherwise agree.

(End of clause)
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L5 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF UNION DUES
OR FEES (FAR 52.222-39) (DEC 2004)

(a)  Definition. As used in this clause--

United States means the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana
Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island.

(b)  Except as provided in paragraph (e) of this clause, during the term of this contract, the Contractor
shall post a notice, in the form of a poster, informing employees of their rights concerning union
membership and payment of union dues and fees, in conspicuous places in and about all its plants and
offices, including all places where notices to employees are customarily posted. The notice shall include the
following information (except that the information pertaining to National Labor Relations Board shall not
be included in notices posted in the plants or offices of carriers subject to the Railway Labor Act, as
amended (45 U.S.C. 151-188)).

Notice to Employees

Under Federal law, employees cannot be required to join a union or maintain membership in a union in
order to retain their jobs.

Under certain conditions, the law permits a union and an employer to enter into a union-security agreement
requiring employees to pay uniform periodic dues and initiation fees. However, employees who are not
union members can object to the use of their payments for certain purposes and can only be required to pay
their share of union costs relating to collective bargaining, contract administration, and grievance
adjustment.

If you do not want to pay that portion of dues or fees used to support activities not related to collective
bargaining, contract administration, or grievance adjustment, you are entitled to an appropriate reduction in
your payment. If you believe that you have been required to pay dues or fees used in part to support
activities not related to collective bargaining, contract administration, or grievance adjustment, you may be
entitled to a refund and to an appropriate reduction in future payments.

For further information concerning your rights, you may wish to contact the National Labor Relations
Board (NLRB) either at one of its Regional offices or at the following address or toll free number:

National Labor Relations Board
Division of Information

1099 14th Street, N.W.
Washington, DC 20570
1-866-667-6572
1-866-316-6572 (TTY)

To locate the nearest NLRB office, see NLRB's website at http://www.nlrb.gov.

(¢)  The Contractor shall comply with all provisions of Executive Order 13201 of February 17, 2001, and
related implementing regulations at 29 CFR part 470, and orders of the Secretary of Labor.

(d)  Inthe event that the Contractor does not comply with any of the requirements set forth in paragraphs
(b), (¢), or (g), the Secretary may direct that this contract be cancelled, terminated, or suspended in whole
or in part, and declare the Contractor ineligible for further Government contracts in accordance with
procedures at 29 CFR part 470, Subpart B--Compliance Evaluations, Complaint Investigations and
Enforcement Procedures. Such other sanctions or remedies may be imposed as are provided by 29 CFR part
470, which implements Executive Order 13201, or as are otherwise provided by law.

(¢)  The requirement to post the employee notice in paragraph (b) does not apply to--
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(1) Contractors and subcontractors that employ fewer than 15 persons;

(2) Contractor establishments or construction work sites where no union has been formally
recognized by the Contractor or certified as the exclusive bargaining representative of the Contractor's
employees;

(3) Contractor establishments or construction work sites located in a jurisdiction named in the
definition of the United States in which the law of that jurisdiction forbids enforcement of union-security
agreements;

(4) Contractor facilities where upon the written request of the Contractor, the Department of Labor
Deputy Assistant Secretary for Labor-Management Programs has waived the posting requirements with
respect to any of the Contractor's facilities if the Deputy Assistant Secretary finds that the Contractor has
demonstrated that--

(i) The facility is in all respects separate and distinct from activities of the Contractor related to
the performance of a contract; and

(i1) Such a waiver will not interfere with or impede the effectuation of the Executive order; or

(5) Work outside the United States that does not involve the recruitment or employment of workers
within the United States.

(f)  The Department of Labor publishes the official employee notice in two variations; one for
contractors covered by the Railway Labor Act and a second for all other contractors. The Contractor shall--

(1) Obtain the required employee notice poster from the Division of Interpretations and Standards,
Office of Labor-Management Standards, U.S. Department of Labor, 200 Constitution Avenue, NW, Room
N-5605, Washington, DC 20210, or from any field office of the Department's Office of Labor-Management
Standards or Office of Federal Contract Compliance Programs;

(2) Download a copy of the poster from the Office of Labor-Management Standards website at
http://www.olms.dol.gov; or

(3) Reproduce and use exact duplicate copies of the Department of Labor's official poster.

(g)  The Contractor shall include the substance of this clause in every subcontract or purchase order that
exceeds the simplified acquisition threshold, entered into in connection with this contract, unless exempted
by the Department of Labor Deputy Assistant Secretary for Labor-Management Programs on account of
special circumstances in the national interest under authority of 29 CFR 470.3(c). For indefinite quantity
subcontracts, the Contractor shall include the substance of this clause if the value of orders in any calendar
year of the subcontract is expected to exceed the simplified acquisition threshold. Pursuant to 29 CFR part
470, Subpart B--Compliance Evaluations, Complaint Investigations and Enforcement Procedures, the
Secretary of Labor may direct the Contractor to take such action in the enforcement of these regulations,
including the imposition of sanctions for noncompliance with respect to any such subcontract or purchase
order. If the Contractor becomes involved in litigation with a subcontractor or vendor, or is threatened with
such involvement, as a result of such direction, the Contractor may request the United States, through the
Secretary of Labor, to enter into such litigation to protect the interests of the United States.

(End of clause)
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1.6 ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT FOR EPA-
DESIGNATED ITEMS (FAR 52.223-9) (MAY 2008)

(a)  Definitions. As used in this clause -

"Postconsumer material" means a material or finished product that has served its intended use and
has been discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer
material is a part of the broader category of "recovered material."

"Recovered material" means waste materials and by-products recovered or diverted from solid
waste, but the term does not include those materials and by-products generated from, and commonly reused
within, an original manufacturing process.

(b)  The Contractor, on completion of this contract, shall -

(1) Estimate the percentage of the total recovered material content for EPA-designated item(s)
delivered and/or used in contract performance, including, if applicable, the percentage of post-consumer
material content; and

(2) Submit this estimate to the Contracting Officer complete in accordance with agency procedures.

(End of clause)

1.7 BUY AMERICAN ACT - CONSTRUCTION MATERIALS UNDER TRADE
AGREEMENTS (FAR 52.225-11) (AUG 2007)

(a)  Definitions. As used in this clause -
"Caribbean Basin country construction material" means a construction material that--
(1) Is wholly the growth, product, or manufacture of a Caribbean Basin country; or

(2) In the case of a construction material that consists in whole or in part of materials from another
country, has been substantially transformed in a Caribbean Basin country into a new and different
construction material distinct from the materials from which it was transformed.

"Component" means an article, material, or supply incorporated directly into a construction material.

"Construction material" means an article, material, or supply brought to the construction site by the
Contractor or subcontractor for incorporation into the building or work. The term also includes an item
brought to the site preassembled from articles, materials, or supplies. However, emergency life safety
systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems
incorporated into a public building or work and that are produced as complete systems, are evaluated as a
single and distinct construction material regardless of when or how the individual parts or components of
those systems are delivered to the construction site. Materials purchased directly by the Government are
supplies, not construction material.

"Cost of components" means -
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs

to the place of incorporation into the construction material (whether or not such costs are paid to a domestic
firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or
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(2) For components manufactured by the Contractor, all costs associated with the manufacture of
the component, including transportation costs as described in paragraph (1) of this definition, plus allocable
overhead costs, but excluding profit. Cost of components does not include any costs associated with the
manufacture of the construction material.

"Designated country" means any of the following countries:

(1) A World Trade Organization Government Procurement Agreement country (Aruba, Austria,
Belgium, Bulgaria, Canada, Cyprus, Czech Republic, Denmark, Estonia, Finland, France, Germany,
Greece, Hong Kong, Hungary, Iceland, Ireland, Israel, Italy, Japan, Korea (Republic of), Latvia,
Liechtenstein, Lithuania, Luxembourg, Malta, Netherlands, Norway, Poland, Portugal, Romania,
Singapore, Slovak Republic, Slovenia, Spain, Sweden, Switzerland, or United Kingdom);

(2) A Free Trade Agreement country (Australia, Bahrain, Canada, Chile, Dominican Republic, El
Salvador, Guatemala, Honduras, Mexico, Morocco, Nicaragua, or Singapore);

(3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan, Burkina Faso,
Burundi, Cambodia, Cape Verde, Central African Republic, Chad, Comoros, Democratic Republic of
Congo, Djibouti, East Timor, Equatorial Guinea, Eritrea, Ethiopia, Gambia, Guinea, Guinea-Bissau, Haiti,
Kiribati, Laos, Lesotho, Madagascar, Malawi, Maldives, Mali, Mauritania, Mozambique, Nepal, Niger,
Rwanda, Samoa, Sao Tome and Principe, Senegal, Sierra Leone, Solomon Islands, Somalia, Tanzania,
Togo, Tuvalu, Uganda, Vanuatu, Yemen, or Zambia); or

(4) A Caribbean Basin country (Antigua and Barbuda, Aruba, Bahamas, Barbados, Belize, British
Virgin Islands, Costa Rica, Dominica, Grenada, Guyana, Haiti, Jamaica, Montserrat, Netherlands Antilles,
St. Kitts and Nevis, St. Lucia, St. Vincent and the Grenadines, or Trinidad and Tobago).

"Designated country construction material" means a construction material that is a WTO GPA country
construction material, an FTA country construction material, a least developed country construction
material, or a Caribbean Basin country construction material.

"Domestic construction material" means -

(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined,
produced, or manufactured in the United States exceeds 50 percent of the cost of all its components.
Components of foreign origin of the same class or kind for which nonavailability determinations have been
made are treated as domestic.

"Foreign construction material" means a construction material other than a domestic construction material.
"Free Trade Agreement country construction material" means a construction material that--

(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA) country; or

(2) Inthe case of a construction material that consists in whole or in part of materials from another
country, has been substantially transformed in a FTA country into a new and different construction material
distinct from the materials from which it was transformed.

"Least developed country construction material" means a construction material that--

(1) Is wholly the growth, product, or manufacture of a least developed country; or
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(2) In the case of a construction material that consists in whole or in part of materials from another
country, has been substantially transformed in a least developed country into a new and different
construction material distinct from the materials from which it was transformed.

"United States" means the 50 States, the District of Columbia, and outlying areas.
WTO GPA country construction material means a construction material that--

(1) Is wholly the growth, product, or manufacture of a WTO GPA country; or

(2) In the case of a construction material that consists in whole or in part of materials from another
country, has been substantially transformed in a WTO GPA country into a new and different construction
material distinct from the materials from which it was transformed.

(b)  Construction materials.

(1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a preference
for domestic construction material. In addition, the Contracting Officer has determined that the WTO GPA
and Free Trade Agreements (FTAs) apply to this acquisition. Therefore, the Buy American Act restrictions

are waived for designated country construction materials.

(2) The Contractor shall use only domestic or designated country construction material in
performing this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause.

(3) The requirement in paragraph (b)(2) of this clause does not apply to the construction materials
or components listed by the Government as follows:

None.

(4) The Contracting Officer may add other foreign construction material to the list in paragraph
(b)(3) of this clause if the Government determines that -

(i) The cost of domestic construction material would be unreasonable. The cost of a particular
domestic construction material subject to the restrictions of the Buy American Act is unreasonable when

the cost of such material exceeds the cost of foreign material by more than 6 percent;

(i1) The application of the restriction of the Buy American Act to a particular construction
material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in
sufficient and reasonably available commercial quantities of a satisfactory quality.

(c)  Request for determination of inapplicability of the Buy American Act.

(1) (i) Any Contractor request to use foreign construction material in accordance with paragraph
(b)(4) of this clause shall include adequate information for Government evaluation of the request, including

- (A) A description of the foreign and domestic construction materials;
(B) Unit of measure;
(C) Quantity;
(D) Price;

(E) Time of delivery or availability;
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(F) Location of the construction project;
(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in
accordance with paragraph (b)(3) of this clause.

(i) A request based on unreasonable cost shall include a reasonable survey of the market and a
completed price comparison table in the format in paragraph (d) of this clause.

(ii1) The price of construction material shall include all delivery costs to the construction site
and any applicable duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain
why the Contractor could not reasonably foresee the need for such determination and could not have
requested the determination before contract award. If the Contractor does not submit a satisfactory
explanation, the Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy American Act
applies and the Contracting Officer and the Contractor negotiate adequate consideration, the Contracting
Officer will modify the contract to allow use of the foreign construction material. However, when the basis
for the exception is the unreasonable price of a domestic construction material, adequate consideration is
not less than the differential established in paragraph (b)(4)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of
foreign construction material is noncompliant with the Buy American Act.

(d)  Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable
cost, the Contractor shall include the following information and any applicable supporting data based on
the survey of suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction Material Description Unit of measure Quantity Price (dollars) \1\
Item 1:

Foreign construction material....  ...oooiiiiiiiiis e e

Domestic construction material... ..o e e

Item 2:

Foreign construction material....  ..oooociiiiiiiiiiees et e

Domestic construction material...  ..occcoiiiiiiin o e

\I\Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free
entry certificate is issued).List name, address, telephone number, and contact for suppliers surveyed. Attach

copy of response; if oral, attach summary. Include other applicable supporting information.

(End of clause)
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1.8 PAYMENT BY ELECTRONIC FUNDS TRANSFER - OTHER THAN CENTRAL
CONTRACTOR REGISTRATION (FAR 52.232-34) (MAY 1999)

(a)  Method of payment.

(1) All payments by the Government under this contract shall be made by electronic funds transfer
(EFT) except as provided in paragraph (a)(2) of this clause. As used in this clause, the term EFT refers to
the funds transfer and may also include the payment information transfer.

(2) In the event the Government is unable to release one or more payments by EFT, the Contractor
agrees to either -

(1) Accept payment by check or some other mutually agreeable method of payment; or

(i) Request the Government to extend payment due dates until such time as the Government
makes payment by EFT (but see paragraph (d) of this clause).

(b)  Mandatory submission of Contractor's EFT information. (1) The Contractor is required to provide
the Government with the information required to make payment by EFT (see paragraph (j) of this clause).
The Contractor shall provide this information directly to the office designated in this contract to receive
that information (hereafter: designated office) by no later than 15 days prior to submission of the first
request for payment. If not otherwise specified in this contract, the payment office is the designated office
for receipt of the Contractor's EFT information. If more than one designated office is named for the
contract, the Contractor shall provide a separate notice to each office. In the event that the EFT information
changes, the Contractor shall be responsible for providing the updated information to the designated
office(s).

(2) If the Contractor provides EFT information applicable to multiple contracts, the Contractor shall
specifically state the applicability of this EFT information in terms acceptable to the designated office.
However, EFT information supplied to a designated office shall be applicable only to contracts that identify
that designated office as the office to receive EFT information for that contract.

(c)  Mechanisms for EFT payment. The Government may make payment by EFT through either the
Automated Clearing House (ACH) network, subject to the rules of the National Automated Clearing House
Association, or the Fedwire Transfer System. The rules governing Federal payments through the ACH are
contained in 31 CFR part 210.

(d)  Suspension of payment.

(1) The Government is not required to make any payment under this contract until after receipt, by
the designated office, of the correct EFT payment information from the Contractor. Until receipt of the
correct EFT information, any invoice or contract financing request shall be deemed not to be a proper
invoice for the purpose of prompt payment under this contract. The prompt payment terms of the contract
regarding notice of an improper invoice and delays in accrual of interest penalties apply.

(2) Ifthe EFT information changes after submission of correct EFT information, the Government
shall begin using the changed EFT information no later than 30 days after its receipt by the designated
office to the extent payment is made by EFT. However, the Contractor may request that no further
payments be made until the updated EFT information is implemented by the payment office. If such
suspension would result in a late payment under the prompt payment terms of this contract, the Contractor's
request for suspension shall extend the due date for payment by the number of days of the suspension.

(e)  Liability for uncompleted or erroneous transfers.

(1) If an uncompleted or erroneous transfer occurs because the Government used the Contractor's
EFT information incorrectly, the Government remains responsible for -
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(i) Making a correct payment;
(i) Paying any prompt payment penalty due; and
(ii1) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was
incorrect, or was revised within 30 days of Government release of the EFT payment transaction instruction
to the Federal Reserve System, and -

(1) If the funds are no longer under the control of the payment office, the Government is
deemed to have made payment and the Contractor is responsible for recovery of any erroneously directed
funds; or

(ii) If the funds remain under the control of the payment office, the Government shall not make
payment and the provisions of paragraph (d) shall apply.

(f)  EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in
accordance with the prompt payment terms of this contract if, in the EFT payment transaction instruction
released to the Federal Reserve System, the date specified for settlement of the payment is on or before the
prompt payment due date, provided the specified payment date is a valid date under the rules of the Federal
Reserve System.

(g) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for
in the assignment of claims terms of this contract, the Contractor shall require as a condition of any such
assignment, that the assignee shall provide the EFT information required by paragraph (j) of this clause to
the designated office, and shall be paid by EFT in accordance with the terms of this clause. In all respects,
the requirements of this clause shall apply to the assignee as if it were the Contractor. EFT information that
shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a proper
assignment of claims acceptable to the Government, is incorrect EFT information within the meaning of
paragraph (d) of this clause.

(h)  Liability for change of EFT information by financial agent. The Government is not liable for errors
resulting from changes to EFT information provided by the Contractor's financial agent.

(1)  Payment information. The payment or disbursing office shall forward to the Contractor available
payment information that is suitable for transmission as of the date of release of the EFT instruction to the
Federal Reserve System. The Government may request the Contractor to designate a desired format and
method(s) for delivery of payment information from a list of formats and methods the payment office is
capable of executing. However, the Government does not guarantee that any particular format or method of
delivery is available at any particular payment office and retains the latitude to use the format and delivery
method most convenient to the Government. If the Government makes payment by check in accordance
with paragraph (a) of this clause, the Government shall mail the payment information to the remittance
address in the contract.

()  EFT information. The Contractor shall provide the following information to the designated office.
The Contractor may supply this data for this or multiple contracts (see paragraph (b) of this clause). The
Contractor shall designate a single financial agent per contract capable of receiving and processing the EFT
information using the EFT methods described in paragraph (c) of this clause.

(1) The contract number (or other procurement identification number).

(2) The Contractor's name and remittance address, as stated in the contract(s).

(3) The signature (manual or electronic, as appropriate), title, and telephone number of the

I-15



NNA09DC26C SECTION I

Contractor official authorized to provide this information.
(4) The name, address, and 9-digit Routing Transit Number of the Contractor's financial agent.
(5) The Contractor's account number and the type of account (checking, saving, or lockbox).

(6) If applicable, the Fedwire Transfer System telegraphic abbreviation of the Contractor's financial
agent.

(7) If applicable, the Contractor shall also provide the name, address, telegraphic abbreviation, and
9-digit Routing Transit Number of the correspondent financial institution receiving the wire transfer
payment if the Contractor's financial agent is not directly on-line to the Fedwire Transfer System; and,
therefore, not the receiver of the wire transfer payment.

(End of clause)
1.9 PERFORMANCE OF WORK BY THE CONTRACTOR (FAR 52.236-1) (SEP 2006)

The Contractor shall perform on the site, and with its own organization, work equivalent to at least 10
percent of the total amount of work to be performed under the contract. This percentage may be reduced by
a supplemental agreement to this contract if, during performing the work, the Contractor requests a
reduction and the Contracting Officer determines that the reduction would be to the advantage of the
Government.

(End of clause)
1.10 PHYSICAL DATA (FAR 52.236-4) (APR 1984)

Data and information furnished or referred to below is for the Contractor's information. The Government
shall not be responsible for any interpretation of or conclusion drawn from the data or information by the
Contractor.

(a)  The indications of physical conditions on the drawings and in the specifications are the result of a
report entitled “Geotechnical Study, NASA Collaborative Support Facility, N232; Moffett Field,
California” by Fugro West, Inc., dated October 24, 2008.

(End of clause)

.11 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FAR 52.236-21) (FEB 1997)
- ALTERNATE II (APR 1984)

(a)  The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all
times give the Contracting Officer access thereto. Anything mentioned in the specifications and not shown
on the drawings, or shown on the drawings and not mentioned in the specifications, shall be of like effect as
if shown or mentioned in both. In case of difference between drawings and specifications, the specifications
shall govern. In case of discrepancy in the figures, in the drawings, or in the specifications, the matter shall
be promptly submitted to the Contracting Officer, who shall promptly make a determination in writing.
Any adjustment by the Contractor without such a determination shall be at its own risk and expense. The
Contracting Officer shall furnish from time to time such detailed drawings and other information as
considered necessary, unless otherwise provided.

(b)  Wherever in the specifications or upon the drawings the words directed, required, ordered,
designated, prescribed, or words of like import are used, it shall be understood that the direction,
requirement, order, designation, or prescription, of the Contracting Officer is intended and similarly the
words approved, acceptable, satisfactory, or words of like import shall mean approved by, or acceptable to,
or satisfactory to the Contracting Officer, unless otherwise expressly stated.
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(c)  Where as shown, as indicated, as detailed, or words of similar import are used, it shall be understood
that the reference is made to the drawings accompanying this contract unless stated otherwise. The word
provided as used herein shall be understood to mean provide complete in place, that is furnished and
installed.

(d)  Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or
any lower tier subcontractor pursuant to a construction contract, showing in detail (1) the proposed
fabrication and assembly of structural elements, and (2) the installation (i.e., fit, and attachment details) of
materials or equipment. It includes drawings, diagrams, layouts, schematics, descriptive literature,
illustrations, schedules, performance and test data, and similar materials furnished by the contractor to
explain in detail specific portions of the work required by the contract. The Government may duplicate,
use, and disclose in any manner and for any purpose shop drawings delivered under this contract.

(e)  If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review
them for accuracy, completeness, and compliance with contract requirements and shall indicate its approval
thereon as evidence of such coordination and review. Shop drawings submitted to the Contracting Officer
without evidence of the Contractor's approval may be returned for resubmission. The Contracting Officer
will indicate an approval or disapproval of the shop drawings and if not approved as submitted shall
indicate the Government's reasons therefore. Any work done before such approval shall be at the
Contractor's risk. Approval by the Contracting Officer shall not relieve the Contractor from responsibility
for any errors or omissions in such drawings, nor from responsibility for complying with the requirements
of this contract, except with respect to variations described and approved in accordance with (f) below.

(f)  If shop drawings show variations from the contract requirements, the Contractor shall describe such
variations in writing, separate from the drawings, at the time of submission. If the Contracting Officer
approves any such variation, the Contracting Officer shall issue an appropriate contract modification,
except that, if the variation is minor or does not involve a change in price or in time of performance, a
modification need not be issued.

(g)  The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise
indicated) of all shop drawings as called for under the various headings of these specifications. Three sets
(unless otherwise indicated) of all shop drawings, will be retained by the Contracting Officer and one set
will be returned to the Contractor. Upon completing the work under this contract, the Contractor shall
furnish one (1) set of prints of all shop drawings as finally approved. These drawings shall show changes
and revisions made up to the time the equipment is completed and accepted.

(End of clause)
.12 OMBUDSMAN (NFS 1852.215-84) (OCT 2003)

(a)  An ombudsman has been appointed to hear and facilitate the resolution of concerns from Offerors,
potential Offerors, and contractors during the preaward and postaward phases of this acquisition. When
requested, the ombudsman will maintain strict confidentiality as to the source of the concern. The existence
of the ombudsman is not to diminish the authority of the contracting officer, the Source Evaluation Board,
or the selection official. Further, the ombudsman does not participate in the evaluation of proposals, the
source selection process, or the adjudication of formal contract disputes. Therefore, before consulting with
an ombudsman, interested parties must first address their concerns, issues, disagreements, and/or
recommendations to the contracting officer for resolution.

(b)  Ifresolution cannot be made by the contracting officer, interested parties may contact the installation
ombudsman, Lewis Braxton III, NASA Ames Research Center, Mailstop 200-9, Moffett Field, CA 94035-
1000, 650-604-5068, e-mail Lewis.S.Braxton@nasa.gov. Concerns, issues, disagreements, and
recommendations which cannot be resolved at the installation may be referred to the NASA ombudsman,
the Director of the Contract Management Division, at 202-358-0445, facsimile 202-358-3083, e-mail
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james.a.balinskas@nasa.gov. Please do not contact the ombudsman to request copies of the solicitation,
verify offer due date, or clarify technical requirements. Such inquiries shall be directed to the Contracting
Officer or as specified elsewhere in this document.

(End of clause)
.13 RELEASE OF SENSITIVE INFORMATION (NFS 1852.237-73) (JUN 2005)

(a)  Asused in this clause, "Sensitive information" refers to information, not currently in the public
domain, that the Contractor has developed at private expense, that may embody trade secrets or commercial
or financial information, and that may be sensitive or privileged.

(b)  In accomplishing management activities and administrative functions, NASA relies heavily on the
support of various service providers. To support NASA activities and functions, these service providers, as
well as their subcontractors and their individual employees, may need access to sensitive information
submitted by the Contractor under this contract. By submitting this proposal or performing this contract, the
Contractor agrees that NASA may release to its service providers, their subcontractors, and their individual
employees, sensitive information submitted during the course of this procurement, subject to the
enumerated protections mandated by the clause at 1852.237-72, Access to Sensitive Information.

(¢) (1) The Contractor shall identify any sensitive information submitted in support of this proposal or
in performing this contract. For purposes of identifying sensitive information, the Contractor may, in
addition to any other notice or legend otherwise required, use a notice similar to the following:

Mark the title page with the following legend:

This proposal or document includes sensitive information that NASA shall not disclose outside
the Agency and its service providers that support management activities and administrative
functions. To gain access to this sensitive information, a service provider's contract must contain
the clause at NFS 1852.237-72, Access to Sensitive Information. Consistent with this clause, the
service provider shall not duplicate, use, or disclose the information in whole or in part for any
purpose other than to perform the services specified in its contract. This restriction does not
limit the Government's right to use this information if it is obtained from another source without
restriction. The information subject to this restriction is contained in pages [insert page numbers
or other identification of pages]. Mark each page of sensitive information the Contractor wishes
to restrict with the following legend:

Use or disclosure of sensitive information contained on this page is subject to the restriction on the title
page of this proposal or document.

(2)  The Contracting Officer shall evaluate the facts supporting any claim that particular information is
"sensitive." This evaluation shall consider the time and resources necessary to protect the information in
accordance with the detailed safeguards mandated by the clause at 1852.237-72, Access to Sensitive
Information. However, unless the Contracting Officer decides, with the advice of Center counsel, that
reasonable grounds exist to challenge the Contractor's claim that particular information is sensitive, NASA
and its service providers and their employees shall comply with all of the safeguards contained in
paragraph (d) of this clause.

(d)  To receive access to sensitive information needed to assist NASA in accomplishing management
activities and administrative functions, the service provider must be operating under a contract that contains
the clause at 1852.237-72, Access to Sensitive Information. This clause obligates the service provider to do
the following:

(1) Comply with all specified procedures and obligations, including the Organizational Conflicts of
Interest Avoidance Plan, which the contract has incorporated as a compliance document.
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(2) Utilize any sensitive information coming into its possession only for the purpose of performing
the services specified in its contract.

(3) Safeguard sensitive information coming into its possession from unauthorized use and
disclosure.

(4) Allow access to sensitive information only to those employees that need it to perform services
under its contract.

(5) Preclude access and disclosure of sensitive information to persons and entities outside of the
service provider's organization.

(6) Train employees who may require access to sensitive information about their obligations to
utilize it only to perform the services specified in its contract and to safeguard it from unauthorized use and
disclosure.

(7) Obtain a written affirmation from each employee that he/she has received and will comply with
training on the authorized uses and mandatory protections of sensitive information needed in performing
this contract.

(8) Administer a monitoring process to ensure that employees comply with all reasonable security
procedures, report any breaches to the Contracting Officer, and implement any necessary corrective
actions.

(¢)  When the service provider will have primary responsibility for operating an information technology
system for NASA that contains sensitive information, the service provider's contract shall include the
clause at 1852.204-76, Security Requirements for Unclassified Information Technology Resources. The
Security Requirements clause requires the service provider to implement an Information Technology
Security Plan to protect information processed, stored, or transmitted from unauthorized access, alteration,
disclosure, or use. Service provider personnel requiring privileged access or limited privileged access to
these information technology systems are subject to screening using the standard National Agency Check
(NAC) forms appropriate to the level of risk for adverse impact to NASA missions. The Contracting
Officer may allow the service provider to conduct its own screening, provided the service provider
employs substantially equivalent screening procedures.

(f)  This clause does not affect NASA's responsibilities under the Freedom of Information Act.

(g)  The Contractor shall insert this clause, including this paragraph (g), suitably modified to reflect the
relationship of the parties, in all subcontracts that may require the furnishing of sensitive information.

(End of clause)
1.14 ENGINEERING CHANGE PROPOSALS (NFS 1852.243-70) (OCT 2001)
(a)  Definitions.
"ECP" means an Engineering Change Proposal (ECP) which is a proposed engineering change and the
documentation by which the change is described, justified, and submitted to the procuring activity for

approval or disapproval.

(b)  Either party to the contract may originate ECPs. Implementation of an approved ECP may occur by
either a supplemental agreement or, if appropriate, as a written change order to the contract.

(c)  Any ECP submitted to the Contracting Officer shall include a "not-to-exceed" estimated cost

increase or decrease adjustment amount, if any, and the required period of performance adjustment, if any,
acceptable to the originator of the ECP. If the change is originated within the Government, the Contracting
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Officer shall obtain a written agreement with the contractor regarding the "not-to-exceed" estimated cost
and period of performance adjustments, if any, prior to issuing an order for implementation of the change.

(d)  After submission of a contractor initiated ECP, the contracting officer may require the contractor to
submit the following information:

(1) Cost or pricing data in accordance with FAR 15.403-5 if the proposed change meets the criteria
for its submission under FAR 15.403-4; or

(2) Information other than cost or pricing data adequate for contracting officer determination of
price reasonableness or cost realism. The contracting officer reserves the right to request additional
information if that provided by the contractor is considered inadequate for that purpose. If the contractor
claims applicability of one of the exceptions to submission of cost or pricing data, it shall cite the exception
and provide rationale for its applicability.

(e)  Ifthe ECP is initiated by NASA, the contracting officer shall specify the cost information
requirements, if any.

(End of clause)
1.15 MINIMUM INSURANCE COVERAGE (NFS 1852.228-75) (OCT 1988)

The Contractor shall obtain and maintain insurance coverage as follows for the performance of this
contract:

(a) Worker's compensation and employer's liability insurance as required by applicable Federal and
state workers' compensation and occupational disease statutes. If occupational diseases are not
compensable under those statutes, they shall be covered under the employer's liability section of the
insurance policy, except when contract operations are so commingled with the Contractor's commercial
operations that it would not be practical. The employer's liability coverage shall be at least $100,000,
except in States with exclusive or monopolistic funds that do not permit workers' compensation to
be written by private carriers.

(b) Comprehensive general (bodily injury) liability insurance of at least $500,000 per occurrence.

(¢) Motor vehicle liability insurance written on the comprehensive form of policy which provides
for bodily injury and property damage liability covering the operation of all motor vehicles used in
connection with performing the contract. Policies covering motor vehicles operated in the United States
shall provide coverage of at least $200,000 per person and $500,000 per occurrence for bodily injury
liability and $20,000 per occurrence for property damage. The amount of liability coverage on other
policies shall be commensurate with any legal requirements of the locality and sufficient to meet
normal and customary claims.

(d) Comprehensive general and motor vehicle liability policies shall contain a provision worded as
follows: "The insurance company waives any right of subrogation against the United States of America
which may arise by reason of any payment under the policy."

(e) When aircraft are used in connection with performing the contract, aircraft public and passenger
liability insurance of at least $200,000 per person and $500,000 per occurrence for bodily injury, other than
passenger liability, and $200,000 per occurrence for property damage. Coverage for passenger liability
bodily injury shall be at least $200,000 multiplied by the number of seats or passengers, whichever is
greater.

(End of clause)”

[END OF SECTION]
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LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

SECTION J

J.1  LIST OF ATTACHMENTS

SECTIONJ

(a)  The following documents are attached hereto and made a part of this contract:

ATTACHMENT | DESCRIPTION DATE # OF PAGES
J-1 Specification No. 60048683 01/19/09 1,944
J-2 Drawings for the Collaborative Support Facility 04/30/09 252
J-3 Davis Bacon Wage Determination CA080029 with
Modifications | through 29 Rev. 06/05/09 52
J-4 Building Information Modeling (BIM) Undated N/A
J-5 Swinerton Builders’ Safety and Health Plan 06/11/09 42
J-6 Swinerton Builders’ Small Business Subcontracting 06/11/09 9

Plan

(End of clause)

[END OF SECTION]
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