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ANNEX
BETWEEN
THE NATIONAL AERONAUTICS AND SPACE ADMINISTRATION
LYNDON B. JOHNSON SPACE CENTER
AND STARLAB SPACE LLC
UNDER SPACE ACT UMBRELLA AGREEMENT
NO. 38082, DATED (ANNEX NUMBER 01).

ARTICLE 1. PURPOSE

This Annex shall be for the purpose of providing mockup integration, mockup floorspace,
and ancillary support at the Johnson Space Center Main Campus in the Building 9N
Space Vehicle Mockup Facility (SVMF) to support testing, training, and simulations by
Starlab Space LLC. This floorspace will be used for the Starlab Commercial Low Earth
Orbit (LEO) Destination (CLD) Free Flyer mockups in support of CLD development for
the commercialization of LEO. This will support the ongoing partnership between JSC
and Starlab and facilitate efforts associated with familiarization of the Starlab CLD
vehicle for NASA personnel. While Starlab will retain ownership of their mockup,
NASA may access the mockup at JSC for the purpose of conducting scheduled NASA
evaluations and events. Starlab Space has a Funded Space Act Agreement (SAA) with
NASA to facilitate its' concept maturation and initial development phase through Critical
Design Review (CDR) of its Commercial Destinations-Free Flyer capabilities. Pursuant
to that Funded SAA, Starlab has the ability to enter into separate SAAs with NASA
centers to use NASA resources in performance of the funded SAA.

The legal authority for this Annex, consistent with the Umbrella Agreement, is in
accordance with the Space Act, Other Transactions Authority (OTA), 51 U.S.C. §
20113(e).

ARTICLE 2. RESPONSIBILITIES

NASA will use reasonable efforts to:

1. Monitor Starlab mockup design and construction activities to ensure compliance with
SVMF mockup build requirements (includes participation in regular meetings and travel
to vendor build site prior to hardware delivery at the SVMF).

2. Provide a floor space area of approximately 2,400 square feet (e.g. 40 x 60 ft.) in the
SVMEF to stage the Starlab CLD mockup, stairs and/or platforms, employee tables,
monitors and any other external components for evaluation and display purposes. During
mockup construction, provide an additional 2,300 square feet in the SVMF to
accommodate equipment and material phasing.

3. Support the Starlab mockup delivery, setup in the facility, assembly, integration, and
installation including rigging, cranes, forklifts, smoke detector installation, standard
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electrical connectivity, A/C drain installation, test and safety reviews, review of Hazard
Analysis, and other resources as required.

4. Provide Starlab employees and contractors who have NASA IdMAX accounts
appropriate access to the building, consistent with NASA and JSC security policies.
Standard access is for business hours. Starlab mockup construction is expected to be
conducted after standard business hours thus 24/7 access will be issued during the
construction phase as required.

5. Provide Operations Support and SVMF Utilization such as scheduling, access control,
event support, event setup and take down, maintenance, Test Readiness Review (TRR)
support for operational activities, general housekeeping, and common services.

6. Monitor resource utilization and financial data to ensure compliance with estimates.
Request advanced payments based on current funding status and forecasted requirements
for the upcoming quarter.

7. Provide stanchions around the mockup area to restrict unauthorized floor access.
Starlab provided privacy curtains can be temporarily accommodated for specific events
upon request by Starlab.

8. Supply tables and chairs in the vicinity of the mockup if needed for specific utilization
periods.

9. Schedule the Starlab CLD mockup for all NASA or Starlab initiated Facility
Utilization Requests (FURs) or Special Events Requests (SERs). Starlab shall have
priority in any scheduling conflicts related to utilization of the Starlab mockup.

10. Negotiate any use of NASA loose equipment on a per event basis. Utilization must be
coordinated prior to any events and may incur additional charges. This shall not modify
the Starlab CLD defined default configuration.

11. Provide accessibility to classrooms and conference rooms in Building 9N, if
requested by Starlab via a FUR or SER.

12. Report NASA observed mockup incidents, failures, injuries, or damages to Starlab
and write a NASA Incident Report (IR) when necessary within one working day of
identification. For safety related incidents, as determined by SVMF personnel, further
events in the mockup will be suspended until NASA indicates it is safe to use the
mockups.

13. Maintain a mockup schedule as a log of usage. Usage metrics will be provided
quarterly, upon request by Starlab.

14. Inform of and coordinate with Starlab any requirement to move or reconfigure any
Starlab owned hardware or mockups if deemed necessary.
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15. Support Starlab removal of all Starlab owned hardware and mockups and SVMF
reconfiguration including electrical disconnection and use of rigging personnel, cranes,
forklifts, or other resources as required.

Starlab will use reasonable efforts to:

1. Provide Starlab CLD mockups, stairs, platforms, desks/consoles, monitors and any
other external components not to exceed 2,400 square feet area (e.g. 40 ft x 60 ft).

2. Provide a self-contained audio and video system for the Starlab CLD mockup which
will not be connected to or interfere with the SVMF systems.

3. Provide a list of personnel granted unescorted access or escort required access to the
Starlab CLD mockups.

4. Ensure that all activities are performed in accordance with NASA, JSC, and Flight
Operations Directorate (FOD) requirements and policies and documented in activity
specific test plans and procedures, Safety Reviews (SR) and Test Readiness Reviews
(TRR).

5. Provide a Facility Utilization Request (FUR) for any mockup configuration setup
requirements to support Starlab CLD conducted event sessions. Provide a SER for any
requirements to support Starlab special events including media and large outreach events.

6. Provide and maintain the desired mockup default configuration and support upkeep of
the loose equipment inventory list. Store any Starlab loose equipment in the Starlab
mockup area, accessible by SVMF personnel for event setup and teardown.

7. Ensure Starlab CLD events have minimal impact to SVMF operations (self-contained,
minimal set-up, ~1-2 events per week on average except during human in the loop testing
(HITL) testing events).

8. Ensure any disruptive/noisy events including construction activities will be
deconflicted or take place after normal facility hours (typically 6 pm to 6 am). These
activities shall be coordinated with SVMF scheduling team on a weekly basis to ensure
no conflicts with other SVMF events.

9. Report mockup incidents, failures, injuries, or damages to NASA within one working
day of identification. For safety related incidents, as determined by SVMF personnel,
further events in the mockup will be suspended until NASA indicates Starlab can
continue use of the mockup.

10. Train NASA personnel to ensure safe and accurate use and configuration of the
mockup after initial mockup delivery and as needed.
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11. Allow the Starlab CLD mockup to be displayed for public viewing with the rest of the
mockups in the SVMF. Public viewing may occur while events are in progress.

12. Identify any part of the mockup that may be considered to be proprietary and provide
the necessary mitigation when in use or not in use for events, (i.e. coverings, hatch
closure, etc.).

13. Provide any desired signage andor logos to be displayed within the mockup area with
approval from SVMF Chief.

14. Responsible for any Starlab mockup modifications and upgrades.

15. Provide for all transportation costs and arrangements associated with delivery of the
Starlab CLD mockups and associated Starlab equipment at the SVMF. Starlab is
responsible for disassembly and removal of the mockups/Starlab equipment from the
SVMF upon completion or termination of this RSAA.

16. Provide for any inclement weather preparation of the Starlab CLD mockups and any

equipment.

ARTICLE 3. SCHEDULE AND MILESTONES

The planned major milestones for the activities for this Annex defined in the
"Responsibilities" Article are as follows:

1. NASA will monitor Starlab mockup design and As requested
construction activities by participating in team meetings and
hardware reviews.

2. NASA will provide space in JSC Building 9N, Space No later than January 2,

Vehicle Mockup Facility. 2025
3. NASA will support initial mockup integration and Starting January 2025
installation.

4. NASA will provide Starlab employees and contractors As requested
with IIMAX accounts appropriate access to the SVMF,
consistent with NASA and JSC security policies.

5. NASA will provide operations support and SVMF Throughout the Agreement
utilization.
6. Monitor resource utilization, funding status, and Throughout the Agreement

forecasted requirements for the next quarter.
7. NASA will provide stanchions around the mockup area. =~ When necessary

8. NASA will provide tables and chairs in the vicinity of the When requested
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mockup.

9. NASA and Starlab will coordinate all mockup usage,
including the need for any NASA loose equipment.

10. NASA will provide accessibility to
classrooms/conference rooms in Building 9N.

11. NASA and Starlab will report mockup incidents,
failures, injuries, or damages to NASA.

12. NASA will provide mockup schedule data to Starlab.

13. NASA will inform Starlab of any requirement to move
or reconfigure any Starlab owned hardware.

14. NASA will support Starlab removal of all Starlab
owned hardware and mockups and SVMF reconfiguration.

15. Starlab will provide Starlab CLD mockups, platforms,
stairs, and instructor operating stations not to exceed 2,400
square foot area (e.g. 40 ft x 60 ft). The mockup will utilize
a self-contained audio and video system.

16. Starlab will provide a list of personnel granted
unescorted access or escort required access to the Starlab
CLD mockups.

17. NASA and Starlab will conduct safety reviews and test
readiness reviews of proposed activities.

18. Starlab will submit a FUR or SER for approval for all
mockup related activities.

19. Starlab will define the default mockup configuration and
support upkeep of the loose equipment inventory list.

20. Starlab will ensure Starlab mockup construction and
scheduled events will have minimal impact to SVMF
operations. These activities shall be coordinated with
SVMF scheduling team on a weekly basis to ensure no
conflicts with other SVMF events.

21. Starlab will provide configuration mock-up training to
any necessary NASA personnel.

22. Starlab will allow the Starlab CLD mockups to be
displayed for public viewing in the SVMF.

50f8

By submitting a FUR/SER
by Tuesday COB the week
prior to the need date

At agreed upon times and
when available via a
FUR/SER

Within 1 day of
identification

Quarterly, when requested

Minimum 7 days prior to
the agreed upon move date

As requested and
coordinated

Initial hardware deliveries
expected in January 2025

Upon initial mockup
delivery and then updated
as required

At least two weeks prior to
activity start

By submitting a FUR/SER
by Tuesday COB the week
prior to the need date

Throughout the Agreement

Throughout the Agreement
by submitting a FUR/SER
by Tuesday COB the week
prior to the need date.

As requested

Throughout the Agreement
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23. Starlab will identify any proprietary parts of the mockup Throughout the Agreement
and provide the necessary mitigations.

24. Starlab will provide any signage and/or logos to be 7 days prior to desired set-
displayed within the mockup area to the SVMF Chief for up

approval.

25. Starlab will perform any mockup modifications or Throughout the Agreement
upgrades.

26. Starlab will provide all transportation of the mockups As required
and equipment to and from the SVMF. Starlab is

responsible for disassembly and removal of the

mockups/Starlab equipment from the SVMF upon

completion or termination of this RSAA.

27. Starlab will provide any inclement weather preparation  As required
for the Starlab CLD mockups and equipment.

ARTICLE 4. FINANCIAL OBLIGATIONS

A. Partner agrees to reimburse NASA an estimated cost of $1,194,700 for NASA to
carry out its responsibilities under this Annex.

The Partner agrees to pay NASA JSC $200,000 prior to initiation of work under this
Agreement. Thereafter, additional payments will be made based on financial reviews and
to ensure sufficient funding is available to support planned activities. NASA will
maintain funding margin for one quarter into the future. Each payment shall be marked
with Johnson Space Center, Starlab-Annex 1 (SAA-24-CA-38082-01).

B. NASA will not provide services or incur costs beyond the current funding. Although
NASA has made a good faith effort to accurately estimate its costs, it is understood that
NASA provides no assurance that the proposed effort under this Annex will be
accomplished for the estimated amount. Should the effort cost more than the estimate,
Partner will be advised by NASA as soon as possible. Partner shall pay all costs incurred
and have the option of canceling the remaining effort, or providing additional funding in
order to continue the proposed effort under the revised estimate. Should this Annex be
terminated, or the effort completed at a cost less than the agreed-to estimated cost, NASA
shall account for any unspent funds within one year after completion of all effort under
this Annex, and promptly thereafter, at Partner's option return any unspent funds to
Partner or apply any such unspent funds to other activities under the Umbrella
Agreement. Return of unspent funds will be processed via Electronic Funds Transfer
(EFT) in accordance with 31 C.F.R. Part 208 and, upon request by NASA, Partner agrees
to complete the Automated Clearing House (ACH) Vendor/Miscellaneous Payment
Enrollment Form (SF 3881).

ARTICLE 5. INTELLECTUAL PROPERTY RIGHTS - IDENTIFIED
INTELLECTUAL PROPERTY
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A. Data produced under this Annex which is subject to paragraph C. of the Intellectual
Property Rights - Data Rights Article of the Umbrella Agreement will be protected for
the period of one year.

B. Under paragraph H. of the Intellectual Property Rights - Data Rights Article of the
Umbrella Agreement, Disclosing Party provides the following Data to Receiving Party.
The lists below may not be comprehensive, are subject to change, and do not supersede
any restrictive notice on the Data provided.

1. Background Data:

The Disclosing Party's Background Data, if any, will be identified in a separate technical
document.

2. Third Party Proprietary Data:

The Disclosing Party's Third Party Proprietary Data, if any, will be identified in a
separate technical document.

3. Controlled Government Data:

The Disclosing Party's Controlled Government Data, if any, will be identified in a
separate technical document.

4. The following software and related Data will be provided to Partner under a separate
Software Usage Agreement:

None

ARTICLE 6. TERM OF ANNEX

This Annex becomes effective upon the date of the last signature below ("Effective
Date") and shall remain in effect until the completion of all obligations of both Parties
hereto, or five years from the Effective Date, whichever comes first, unless such term
exceeds the duration of the Umbrella Agreement. The term of this Annex shall not
exceed the term of the Umbrella Agreement. The Annex automatically expires upon the
expiration of the Umbrella Agreement.

ARTICLE 7. RIGHT TO TERMINATE

Either Party may unilaterally terminate this Annex by providing thirty (30) calendar days
written notice to the other Party.

ARTICLE 8. POINTS OF CONTACT

The following personnel are designated as the Points of Contact between the Parties in
the performance of this Annex.

Management Points of Contact

NASA Lyndon B. Johnson Space Center  Starlab Space LLC
Angela Prince Courtenay McMillan
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FOD Partnerships Manager
Mail Stop: CA3

2101 NASA Parkway
Houston, Texas 77058
Phone: 281-244-1086
angela.r.prince(@nasa.gov

Technical Points of Contact

NASA Lyndon B. Johnson Space Center

Mission Operations Segment Lead

503 Forge River Road

Webster, TX 77025

Phone: 832-605-6130
courtenay.mcmillan@starlab-space.com

Starlab Space LLC

Steve Riley

Chief, Space Vehicle Mockup Facility
Mail Suite: CD14

2101 NASA Parkway

Houston, Texas 77058

Phone: 281-483-7019
steven.j.riley(@nasa.gov

Courtenay McMillan

Mission Operations Segment Lead

503 Forge River Road

Webster, TX 77598-4357
courtenay.mcmillan@starlab-space.com

ARTICLE 9. MODIFICATIONS

Any modification to this Annex shall be executed, in writing, and signed by an authorized
representative of NASA and the Partner. Modification of an Annex does not modify the
terms of the Umbrella Agreement.

ARTICLE 10. SIGNATORY AUTHORITY

The signatories to this Annex covenant and warrant that they have authority to execute
this Annex. By signing below, the undersigned agrees to the above terms and conditions.

NATIONAL AERONAUTICS AND STARLAB SPACE LLC

SPACE ADMINISTRATION
LYNDON B. JOHNSON SPACE
CENTER
Signed by:
BY- Paul Felker %;jgzgéié‘f’l?ifyb{s'f?s“f]ff'ke’ BY: Thomas E. Ayres
Norrn Knlght Tom Ay/;gg BYCBDA4AF

Director, Flight Operations Directorate General Counsel

4/3/2025

DATE: DATE:
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