
RFP2-38209 (RRG) Performance Requirements Summary ATTACHMENT A2

Required Performance Acceptable Performance Estimated Method
Services Standards Quality Level Measurement Workload of Surveillance

Organize data and Spreadsheets and After initial training Minimum of 10 Sub-COTR and
prepare reports are spreadsheets and hours per week. government task
spreadsheets and accurate and timely reports require less leader review
tracking reports. and include than 2% rework. progress and

required data. products in terms of
Task Order

Completes Varies: 50-75 requirements and
Complete JA Job requests would be customer
Request Form assignments

normal. Type of satisfaction.
assignments. accurately within 95% Excellent

dates requested. 80% Minimum requests will vary. Spot check;
customer
satisfaction.

Maintain office Supplies and stock Supplies and stock Two hours per Sub-COTR and
supply materials are maintained and are ordered within week. government task
and stock and track utilization and cost 24 hours and leader review
utilization and cost. reports are available as needed progress and

accurate and 95% is excellent. products in terms of
timely. 80% is minimum. Task Order

requirements and
customer

Screens purchase PR's are screened satisfaction.
requests (PR's) for Screened PR's are I within 4 working 300-500 PR's per Spot check with JA
accuracy and ready for contract hours of receipt. month.

Branch Chiefs that
completeness. specialist or 95% is excellent. performance ispurchasing agent to

80% is minimum. timely andbegin procurement accurate.process.
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Required Performance Acceptable Performance Estimated Method.
Services Standards. Quality Level Measurement Workload of Surveillance

SOW 4.3.2
University
Grants Services

Process grants Grants processing New awards and Approximately 800 Sub-COTR and

and cooperative and renewals are actions per year government task

agreements. documentation processed within 3- including 25% leader review

meet 5 working days new awards and progress and
requirements of from receipt of 75% renewals. products in terms
the NASA Grants complete purchase of Task Order
and Cooperative request package; requirements and
Agreement supplements are customer
Handbook. processed within 1- satisfaction.

3 working days
from receipt of
complete purchase
request package.

Process and Coordinate, New awards and Approximately 25 Sub-COTR and

administer review, and renewals are new actions and government task

Intergovernmental finalize IPA processed within 12 extensions leader review

Personnel Act documentation. 2 weeks of receipt annually. progress and

(IPA). of all products in terms
documentation ofT.O.
and funds. requirements and

customer

Grants-Follow-up satisfaction.

on expiring grants Technical monitor 40-50 grants Contractor monthly
with grant recipients 95% is excellent;
and NASA Task will be contacted expire each report based on log

two months prior to 80% is minimum month. sheet of calls. Spot
Monitors. expiration of grant.

check grant
recipients and task
monitors.
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Required Performance Acceptable Performance Estimated Method
Services Standards Quality Level Measurement Workload of Surveillance

SOW 4.4.1
Minority &
Women- Focused
Programs

• Recruitment Develop and Consistent with Programl process Minimum 0(2 full CaTR Review of
Program implement a HQ Code E, is documented, formal recruitment progress, products,
Development program and Equal approved by cycles per year. and results in

. process for , Employment Center terms of Task
recruitment, Opportunity management, I Order
evaluation, and (EEOC), and implemented, and requirements.
referral of .ARC standards, evaluated in terms
minority and . requirements, of efficiency and
women and techniques effectiveness in
candidates. recruitment of

minority and
women candidates.

Maintain liaison Consistent with Programl process Continuing COTR Review of
with colleges and HQ Code E, is documented, requirement progress,
universities and EEOC, and ARC, approved by invoMng contacts products, and
local and standards, Center with 50 or more results in terms of
national. requirements, management, recruitment Task Order
multicultural and techniques implemented, and sources. requirements.
interest grotJps. evaluated in terms

of efficiency and
effectiveness in

./ recruitment of
minority and
women candidates.
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Required Performance Acceptable Performance Estimated Method

Services Standards Quality Level Measurement Workload of Surveillance

Track and Consistent with Reports are timely, Minimum of4 COTR Review of

prepare reports HQ Code E, accurate, reports per year. progress, products,

on recruitment EEOC, and ARC responsive to and results in terms

data. standards, requested of Task Order
requirements, information, and in requirements.
and techniques. appropriate formats.

• Special Participate in Consistent with Support is Minimum of 1-2 COTR Review of

Emphasis/ meetings and HQ Code E, responsive to group meetings p~r week progress, products,

Advisory Group provide support EEOC, and ARC and committee and 12 and results in terms

and Committee for various standards, needs and reflects events/projects per of Task Order

Support special requirements, understanding of year. requirements.

emphasis/ and techniques. EEO and ARC
advisory groups standards,
and committees requirements, and
including events techniques.
and projects.

• Student Provide support, Consistent with Number of reports Minimum of 24 COTR Review of

Programs compile data, HQ Code E, requested and reports per year. progress, products,

and prepare EEOC, and ARC prepared per year. and results in terms

reports of under- standards, of Task Order

representation in requirements, requirements.

student and techniques.
programs.
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Required Performance Acceptable Performance Estimated Method
Services Standards Quality Level Measurement Workload of Surveillance

SOW 4.4.2
Statistical
Analyses and
Reports

• Ames Respond to Consistent with Reports are Minimum of2 COTR Review of
Affirmative requests for HQ Code E, timely, accurate, reports per year. progress, products,
Employment and data analysis EEOC, and ARC responsive to and results in terms
Diversity Plan and reports on standards, requested of Task Order
(AEDP) Reports workforce requirements, information, and in requirements.

underrepresenta and techniques. appropriate
. -tion including formats.
student
programs.

• Under- Perform Consistent with Reports are Minimum of8 COTR Review of
representation standard HQ Code E, timely, accurate, . reports per year. progress, products,
Workforce deviation and EEOC, and ARC responsive to and results in terms
Reports p~rity analyses . standards, requested of Task Order

of NASA-Ames requirements, information, and in requirements.
professional, and techniques. appropriate
administrative, formats.
technical, and
clerical
workforce
statistics
compared to the
Civilian labor
Force and
prepare charts
and reports. .

:«.;
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Required Performance Acceptable Performance Estimated Method
Services Standards Quality Level Measurement Workload of Surveillance

• Vacancy Perform Consistent with 'Reports are Minimum of 26 bi- COTR Review of
Announcement statistical HQ Code E, timely, accurate, weekly reports per progress, products,
Reports analyses of EEOC, and ARC responsive to year. and results in terms

under- standards, requested of Task Order
representation in requirements, information, and in requirements.
Center vacancy and ~echniques . appropriate
announcements formats.
and prepare
reports.

- Center Gather data and Consistent with Reports are Minimum of 1 COTR Review of
Assessment .prepare Cente~ HQ Code E, timely, accurate, report per year. progress, products,
Reports Assessment EEOC, and ARC responsive to and results in terms

reports. standards, requested of Task Order
requirements, information, and in requirements.
and techniques. appropriate

formats.

-Women and Gather data and Consistent with Reports are Minimum of 24 COTR Review of
Minorities prepare Women HQ Code E, timely, accurate, reports per year. progress, products,
Reports and Minorities EEOC, and ARC responsive to and results in terms

reports. standards, requested of Task Order
requirements, information, and in requirements.
and techniques. appropriate

formats.

• Workforce Gather data and Consistent with Reports are Minimum of 4 COTR Review of
Profile Reports prepare HQ Code E, timely, accurate, reports per year. progress, products,

Workforce EEOC, and ARC responsive to and results in terms
Profile reports. standards, requested of Task Order

requirements, information, and in requirements.
and techniques. appropriate

formats.
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L

Required Performance Acceptable Performance Estimated Method
Services Standards Quality Level Measurement Workload of Surveillance

• Hispanic Engineer - Gather data and Consistent with HQ Reports are timely, Minimum of 1 report COTR Review of
Profile_Report prepare Hispanic Code E, EEOC, accurate, per year. progress, products,

Engineer Profile and ARC responsive to and results in terms
reports. standards, requested of Task Order

requirements, and information, and in requirements.
techniques. appropriate formats.

• Hispanic Gather data and Consistent with HQ Reports are timely, Minimum of 2 reports COTR Review of
Workforce Profile prepare Hispanic Code E, EEOC, accurate, per year. progress, products,
Reports Workforce Profile and ARC responsive to and results in terms

reports. standards, requested of Task Order
requirements, and information, and in requirements.
techniques. appropriate formats.

• Miscellaneous Gather data and Consistent with HQ Reports are timely, Minimum of 12 COTR Review of
Reports prepare Code E, EEOC, accurate, . -- reports per year. progress, products,

miscellaneous and ARC responsive to and results in terms
routine and one- standards, requested of Task Order
time reports. requirements, and information, and in requirements. ,

techniques. appropriate formats.
• Network Plan, develop, Consistent with Reports are timely, Minimum of 2 reports COTR Review of
Administration, maintain, ARC programs, accurate, per year. progress, products,
Information coordinate, and systems, responsive to ) and results in terms
Systems, and report on IT requirements, and requested of Task Order
Equipment systems and techniques. information, and in requirements.
Planning equipment. appropriate formats .
• Property Plan, develop, Consistent with Reports are timely, Minimum of 1 report COTR Review of
Management maintain, track, and ARC programs, accurate, responsive per year. progress, products,

report systems, to requested and results in terms
miscellaneous requirements, and information, and in of Task Order
assigned property. techniques. appropriate formats. requirements.
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Required Performance Acceptable Performance . Estimated Method of
Services Standards Quality Level Measurement Workload Surveillance

SOW 4.5.1 Commercial
Technology Office (CTO)
Inreach, Outreach & Training
• Preparing manuscripts of technical Professional writing, Completeness Timeliness, On-going Review by

repprts (TOS), documents and editing, proofreading, for to customer quality, cost. effort. customer.

papers for publications. technical and non-technical satisfaction.
documentation.

• Support presentations, reports, Professional writing, Completeness Timeliness, On-going Review by

articles, analytical studies, editing, proofreading, and to customer quality, cost. effort. customer.

manuscripts, meeting summaries electronic page layout satisfaction.
and action lists. services for technical

documentation.

• Assist with all materials and Professional writing, Completeness Timeliness, On-going Review by

documentation in support of CTO editing, proofreading, for to customer quality, cost. effort. customer.

conferences and meetings. technical and non-technical satisfaction.
documentation.

• Collect metrics of events, Professional writing, Completeness Timeliness, On-going Review by

publications, awards, success editing, proofreading, for to customer quality, cost. effort. customer.

stories. technical and non-technical satisfaction.
documentation.

• Support all documentation needed Professional writing, Completeness Timeliness, On-going Review by

for partnership ceremonies and editing, proofreading, to customer quality, cost. effort. customer.

award ceremonies. database and computer satisfaction.
knowledge.

.Support all materials and Professional writing, Completeness Timeliness, On-going Review by

documentation necessary for CTO editing, proofreading, to customer quality, cost. effort. customer.

program and other NASA database and computer satisfaction.

organizations. knowledge.

. • Support all materials and Professional writing, Completeness Timeliness, On-going Review by

documentation necessary in the editing, proofreading, to customer quality, cost. effort. customer.

facilitation of partnerships with database and computer satisfaction.
outside organizations. knowledge.
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Required Performance Acceptable Performance Estimate Method of
Services Standards Quality Level Measuremen d Surveillanc

t Workload e
SOW 4.5.2 CTO
Commercialization Support

• Assist with presentations, Professional writing, Completenes .Timeliness, On-going Review by
reports, articles, analytical editing, proofreading, s to customer quality, cost. effort. customer.
studies, manuscripts, meeting and electronic page satisfaction.
summaries and action lists. layout services for

technical documentation.
• Support presentations, white Professional writing, Completenes Timeliness, On-going Review by
papers, reports and articles. editing, proofreading, for s to customer quality, cost. effort. customer.

technical and non- satisfaction.
technical documentation.

• Prepare manuscripts of Professional writing, Completenes Timeliness; On-going Review by
technical reports, documents editing, proofreading, for s to customer quality, cost. effort. customer.
and papers ready for publication . technical and non- satisfaction.
inside/outside community. technical documentation.
• Support all materials and Professional writing, Completenes Timeliness, On-going Review by
documentation in the execution editing, proofreading, for s to customer quality, cost. effort. customer.
of commercial agreements technical and non- satisfaction.
generated through various technical documentation.
commercial technology
processes.

• Provide assistance with Space Professional writing, Completenes Timeliness, On-going Review by
Act Agreements and licensing. editing, proofreading, for s to customer quality, cost. effort. customer.

technical and non- satisfaction.
technical documentation.

• Collect metrics/reports in Professional writing, Completenes Timeliness, On-going Review by
support of CTO program. el;liting, proofreading, for s to customer quality, cost. effort. customer.

technical and non- satisfaction.
technical documentation.
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RFP2-38209 (RRG) Performance Requirements Summary ATIACHMENT A2

Required Performance Acceptable Performance Estimate Method of
Services Standards Quality Level Measuremen d Surveillanc

t Workload e
SOW 4.5.4
Agreements, Contracts and
Grants Administrative Support
• Support all materials required Professional writing, Completenes Timeliness, On-going Review by
for projects such as partnership editing, proofreading, s to customer quality, cost. effort. customer.
status, required actions and database and computer satisfaction.
agreements status. knowledge.
• Support all materials and Professional writing, Completenes Timeliness, On-going Review by
documentation necessary for editing, proofreading, s to customer quality, cost. effort. customer.
CTO program with other NASA database and computer satisfaction.
organizations. knowledge. ,;:

• Support all materials and Professional writing, Completenes Customer On-going Review by
documentation necessary in the editing, proofreading, s to customer deadlines and effort. customer.
facilitation of partnerships with database and computer satisfaction. specifications.
outside organizations. knowledge.
• Support all materials and Professional writing, Completenes Customer On-going Review by
documentation in the execution editing, proofreading, s to customer deadlines and effort. '~ customer.
of commercial agreements database and computer satisfaction. specifications.
generated through the various knowledge.
commercial technology
processes. -

• Collect metrics/reports in Professional writing, \
Customer On-going Review byCompletenes

support of CTO program. editing, proofreading, s to customer deadlines and effort. customer.
. database and computer satisfaction. specifications . '-~
knowledge.

Required Performance Ac~eptable Performance Estimate Method of
Services Standards Quality Level Measuremen d Surveillanc

t Workload e
SOW 4.5.5
Small Business Innovative
Research (SBIR)/Small Business
Technology Transfer (STTR)
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Program Support
• Support all materials and Professional writing, Completenes Customer On-going Review by

documentation for SBIR/STTR editing, proofreading, s to customer deadlines and effort. customer.

meetings, conferences, database and computer satisfaction. specifications.

workshops, etc. knowledge.

• Facilitate/monitor SBIR/STTR Professional writing, Completenes Customer On-going Review by

reports, topics/subtopics, logs, editing, proofreading, s to customer deadlines and E;!ffort. customer.

proposals, funding database and computer satisfaction. specifications.

requirements, milestones, etc. knowledge.

• Assist with presentations, Professional writing, Completenes Customer On-going Review by

reports, meeting summaries, editing, proofreading, s to customer deadlines and effort. customer.

action lists. database and computer satisfaction. specifications.
knowledge.

• Collect metrics/reports'in Professional writing, Completenes Customer On-going Review by

support of SBIR/STTR and CTO editing, proofreading, s to customer deadlines and effort. customer.

programs. database and computer satisfaction. specifications.
knowledge.
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Required Performance Acceptable Performance Estimated Method of
Services Standards Quality Level Measurement Workload Surveillance
SOW 4.6.1 Public
Affairs Outreach
Programs
• 4.6.1.1 Develop & implement a Consistent with Program! process is Minimum of 30 COTR Review of
Visitor Center and program and process NASA, Ames, documented, technically diverse progress, products, and
Hangar 1 Annex. for planning, government, and approved by Center exhibits ranging results in terms of Task .~

displaying, industry policies, management, from showc;:ase- Order requirements and
coordinating, acquiring, standards, implemented, and size to full-size public interest and
and maintaining Ames requirements, evaluated in terms aircraft ..Visitor acceptance.
and NASA and techniques. of efficiency and Center and Hangar
aeronautics, space, effectiveness in 1 Annex to be
information technology, informing and operated daily from
and other exhibits at educating. the public. 8:00-4:30
the Ames Visitor weekdays; Hangar
Center and Hangar 1 1 also open on
Annex facilities. Saturday.

• 4.6.1.2 Plan, coordinate, Consistent with Services are Continuing COTR Review of
Tour Program. schedule, book, NASA, Ames, evaluated in terms requirement for progress, products, and

confirm, & conduct government, and of efficiency and conducting tours results in terms of Task
educational and industry policies, effectiveness in twice daily during Order requirements and
public tours from standards, informing and the week from the public interest and
the Visitor Center requirements, educating the public. Visitor Center and acceptance.
and the Hangar 1 and techniques. twice daily during
Annex facility. the week including..

Saturday from theProvide tour guides
qualified in public Hangar 1 Annex
contact and facility.
cognizant of historical
and contemporary
aerospace.
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,-
Required Performance Acceptable Performance Estimated Method of

Services Standards Quality Level Measurement Workload Surveillance

• 4.6.1.3 Support conceptual, Consistent with Services are documented, Continuing COTR Review of progress,

Exhibit and Event design, implementation, NASA, Ames, approved by Center requirement for products, and results in

Services. and presentation government, and management, services terms of Task Order

requirements for exhibits industry policies, implemented, and supporting requirements and public

and events. standards, evaluated in terms of exhibits and interest and acceptance.
requirements, and efficiency and events selection,
techniques. effectiveness in informing design, and

and educating the public. display.

.4.6.1.4 Support full range of Consistent with Services are documented, Continuing COTR Review of progress,

Other Outreach and programs and activities NASA,Ames, approved by Center requirement for products, and results in

Public Service involved in outreach and government, and management, services terms of Task Order

Programs. public service programs industry. policies, implemented,and supporting requirements.

representing NASA standards, evaluated in terms of outreach and

research and facilities to requirements, and efficiency and public service

the general public. techniques. effectiveness in informing programs.
and educating the public.

SOW 4.6.2
Freedom of
Information Act
(FOIA) Services

Provide support in Consistent with Replies are timely, Minimum of 24 COTR Review of progress,

processing FOIA Federal laws and accurate, responsive to FOIA requests products, and results in

requests including regulations, NASA requested information, and per year. terms of Task Order

electronic media. policies, conform with regulatory requirements.

Provide expertise for procedures, and guidelines.
web site development, requirements.
maintenance and
monitoring. Track and
maintain database on
FOIA from date of
receipt through final ,
response.
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Required
Services
SOW 4.6.3 Media
Services Support

• 4.6.3.1
Media Escorts

Performance
Standards

Provide on-site escort
services for
representatives from
various media
sources including
orientation,
transportation,
scheduling, and
conducting tours, and
provision of required
information, materials,
and documents.

-'

Acceptable
Quality Level

Consistent with
NASA, ARC,
electronic media
and information
industry policies,
standards,
requirements,
and techniques.

Performance
Measurement

Services and
products are timely;
accurate, ;
appropriate, and
responsive to task
requirements.

"

Estimated
Workload

Services are
required
intermittently
throughout the year.

Method of
Surveillance

COTR Review of
progress, products, and
results in terms of Task
Order requirements.

• 4.6.3.2
Internet Services

Coordinate and
conduct all responses
to external inquiries
received on the
Internet by the Public
Affairs Office.
Research, develop,
and respond to such
inquiries or provide
existing electronic fact
sheets, responses,
and other information
materials as
appropriate. Maintain,
develop, and update
Public Affairs Office
web site and home
pages.

Consistent with
NASA, ARC,
electronic media
and Internet
protocols,
standards,
requirements,
and techniques.

Services and
products are timely,
accurate,
appropriate, and
responsive to task
requirements.

. Services are
required throughout
the year.

COTR Review of
progress, products, and
results in terms of Task
Order requirements ..
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Required
Services
• 4.6.3.3
Miscellaneous
Writing Tasks

• 4.6.3.4
Administrative
Support Tasks

Performance
Standards

Draft written
responses to
inquiries, prepare
pamphlets,
brochures, articles,
and miscellaneous
presentation routine
and one-time
reports.

Schedule and
coordinate public
events with media
staff schedules;
facilitate resource
and event activities;
perform information
and data gathering,
documentation and
report generation,
database
development, and
related functions.

Acceptable
Quality Level

Consistent with
NASA, Ames,
government, and
industry policies,
standards,
requirements, and
techniques.

Consistent with
ARC programs,
systems,
requirements and
techniques.

Performance
Measurement

Services and
products are timely,
accurate,
appropriate, and
responsive to task
requirements.

Services and
products are timely,
accurate,
appropriate, and
responsive to task
requirements.

Estimated
Workload

Services are
required
intermittently
throughout the year.

Services are
required
intermittently
throughout the year.

Method of
Surveillance

COTR Review of
progress, products, and
results in terms of Task
Order requirements.

COTR Review of
progress, products, and
results in terms of Task
Order requirements.
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Required
Services
Office of Chief
Counsel

SOW 4.7.1
Library
Operations

• Track, update,
and maintain the
law library
collection.

• Initiate, track,
and follow-
through on library
purchases and
loans.

• Keep all legal
reference
materials current.

Performance
Standards

library should be
maintained in a
professional
manner and in
accordance with
generally
accepted legal
standards.

Appropriate NASA
personnel should
be notified when
purchases or
loans are
required, and the
proper NASA
procedures shall
be followed.

Legal reference
materials shall be
updated in an
expeditious
manner, usually
NTE 30 days from
time of receipt of.
updated materials.

Acceptable
Quality Level

Attorneys and
customers need
prompt and
accurate. r~views
of legal mate,rial.
Attorney/Custome
r satisfaction is
primary criterion
for acceptable
performance
including quick
access to
accurate materials
in order to meet
deadlines.

Performance
Measurement

Attorney and
customer
deadlines and
specifications.

Estimated
Workload

Continuous
monitoring of legal
information and
update materials.
Law library
contains
approximately
10,000 volumes,
including
approximately 100
subscriptions and
loose-leaf
services. .,

Method of
Surveillance

Review by
Office of Chief
Counsel
management
and attorneys .
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Required Performance Acceptable Performance Estimated Method of
Services Standards Quality Level Measurement Workload Surveillance

SOW 4.8
Assistant
Director for
Development

• Provide Professional Completeness to Timeliness, On-going effort. Review by
administrative writing, editing, customer quality, ,cost. customer.
support to the proofreading, satisfaction.
California Air and database and
Space Center computer
(CASC) and proficiency.
Moffett
Development
Function.

• Maintain office Professional Completeness to Timeliness, On-going effort. Review by
files and writing, editing, customer quality, cost. customer.
correspondence. proofreading, satisfaction.

database and
computer
proficiency.

• Maintain Project Profess,ional Completeness to Timeliness, On-going effort. Review by
Manager's writing, .editin'g, customer quality, cost. customer.
Calendar. proofreading, satisfaction.

database and
computer
knowledge.

• Facilitate Professional Completeness to Timeliness, On-going effort. Review by
communication writing, editing, , customer quality, cost. customer.
with NASA proofreading, satisfaction.
Research Park database and
(NRP) tenants. computer

knowledge.
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Required Performance Acceptable Performance Estimated Method of
Services Standards Quality Level Measurement "Workload, Surveillance

- Serve as a liaison Professional writing, Completeness to Timeliness, quality, On-going effort. Review by
between Code 0 editing, customer cost. customer.
and potential proofreading, satisfaction.
Resident Partners database and
for the NRP for computer
building conditions knowledge, good
and related issues. communication and

interpersonal skills.

-Inform Code 0 and Professional writing, Completeness to Timeliness, quality, On-going effort. Review by
Resident Partners of editing, customer technical accuracy. customer.
potenti~1 structural, proofreading, satisfaction.
code violations and database and
hazardous material computer
concerns. proficiency.

Knowledge of
California Uniform
Building, Electrical,
Mechanical
Plumbing and Fire
Codes.

- Prepare and track Professional writing, Completeness to Timeliness, quality, On-going effort. Review by
service requirements editing, customer technical accuracy. customer.
for maintenance and proofreading, satisfaction.
repair of unassigned database and
buildings and computer
spaces, safety, proficiency.
industrial hygiene Knowledge of
and environmental California Uniform
sampling and Building, Electrical,
abatement needs. Mechanical

Plumbing and Fire
Codes.
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Required Performance Acceptable Performance Estimated Method of
Services Standards Quality Level Measurement Workload Surveillance

• Assist with public Professional Completeness to Timeliness, On-going effort. Review by
relations writing, editing, customer quality, cost. customer.
interview/photo proofreading, satisfaction.
opportunities. database and

computer
knowledge.

• Prepare monthly Professional Completeness to Timeliness, On-going effort. Review by
technical reports. writing, editing, customer quality, cost. customer.

proofreading, satisfaction.
database and
computer
knowledge.

• Presentations, Professional Completeness to Timeliness, On-going effort. Review by
reports, articles, writing, editing, customer quality, cost. customer.
analytical studies, proofreading, satisfaction.
manuscripts, - database and
meeting computer
summaries and knowledge.
action lists.
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Required Performance Acceptable Performance Estimated Method of
Services Standards Quality Level Measurement Workload Surveillance

• General Professional Completeness to Timeliness, On-going effort. Review by
research, writing, editing, customer quality, customer.
information proofreading, satisfaction. completeness,
gathering in database and and technical
preparation of computer accuracy.
Economic knowledge.
Development
analysis
(Ames/NRP
ICASC).

• Evaluation of Professional Completeness to Timeliness, On-going effort. Review by
partner proposals writing, editing, customer quality, customer.
and negotiations proofreading, satisfaction. completeness,
support. database and and technical

computer accuracy.
knowledge.

• Prepare financial Professional Completeness to Timeliness, On-going effort. Review by

reports on writing, editing, customer quality, customer.

transactions. proofreading, satisfaction. completeness,
database and and technical
computer accuracy.
knowledge.

• Special studies Professional Completeness to Timeliness, On-going effort. Review by

and analyses to writing, editing, customer quality, customer.

support proofreading, satisfaction. 'completeness,
development database and and techl')ical

efforts. computer accuracy.
knowledge.
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Required Performance Acceptable Performance Estimated Method
Services Standards Quality Level Measurement Workload of Surveillance

SOW 4.9 Bio-
molecular.
Physics and
Chemistry
{BPC)/Fundamen
tal Biology (FB)
Business Mgm't

• BPC/FB lead Respond to Consistent with . Reports are Monthly suite of COTR Review of
Center Business requests for data HQ Code U, and timely, accurate, reports. i progress, products,
Mgm't Support. analysis and ARC standards, responsive to Semiannual suite and results in terms

reports: staffing, requirements, requested or reports. of Task Order
budget. and techniques. information, and in requirements.
formulation, appropriate Annual Pop
budget formats. Review.
execution and
research
business
practices.
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Required, Performance Acceptable Performance Estimated Method
Services Standards Quality Level Measurement Workload of Surveillance

• Administrative Schedules and Professionalism Professionalism Approx.5 Products and services will
and clerical coordinates , quality, and accuracy will hours per be reviewed by Technical
services meetings/telecons; timeliness, be measured by week. manager and NRTC team
including; answers phones and customer Center and NRTC individually and/or by
Travellanswerin receives visitors for service, and directorate sampling as needed in
g phones, Director and Deputy NRTC standards of response to NRTC needs
receive visitors Director of satisfaction are administrative and acceptance.
and data base Directorate. Generate measured and judgment and
support; forms for signature consistent with insight, social
general clerical and processing of Ames standard .skills, cooperation,
assistance as forms (Le., service operating dependability ,
described in requests, visitor procedures. responsibility, and
SOW. requests, travel service to staff,

orders, store stock customers and
issue). Assembles partners.
materials for
meetings/
presentations and
new program year.

Types Consistent with After initial Approx.4 Products & services will
correspondence and NASA Ames training, hours per be reviewed by Technical
notes from written Correspondenc correspondence week. manager and NRTC team
drafts. e Manual will require less individually and/or by

guidelines. then 5% rework. . sampling as needed in
response to NRTC needs
and acceptance.

Serve as key Spreadsheets After initial training Minimum Products and services will
Operator for building and reports are spreadsheets and of 8 hours be reviewed by technical
207 copier. Maintain accurate and reports require per week. manager and NRTC team
paper stocks, change timely and' less than 2% individually and/or by
toner, place trouble include rework. sampling as needed in
calls. required data. response to NRTC needs

and acceptance.
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Required Performance Acceptable Performance Estimated Method
Services Standards - Quality Level Measurement Workload of Surveillance

• Interface with Initiate and maintain Consistent with NRTC staff Approx. 2 hours Products and
various Center office tickler system Director/Deputy remains aware of per week. services will be
Service for reports and Director's and actions 98% of the reviewed by
personnel (e.g., actions due. (Check NRTC staff time. Technical
travel, property, email) needs. manager and
store stock, NRTC team
shipping/receivi individually and/or
ng, by sampling as
maintenance, needed in
and response to NRTC
administrative needs and
personnel). acceptance.

Knowledge of points Consistent with Timeliness, Approx. 3 hours Products and
of contacts is required Ames standard accurate and per week. services will be
to obtain needed operating responsiveness to reviewed by
office services to procedures. tasking 95% of the Technical
administratively time. manager and
support NRTC.' NRTCteam

individually and/or
by sampling as
needed in
response to NRTC
needs and
acceptance.

Maintain office supply Supplies and Supplies and Two hours per Sub-COTR and
materials and stock, stock are stock are ordered week. government task
and track utilization maintained and within 24 hours leader review
and cost. utilization and and available as progress and

cost reports are needed 95% of products in terms
accurate and the time. of Task Order
timely. requirements and

customer
"satisfaction.
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Required Performance Acceptable Performance Estimated Method
Services Standards Quality Level Measurement Workload of Surveillance

SOW 4.11
Safety,
Environmental &
Mission
Assurance Admin.
Support

• Maintain Ames Monitor the receipt, Completeness to Recordsrmust be Services are Review by AMS
Management storage, organization, customer satisfaction. readily available required Manager.
System (AMS) and disposition of retrievable during interm ittently
Office files. centerwide internal and external throughout the year.

management system audits.
documentation and
records.
Purpose of the meeting. Completeness to ProvideAMS Estimated three Review by AMS

• Record detailed People in attendance customer satisfaction. manager with and meetings to be Manager.

minutes of AMS Review of past action electronic copy of recorded weekly.

meetings. items meeting minutes by

Detail of disposition. COB the following

Any New action items business day.

and to whom they are
assigned.
Key discussion points
based on agenda
items. Location date
and time of next
meeting.

• Enter documents Accuracy, writing, Completeness to Enter documents Services are Review by AMS
and/or data into the editing, proofreading; customer satisfaction. and/or data into the required Corrective Action
Center Corrective database and Center Corrective interm ittently Request
Action/Document computer knowledge. Action/Document throughout the year. Coordinator.
Control database. Control database

within 3 working
days of request
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Required
Services

- Provide
prepared
correspondence,
charts, graphs,
spreadsheets,
and briefing
material.

SOW 4.12.1
Educational
Programs,
Facilities, Projects
& Partnerships.

-4.12.2
Publications
Distribution
Services

Performance
Standards

Professional writing,
editing,
proofreading,
database and
computer
knowledge.

Provide assistance
with the dissemination
of educational
publications, including
answering requests
from all levels of
students using NASA-
provided publications.
Maintain publications
and materials
inventory. Provide
mailing services for
materials for
workshops and
symposia and relat~d
educational events.

Acceptable
Quality Level

Completeness to
customer satisfaction.

-'

Consistent with NASA
and Ames policies, and
primaryl secondary
advanced education
standards and
techniques.
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Performance
, Measurement
Services are
timely, accurate,
appropriate, and
responsive to task
requirements.

Services and products
are timely, accurate,
appropriate, and
responsive to task
requirements.

Estimated
Workload

Services are
required
intermittently
throughout the
year.

Continuing
requirement for
services supporting
publication
distribution.

Method
of Surveillance
Review by AMS
Manager.

COTR Review of
progress, products,
and results in terms
of Task Order
requirements.
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"

Required
Services

• 4.12.3
Educational
Technology
Projects

Performance
Standards

Provide support in
all areas of
research, design,
development,
ev.aluation,
dissemination and
maintenance of
interactive, media-
rich, standards-
based educational
technology products
and services, which
integrate cutting-
edge technologies.
Products and
services include but
are not limited to:
CD-ROMs, Web
sites, interactive
webcasts and
chats, question and
answer services,
database
mechanisms,
system
administration, and
integration of new
technologies.

Acceptable
Quality Level

Meets NASA and
Ames policies, the
NASA
Implementation
Plan for Education,

. and primary!
secondary national
and California
science, math,
technology and
geography
education
standards. Also
consistent with
research-based
instructional
methods outlined by
organizations such
as AAAS Project
2061, NSTA,
NCTM, ITEA and
ISTE and
student/teacher
needs evidenced by
evaluation.

Performance
Measurement

Services and
products are timely,
accurate,
appropriate, and
responsive to task
requirements.

Estimated
Workload

Continuing
requirement for
services supporting
educational
technology products
and services.

Method of
Surveillance

COTR Review of
progress, products, and
results in terms of Task
Order requirements.
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.l

Provide technical and Consistent with
educational support NASA and Ames
and assistance in the policies, and
daily administration of primary/ secondary
the University Affairs advanced education
undergraduate, standards and
graduate, post-doctoral techniques.
and faculty programs.
Provide clerical support
in the recruitment,
marketing, selection of
participants, and
monitoring/tracking
participants once their
internship period is
completed. Coordinate
and assist in arranging
and staffing of
enrichment activities fOI
internship participants.
Provide assistance in
assembling and
distributing
procurement packages
for grants. Participate'
in the preparation of
documentation of the,
.status of each program
as required by NASA
Headquarter and/or the
Office of Education at
Ames Research Center

Required
Services
• 4.12.4 -
University Affairs

Performance
Standards

Acceptable
Quality Level

Performance
Measurement

Services and
products are timely,
accurate,
appropriate, and
responsive to task
requirements.

Estimated
Workload

Services are
required for varying
levels of activity
throughout the year.

Method of
Surveillance

COTR Review of
progress, products, and
results in terms of Task
Order requirements.
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Required
Services

• 4.12.5
Reserved

Performance
Standards

Acceptable
Quality Level

Performance
Measurement
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Estimated
Workload

Method of
Surveillance

• j



RFP2-38209 (RRG) Performance Requirements Summary , ATTACHMENT A2

Required
Services
-4.12.6
Ames Aerospace
Encounter (Funding
for this task
uncertain at this
time -1/03)

-4.12.7
Educator Resource
Center (Funding
for this task
uncertain at this
time -1103)

Performance
Standards
Provide technical,
administrative and
educational support
for the Ames
Aerospace
Encounter. Train
and supervise
teaching staff,
conduct Encounter
curriculum and
educational activity
development.
Teach students
attending the
Encounter.
Direct day-to-~ay
operations of Ames
Educator Resource
Center. Staff ERC
for drop-in services
to educators.
Support Ames
Education programs
for educators.
Provide suitable
environment for
teach workshops.
Provide support to
regional Educator
Resource Centers.
Provide mail order
service for the lunar
sample program.

Acceptable
Quality Level
Consistent with
NASA and Ames
policies. Education
activities in
alignment with
National and
California
Educational
Standards.

Consistent with
NASA and Ames
policies.

Performance
Measurement
Direct participant
data to be collected
using NASA's
EdCats system.
Services and
Products to be
timely, accurate,
appropriate, and
responsive to task,
requireme,nts.

Direct participant
data to be collected
.using NASA's
EdCats system.
Services and
products to be
timely, accurate,
appropriate, and
responsive to task
requirements.

Estimated
Workload
Present contractor
provides similar
service at approx.
2.0 FTE..

Present contractor
provides similar
service at approx.
1.0 FTE.

Method of
Surveillance
CaTR review of
progress, products, and
results in terms of task
order requirements.

caTR review of
progress, products, and
results in terms of task
order requirements.
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I

Required Performance Acceptable Performance Estimated Method of
Services Standards Quality Level Measurement Workload Surveillance
-4.12.8 Provide technical, Consistent with Services and Services are COTR Review of
Other Educational administrative, and NASA and Ames products are timely, required for varying progress, products, and
Programs other assistance in policies, and accurate, levels of activity results in terms of Task

educational primaryl secondary appropriate, and throughout the year. Order requirements.
programs as advanced education responsive to task
requested. standards and requirements.

techniques.
SOW 4.13
Program/Project
Management

Project/Program Respond to Consistent with Reports meet Monthly technical COTR Review of
Management requests for data, ARC standards, milestones as progress reports progress and results in

analysis and requirements, defined by that reflect past terms of Task Order
reports reporting project/program and future goals. requirements or

guidelines, and schedules. milestones.
management Reports are Milestone reports
defined accurate and that reflect
processes reflect appropriate project/program

formats status and
recommendations
for further
enhancements. or
directions.
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Government Furnished Equipment (GFE)

The following is a representative list of used equipment that will be supplied by the Government at the start of the
contract. Any new equipment necessary to complete the duties under the contract will be provided by the contractor.

SOW Equip Equip Item Manur Manur Equip NASA

Function Bid Room Name Name Model No Cost Ac Date

.1 2 KLOT TR CK, AN FO MOT CO A3 K I , 5 1/1

4.1 201 100 SCREEN, FRONT PROJECTION CALUMET PHOTOGR NONE $2,625 4/23/1976

4.1 201 )00 CAMERA, TELEVISION SONY CORP DXC327 $3,830 7/31/1991

4.1 201 100 VISUALIZER WOLF AUDIO VISU VZIOU $8,595 3/10/1992

4.1 201 100 PROJECTOR, VIDEO SONY CORP VPHI270Q $11,195 10/8/1991

4.1 201 100 CAMERA, TELEVISION FUJINON INC DI8 $1,755 4/1/1992 .
4.1 201 100 PROJECTOR, DATA GRAPHICS SONY CORP VPD-SI800Q $42,491 1/27/1999

4.1 201 104 ENCODER, VIDEO LENCO INC ELECT PCE466 $2,596 1/14/1986

4.1 201 104 GENERA TOR, SYNC, TV LENCO INC ELECT CSL710 $1,320 1/14/1986

4.1 201 104 EQUALIZER ALTEC LANSING C 1653A $1,335 1/29/1986

4.1 201 104 RECORDER, VIDEO CASSETTE SONY CORP '-- V05850 $5,750 8/17/1982

4.1 201 104 AUDIO MIXING CONSOLE TASCOMCORP M312B $2,567 12/20/1989

4.1 201 104 PROJECTOR, VIDEO EIKI INTERNA TIO LCI50 $3,245 6/14/1991

4.1 201 104 PANEL, PROJECTION SHARP CORP QA75 $1,386 7/3/1991

4.1 201 104 RECORDER, VIDEO CASSETTE • SONY CORP SVOl60 $563 8/14/1991
4.1 201 104 AUDIO PRESS BOX OPAMP LABS INC AI82ML $1,974 10/24/1991
4.1 201 104 CAMERA, VIDEO SONY CORP CCD-TR700 $1,599 9/8/1994
4.1 201 104 PROJECTION PAD INFOCUS SYSTEM LD0580 $6,776 5/12/1996
4.1 201 104 PROJECTOR, DATA GRAPHICS INFOCUS SYSTEM LP580B $5,858 9/20/1996
4.1 201 105 DlSPLA Y UNIT APPLE COMPUTER M2942 $982 9/20/1996
4.1 20r 105 COMPUTER, MICRO APPLE COMPUTER M3979 $2,437 1/16/1997
4.1 201 105 PRINTER, LASER WRITER APPLE COMPUTER M4238 $1,532 3/7/1997
4.1 201 BOOTH MONITOR, TELEVISION SONY CORP PVM8020 $599 11/14/1990

4.1 201 BOOTH PROJECTOR, TELEVISION XENON CORP 750DM $6,314 6/13/1991
4.1 201 BOOTH PROJECTOR, SLIDE XENON CORP 750DM $6,314 6/13/1991
4.1 201 BOOTH RECORDER, VIDEO CASSETTE SONY CORP V05800 $4,268 8/14/1987

4.1 201 BOOTH TEST SET, AUDIO HEKiMIAN LABORA 41-01 $2,233 1/28/1986

4.1 201 BOOTH MONITOR, TELEVISION SONY CORP PVM5300 $1,840 8/10/1983

4.1 201 BOOTH CORRECTOR, TIME BASE ATLAGROUP CYGNUS $3,825 4/12/1989

4.1 201 BOOTH GENERA TOR, SPECIAL EFFECTS PANASONIC WJ5600 $5,716 9/17/1990

4.1 201 BOOTH POWER SUPPLY, CONSOLE SOUND.CRAFT SYS CPSI50 $1,000 10/30/1990
4.1 201 BOOTH PLAYER, COMPACT DISC TEACCORP CD401 $599 4/8/1991
4.1 201 BOOTH DISSOLVE INTERFACE UNIT XENON CORP MDC200 $1,999 7/22/1991
4.1 201 BOOTH CONTROL UNIT, CAMERA SONY CORP CCU-M3 $1,170 7/31/1991
4.1 201 BOOTH RECORDER, VIDEO CASSETTE SONY CORP SVOl60 $563 8/14/1991
4.1 201 BOOTH CONTROL UNIT, CAMERA SONY CORP CCUM3 $1,170 10/18/1991

4.1 201 BOOTH MIXER, AUDIO SOUND-CRAFT SYS RWI225 $5,594 10/24/1991

4.1 201 BOOTH CONTROL UNIT, PANITlLT FUJINONINC COP30 $1,000 9/16/1992
4.1 201 BOOTH RECORDER, VIDEO CASSETTE PANASONIC AG5200P $695 11/27/1991

4.1 201 BOOTH RECORDER, PLAYER SONY CORP UVWI800 $8,096 11/21/1994

4.1 201 BOOTH CONVERTER, SCAN SONY CORP DSCI024 $3,805. 11/5/1996

4.1 201 BOOTH COMPUTER, PORT ABLE APPLE COMPUTER M3553 $5,742 7/3/1997
4.1 201 MAIN LENS, PROJECTION SONY CORP VPDL-ZP50 $3,885 1/27/1999
4.1 203 101 LENS, CAMERA HASSELBLAD A B 80MM $1,250 7/30/1991
4.1 . 203 101 LENS, CAMERA HASSELBLAD A B 50 $1,191 6/12/1986
4.1 203 101 MOUNT, AIRCRAFT CAMERA CONTINENTAL CAM MKIONASA $9,800 9/25/1973
4.1 203 101 RECEIVING SET, TELEVISION NEC ELECTRONICS PR2600S $775 2/5/1991
4.1 203 101 VIEWER, ELECTRONIC FILM BBS AG INTERNAT OPTIL YSER PR $4,892 8/28/1991
4.1 203 101 MONITOR, TELEVISION SONY CORP PVMI3440 $1,010 9/26/1991
4.1 203 101 DISK DRIVE UNIT LACIE LTD NONE $1,849 11/18/1992

4.1 203 101 DISPLAY UNIT SONY CORP CPDI7SF2 $1,582 5/28/1996

4.1 203 101 CAMERA, BODY HASSELBLAD VIC 503CX $1,355 8/25/1992

4.1 203 101 COMPUTER, MICRO APPLE COMPUTER M3979 $2,437 1/16/1997
4.1 203 101 DISPLAY UNIT SONY CORP CPD20SF $725 1/16/1997

4.1 203 102 LENS, CAMERA HASSELBLAD A B 50MM $1,832 10/11/1990

4.1 203 102 CAMERA, STILL PICTURE NIKON INC F4 $1,424 5/30/1991
4.1 203 102 CAMERA, STILL PICTURE HASSELBLAD VIC 503CX $1,355 9/14/1992
4.1 203 102 CAMERA, STILL PICTURE HASSELBLAD A B 500C/M $982 7/30/1991
4.1 203 102 DISK DRIVE UNIT LACIE LTD TSUNAMI $559 6/28/1994

4.1 203 102 CAMERA, DIGITAL KODAK CANADA LT 460C $26,911 10/25/1996
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SOW Equip Equip Item ManuC ManuC Equip NASA
Function Bldg Room Name Name Model No Cost Acq Date

4.1 203 102 COMPUTER, MICRO APPLE COMPUTER M3979 $2,437 I116!1997
4.1 203 102 DISPLA Y UNIT SONY CORP CPD20SF $725 1/16/1997
4.1 203 102 LIGHT, PHOTOGRAPHIC BEAR IMAGES KAISER PROLI $1,398 11/19/1997
4.1 203 102 CAMERA, DIGITAL EASTMAN KODAK C 187-8461 $7,010 10/10/2001
4.1 203 103 CAMERA, STILL PICTURE HASSELBLAD A B 500CM $982 10/11/1990
4.1 203 103 LENS, CAMERA HASSELBLAD A B 50MM $1,832 10/11/1990
4.1 203 103 CAMERA, STILL PICTURE NIKONINC F4 $1,424 5/30/1991
4.1 203 103 CAMERA, DIGITAL KODAK CANADA LT DCS460 $25;995 12/15/1997
4.1 203 103 CAMERA, DIGITAL KODAK CANADA LT DCS760 $1,750 3/20/2002
4.1 203 105 LENS, CAMERA HASSELBLAD A B 80MM $1,250 7/30/1991
4.1 203 105 LENS, CAMERA ZEISS CARL-OPTI 50MM $1,495 10/3/1989
4.1 203 105 POWER PACK DYNALITE CORP M2000 $1,545 7/22/1987
4.1 203 105 MICROSCOPE, BINOCULAR LEITZ E INC ORTHOPLAN $7,036 2/13/1967
4.1 203 105 CAMERA, STILL PICTURE HASSELBLAD A B 500C/M $1,872' 11/30/1979
4.1 203 105 LENS, CAMERA HASSELBLAD A B 150MM $1,824 10/11/1990
4.1 203 105 CAMERA, 4X5 VIEW SINARAG 21-2201 $4,903 8/18/1987
4.1 203 105 CAMERA, DIGITAL BEAR IMAGES DICOMED $23,354 11/19/1997
4.1 203 105 COMPUTER, MICRO APPLE COMPUTER M3979 $2,532 2/1111998
4.1 203 105 DISPLA Y UNIT SONY CORP CPD200SF $695 2/1111998
4.1 203 105 POWER SUPPLY DYNA-LITE M2000XL $1,516 5/19/1998
4.1 203 105 POWER SUPPLY, PHOTOGRAPHIC DYNA-LITE M800E $2,312 6/9/1998
4.1 203 106 COMPUTER, MICRO APPLE COMPUTER M3979 $2,349 8/27/1997
4.1 203 110 POWER SUPPLY UNlLUXINC 880NAC $5,275 9/24/1982
4.1 203 110 RECORDER, VIDEO CASSETTE JVC CO OF AMERI BR-S3780 $1,028 4/14/1993
4.1 203 114 MONITOR, TELEVISION SONY CORP PVM-8020 $570 1/23/1992
4.1 203 114 CAMCORDER SONY CORP CCD-V801 $1,452 10/7/1991
4.1 203 114 LENS, CAMERA, 80MM HASSELBLAD A B 80MM $1,141 10/1111990
4.1 203 114 CAMERA, STILL PICTURE HASSELBLAD A B 903SWC $3,455 10/17/1990
4.1 203 114 CAMERA, STILL PICTURE HASSELBLAD A B 2003FSW $2,095 9/22/1989
4.1 203 114 CAMCORDER, VIDEO SONY CORP CCD-V801 $1,697 7/12/1991
4.1 203 114 CAMERA, METRIC ROLLEIFLEX 6006 $13,440 8/17/1988
4.1 203 114 CAMERA, METRIC ROLLEIFLEX 6006 $12,600 8/17/1988
4.1 203 114 CAMERA, METRIC ROLLEIFLEX 6006 $12,600 8/17/1988
4.1 203 114 RECORDER, VIDEO CAMERA SONY CORP CCDVX3 $2,874 11129/1994
4.1 203 114 CAMERA, 645-1000 MAMIYA CAMERA C 645 $510 8/8/1983
4.1 203 114 CAMERA, TELEVISION PANASONIC AG160 $1,449 5/5/1987
4.1 203 114 LENS, CAMERA HASSELBLAD A B 500 $2,525 6/12/1986
4.1 203 114 CAMERA, 70MM HASSELBLAD A B 500EL $2,738 4/1/1966
4.1 203 114 CAMERA, DATA RECORDING 16MlMILLIKEN INDUST DBM5AMT $5,817 6/14/1964
4.1 203 114 CAMERA, DATA RECORDING 16MlMILLIKEN INDUST DBM5A $3,607 6/21/1965
4.1 203 114 CAMERA, DATA RECORDING 16M! PHOTO-SONICS IN 61-1100 $7,807 12/28/1971
4.1 203 114 . CONTROL PANEL, PULSE CAMERJ PHOTO-SONIeS IN NONE $3,100 10/22/1974
4.1 203 114 CONTROL PANEL, PULSE CAMERJ PHOTO-SONICS IN NONE $3,100 10/22/1974
4.1 203 114 CONTROL PANEL, PULSE CAMERJ PHOTO-SONICS IN NONE $3,100 10/22/1974
4.1 203 114 CAMERA, OAT A RECORDING 16MINOVA SYSTEMS IN 16-1 NOVA $5,895 1/25/1961
4.1 203 114 CAMERA, DATA RECORDING 16MlNOVA SYSTEMS IN 16-1 NOVA $5,554 1/25/1961
4.1 203 114 CAMERA, DATA RECORDING 16M1NOVA SYSTEMS IN 16-3 NOVA $9,961 12/21/1964
4.1 203 114 CAMERA, DATA RECORDING 16M]NOVA SYSTEMS IN 16-3 NOVA $5,082 4/6/1965
4.1 203 114 CAMERA, MOTION PICTURE 16MfvARRIFLEX CORP 0 16M $4,228 11/19/1964
4.1 203 114 CAMERA, 8XI0 VIEW CALUMETPHOTOGR C1 $2,490 6/4/1965
4.1 203 114 CAMERA, 4X5 VIEW SINARAG NONE $735 9/1/1973
4.1 203 114 CAMERA, DATA RECORDING TELEDYNE CAMERA DMB55 $3,636 2/2/1996
4.1 203 114 CAMERA, 70MM HASSELBLAD A B 500ELM $606 9/2/1969
4.1 203 114 CAMERA, DATA RECORDING 16MI PHOTO-SONICS IN 16MM1P/AC $3,925 10/25/1973
4.1 203 114 CAMERA, DATA RECORDING I6MI PHOTO-SONICS IN 16MM1P/AC $10,743 10/22/1974
4.1 203 114 CAMERA; DATA RECORDING 16MIPHOTO-SONICS IN 16MM1PLIDC $4,475 6/2/1977
4.1 203 114 CAMERA, DATA RECORDING 16M! PHOTO-SONICS IN 61-1100 $8,775 8/9/1973
4.1 203 114 CAMERA, OATA RECORDING 16MJMILLIKEN INDUST DBM5BT $5,151 10/2/1963
4.1 203 114 CAMERA, DATA RECORDING I6Ml MILLIKEN INDUST DBM5BE $4,437 2/23/1962
4.1 203 114 CAMERA, DATA RECORDING 16MIMILLIKEN INDUST DBM55 $5,085 9/29/1981
4.1 203 114 CAMERA, STILL PICTURE HASSELBLAD A B 500CIM $1,872 11130/1979
4.1 203 114 CAMERA, FRAMING CORDINCO 350 $13,193 3/5/1979
4.1 203 114 CAMERA, OATA RECORDING 16M!MILLIKEN INDUST DBM5A $3,655 6/21/1965
4.1 203 114 CAMERA, DATA RECORDING) 6MJPHOTO-SONICS IN 16MMIP/AC $10,743 10/22/1974
4.1 203 114 CAMERA, OATA RECORDING 16MIMILLIKEN INDUST DBM5C $4,593 4/22/1966
4.1 203 114 CAMERA, STILL PICTURE HASSELBLAD A B 500ELM $11,375 2/14/1975
4.1 203 114 CAMERA, DATA RECORDING 16MINOVA SYSTEMS IN 16-3 NOVA $4,311 10/2/1964
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SOW Equip Equip Item Manur Manur Equip NASA

Function Bid Room Name Name Model No Cost Ac Date

.1 203 114 CAMERA, DATA RECORDIN 16MlMI LI N DU T DB A ,2 /21 I 5

4.1 203 114 CAMERA, DATA RECORDING 16M!NOVA SYSTEMS IN 16.3 NOVA $5,188 7/2/1964

4.1 203 114 CAMERA, DATA RECORDING 16MlMILLIKEN INDUST DBM55 $5,625 1/24/1963

4.1 203 114 CAMERA, DATA RECORDING 16M]MILLIKEN INDUST DBM5A $3,590 6121/1965

4.1 203 114 CAMERA, DATA RECORDING 16M1MILLIKEN INDUST DBM5A $3,632 6/21/1965

4.1 203 114 CAMERA, DATA RECORDING 16M!MILLIKEN INDUST DBMS $2,500 6/14/1979

4.1 203 114 ANALYZER, MOTION PICTURE L-W INT'L F- 224A $2,395 11/29/1984

4.1 203 114 MONITOR, TELEVISION PANASONIC AG500RP $965 4/22/1988

4.1 203 114 CAMERA, TELEVISION J V C NIVICO V TK870U-CCD $2,040 4/28/1988

4.1 203 114 TRANSMITTER, RECEIVER NIKONCORP MW2 $1,325 9/28/1988

4.1 203 114 RECEIVER, REMOTE NIKONCORP MW2 $699 9/28/1988

4.1 203 114 PROJECTOR, SLIDE EASTMAN KODAK C EKTAGRAPHICI $500 11/29/1989

4.1 203 114 RECORDER-REPRODUCER SET, VI PANASONIC AG170 $1,169 10/11/1989

4.1 203 114 CAMERA, MOTION PICTURE 16Mtv ARRIFLEX CORP 0 . IAOOI $3,535 6/25/1962

4.1 203 114 CAMERA, BODY HASSELBLAD A B 500CIM $982 7/30/1991

4.1 203 114 CAMERA, TELEVISION PANASONIC AG190U-P $1,066 7/31/1991

4.1 203 114 TELEVISIONNCR PANASONIC AG550 $757 10/1/1991

4.1 203 114 LIGHT, PHOTOGRAPHIC CINEMILLS CORPO PAR 64 $6,845 12/5/1991

4.1 203 114 CAMERAIRECORDER, TELEVISIOJ'I NAC INC VIII $79,218 10/19/1993

4.1 203 114 CAMERA, DATA RECORDING 16MIMILLIKEN INDUST DBM54 $4,680 7/1/1994
4.1 203 114 PANEL, PROJECTION NVIEWCORP Z215 $6;000 9/20/1994
4.1 203 114 CAMERA, YIDEO SHARP VL-H400U $1,788 12/20/1994
4.1 203 114 CAMERA, STILL PICTURE ROLLEI-WERKE FR 6008 $3,245 8/16/1991
4.1 203 114 CAMERA, VIDEO PANASONIC WV-BP310 $1,325 7/21/1995
4.1 203 114 LENS,40MM ROLLEI-WERKE FR 40MMF4 $2,520 4/27/1984
4.1 203 114 CAMERA, BODY MAMIY A CAMERA C 645PRO $1,499 7/5/2000
4.1 203 116 RECORDER, VIDEO CASSETTE PANASONIC AG6200 $800 5/7/1991
4.1 203 202 PROCESSOR, FILM EASTMAN KODAK C 1811M $58,889 7/11/1973
4.1 203 202 PROCESSOR, FILM EASTMAN KODAK C 1811-M $114,390 6/29/1983
4.1 203 202 PROCESSOR, FILM EASTMAN KODAK C lIC-M $19,857 4/28/1971
4.1 203 202 PROCESSOR, COLOR HOPE INDUSTRIES 277 CONVERT $23,690 10/25/1991
4.1 203 202 PROCESSOR, BLACK AND WHITE HOPE INDUSTRIES 284 $11,695 10/25/1991
4.1 203 202 ENLARGER, PHOTOGRAPHIC ESECO-SPEEDMAST 3051 $18,953 3/17/1993
4.1 203 202 MOUNTER, SLIDE NORITSU KOKI CO NQMI $1,516 4/22/1993
4.1 203 202 MOUNTER, SLIDE BYERS PHOTO EQU F100278 $3,520 7/211991
4.1 203 202 PROCESSOR, PRINT ESECO-SPEEDMAST 20RAI6 $12,136 11/19/1997
4.1 203 202 PROCESSOR, FILM COLEX INTERNA TI RTF 12-10 $25,803 2/5/1998
4.1 203 202 PLOTTER, GRAPHICS WESTERN GRAPHTE MP5300 $1,902 3/9/1998
4.1 203 206 ENLARGER, PHOTOGRAPHIC DURST USA INC 1200 $4,299 3/14/1990
4.1 203 208 PAPER PROCESSOR ILFORD PHOTO PR 2150RC $7,095 11/19/1997
4.1 203 209 HEAD, ENLARGER, COLOR 'H & K PRODUCTIO . MR2000 $12,000 9/30/1986
4.1 203 209 ANALYZER, COLOR H & K PRODUCTIO TRI $14,500 9/30/1986
4.1 203 209 ENLARGER, PHOTOGRAPHIC SALTZMAN JOS AN MB6DL $8,255 12/22/1960
4.1 203 209 PROCESSOR, FILM COLEX INTERNA TI RTR20-24 $25,118 2/5/1998
4.1 203 215 ENLARGERIPROCESSOR, FILM FUJI PHOTO FILM PP1261/PR127 $57,600 5/7/1991
4.1 203 215 COMPUTER, MICRO APPLE COMPUTER M3098 $5,994 10/3/1995
4.1 203 215 DlSPLA Y UNIT SONY CORP CPDl7SF2 $1,582 5/28/1996
4.1 203 215 RECORDER, FILM MANAGEMENT GRAP PLUS REV E $)7,110 11/19/1997
4.1 203 215 PRINTER, DIGITAL EASTMAN KODAK C 20RT $95,000 "2/5/1998
4.1 203 215 DlSPLA Y UNIT SONY CORP CPD200SF $695 2/11/1998
4.1 203 215 METER, DENSITY BEAR IMAGES DTP36 $2,468 3/9/1998
4.1 203 216 DENSITOMETER ESECO-SPEEDMAST TLC905 $2,962 7/20/1987
4.1 203 216 TRANSPORT, MAGNETIC TAPE TRANSITIONAL TE 8501 $3,950 8/17/1993
4.1 203 216 TRANSPORT, MAGNETIC TAPE TRANSITIONAL TE 8501 $3,950 8/17/1993 .
4.1 203 216 SCANNER, FILM KODAK CANADA LT PCD FILMSCAN $67,000 12/20/1994
4.1 203 216 PRINTER, PHOTOGRAPHIC KODAK CANADA LT PCDPRINTER $20,000 12/20/1994
4.1 203 216 PRINTER, ADP KODAK CANADA LT XLS 8600 PS $9,770 1/27/1995
4.1 203 216 DlSPLA Y UNIT SUN MICROSYSTEM GDM17EI0 $2,000 1/11/1996
4.1 203 216 COMPUTER, MINI SUN MICROSYSTEM 544 $28,000 1/11/1996
4.1 203 216 DlSPLA Y UNIT SONY CORP CPD20SF2 $1,609 6/11/1996
4.1 203 216 DISPLAY UNIT SONY CORP CPD20SF2 $1,609 6/11/1996
4.1 203 216 WRITER, COMPACT DISK KODAK CANADA LT PCD225 $1,795 1/11/1996
4.1 203 216 SCANNER, COLOR AFGA COMPUGRAPH HORIZON $15,609 1/23/1997
4.1 203 216 DISK DRIVE UNIT LACIELTD TSUNAMI $989 3/10/1997
4.1 203 216 HARD DRIVE UNIT .SUN MICROSYSTEM X52138A $1,073 11/19/1997
4.1 203 216 PRINTER, COLOR KODAK CANADA LT 8650 $8,450 11/19/1997
4.1 203 216 PRINTER, PHOTOGRAPH FUJI ELECTRIC C PG 3000 $21,970 4/15/1996
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4.1 203 216 COMPUTER, MICRO APPLE COMPUTER M4405 $3,467 2/11/1998
4.1 203 216 COMPUTER, MICRO APPLE COMPUTER M4405 $3,467 2/11/1998
4.1 203 216 COMPUTER, MICRO APPLE COMPUTER M3979 $2,532 2/11/1998
4.1 203 216 D1SPLAY UNIT SONY CORP CPD200SF $695 2/11/1998
4.1 203 216 CALIBRATOR BARCO ENGINEERI CClDI21 $6,536 9/25/1998
4.1 203 216 COMPUTER, MICRO APPLE COMPUTER M5183 $2,575 7/28/1999
4.1 203 216 SCANNER CLARIIONSTORAG FLEXTIGHT $15,645 9/7/1999
4.1 203 218 SCANNER PACIFIC DATA GR LEAFSCAN45 $14,750 10/14/1992
4.1 203 218 PRINTER, ADP EASTMAN KODAK C XLT7720 $21,000 8/11/1993
4.1 203 202B PRINTER, PHOTOGRAPHIC EASTMAN KODAK C 037-001 $27,427 8/10/1971
4.1 203 202B FILTER, CLEANROOM PURE AlRE CORP lAW $1,039 8/9/1965
4.1 203 202B ANALYZER, COLOR ESECO-SPEEDMAST SMI400 $1,571 8/2/1988
4.1 203 21M MONITORIRECORDER, TELEVISIO PANASONIC AG560 $765 6/25/1992
4.1 203 21M DISPLAY UNIT SONY CORP GDMI7SEI $1,003 2/21/1995
4.1 203 21M COMPUTER, MICRO APPLE COMPUTER M3979 $2,906 2/11/1998
4.1 203 21M SCANNER, DOCUMENT . NIKONCORP LSIOOO $3,249 8/25/1998
4.1 203 216B COMPUTER, MICRO HEWLETT-PACKARD LDPRO $8,350 8/25/1998
4.1 203 216B DISPLAY UNIT BEAR IMAGES MAG $500 8/25/1998
4.1 203 216B STORAGE SYSTEM, DISK BEAR IMAGES INF500/4-22C $22,020 8/25/1998
4.1 203 BI SAMPLER, PROBE ISCO INC F-IN 3710 $1,795 5/5/1991
4.1 203 BASE CLEANER, RACK PHOTO-SONICS IN PS116F $15,689 7/9/1985
4.1 203 PKLOT TRUCK, DELIVERY OUTBOARD MARINE 458 $7,225 10/6/1987
4.1 203 PKLOT TRUCK, DELIVERY OUTBOARD MARINE 458 $7,225 10/28/1987
4.1 205 A POWER SUPPLY UNILUXINC 880NAC $5,275 9/24/1982
4.1 205 A LIGHT, STROBE CORDINCO 359 $10,894 8/29/1984
4.1 213 214 DISPLAY UNIT SONY CORP CPD200SF $695 2/11/1998
4.1 213 214 COMPUTER, MICRO APPLE COMPUTER G3 $1,579 8/26/1998
4.1 234 114 MONITOR, TELEVISION SONY CORP PVM8020 $555 9/27/1989
4.1 241 17 COMPUTER, MICRO APPLE COMPUTER M2118 $2,712 5/2/1994
4.1 241 100 DISK DRIVE UNIT SUPER MAC TECHN XP60 $1,116 4/2/1988
4.1 241 100 LENS, CAMERA FUJINONINC HAIOX52ERM $24,565 5/15/2002
4.1 241 100 CAMERA, DIGITAL OLYMPUS AMERICA E20N $1,699 5/7/2002
4.1 241 100 COMPUTER, PORTABLE HITACHI AMERICA 4360X $2,404 1/21/1998
4.1 241 101 COMPUTER, MICRO APPLE COMPUTER M2391 $3,933 12/28/1994
4.1 241 101 MONITOR, WAVEFORM TEKTRONIX INC 10801 $13,814 10/1/1999
4.1 241 101 COMPUTER, PORTABLE APPLE COMPUTER M2785 $2,806 9/18/1996
4.1 241 101 COMPUTER, MICRO APPLE COMPUTER M4450 $3,109 8/7/1998
4.1 241 101 COMPUTER, MICRO APPLE COMPUTER M5183 $2,575 7/28/1999
4.1 241 101 COMPUTER, MICRO APPLE COMPUTER M5183 $2,575 7/28/1999
4.1 241 101 PRINTER,LASERJET XEROX CORP N2025 $1,747 10/3/2000
4.1 241 103 COMPUTER, PORTABLE APPLE COMPUTER M2785 $2,806 9/18/1996
4.1 241 103 COMPUTER, PORTABLE APPLE COMPUTER G4 $4,090 5/11/2001
4.1 241 103 COMPUTER, MICRO APPLE COMPUTER G4 $3,112 9/24/2001
4.1 241 103 PRINTER, ADP EPSON AMERICA I 2000P $836 9/24/2001
4.1 241 104 COMPUTER, MICRO APPLE COMPUTER M3979 $2,437 1/16/1997
4.1 241 104 D1SPLAY UNIT SONY CORP CPD20SF $725 1/16/1997
4.1 241 106 PRINTER, LASERWRITER APPLE COMPUTER 12/640 $1,545 6/29/1998
4.1 241 111 DISK DRIVE UNIT LACIE LTD ZFP12 $2,099 6/26/1992
4.1 241 111 DISK DRIVE UNIT LACIE LTD ZFPI2 $2,099 6/24/1992
4.1 241 III DISK DRIVE UNIT LACIELTD NONE $1,849 11/18/1992
4.1 241 III D1SPLA Y UNIT APPLE COMPUTER M1823 $1,774 4/19/1996
4.1 241 III D1SPLA Y UNIT APPLE COMPUTER MI823 $1,774 4/19/1996
4.1 241 III COMPUTER, MICRO APPLE COMPUTER M3098 $6,057 4/19/1996
4.1 241 III DISPLAY UNIT APPLE COMPUTER M1823 $1,774 4/1911996
4.1 241 111 DISPLAY UNIT APPLE COMPUTER M1823 $1,774 4/19/1996
4.1 241 III D1SPLA Y UNIT APPLE COMPUTER M1823 $1,835 5/25/1996
4.1 241 111 CAMERA, DIGITAL OLYMPUS CORP IN D600L $1,245 9/15/1998
4.1 241 111 DISPLAY UNIT SONY CORP CPD20SF $725 1/16/1997
4.1 241 III COMPUTER, MICRO APPLE COMPUTER M4405 $3,467 2/11/1998
4.1 241 III COMPUTER, MICRO APPLE COMPUTER M4405 $3,467 2/11/1998
4.1 241 111 COMPUTER, MICRO APPLE COMPUTER M4405 $3,467 2/11/1998
4.1 241 III 'COMPUTER, MICRO APPLE COMPUTER M4405 $3,467 2/11/1998
4.1 241 III COMPUTER, MICRO APPLE COMPUTER M3979 $2,906 2/11/1998
4.1 241 III COMPUTER, MICRO CANON USA INC FC007 $10,000 6/3/1998
4.1 241 111 COMPUTER, MICRO APPLE COMPUTER M4450 $3,109 8/7/1998
4.1 241 111 PRINTER, LASERWRITER APPLE COMPUTER M2450 $1,850 8/7/1998
4.1 241 III COPYING MACHINE CANON CAMERA CO CANONCLC950 $24,716 8/18/1998
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4.1 241 III P TER, LOTTER HE LETT-PAC ARD 3500CP 12,7 5 8/1 I 8

4.1 241 III SCANNER, COLOR EPSON AMERICA I E1640XLSE $2,699 3/20/2002

4.1 241 111 COMPUTER, MICRO APPLE COMPUTER G4 $3,559 5/2/2002

4.1 241 III COMPUTER, MICRO APPLE COMPUTER G4 $3,559 5/2/2002

4.1 241 III COMPUTER, MICRO APPLE COMPUTER G4 $3,559 5/2/2002

4.1 241 III COMPUTER, MICRO APPLE COMPUTER G4 $3,559 5/2/2002

4.1 241 III DISPLAY UNIT SONY CORP CPDG520 $799 5/8/2002

4.1 241 III DISPLAY UNIT SONY CORP CPDG520 $799 5/8/2002

4.1 241 III DISPLA Y UNIT SONY CORP CPDG520 $799 5/8/2002

4.1 241 111 DISP ALY UNIT SONY CORP CPDG520 $799 5/8/2002

4.1 241 113 DISPLAY UNIT SILICON GRAPHIC GDMI7Ell $1,000 3/31/1997

4.1 241 115 EXHIBIT, TAV MODEL TOSHIHIKO SAKOW CUSTOM $2,700 3/2/1987

4.1 241 115 BALANCE, LABORATORY VERTEX INDUS TO BB4 $2,016 1/19/1959

4.1 241 154 MONITOR, TELEVISION SONY CORP PVM8020 $570 1/23/1992

4.1 241 154 MONITOR, TELEVISION SONY CORP PVM.8020 $570 1/23/1992

4.1 241 154 MONITOR, TELEVISION SONY CORP PVM1342Q $570 1/23/1992

4.1 241 154 CAMERA, TELEVISION ELMO CO LTD EMI02Il $2,700 4/17/1991
4.1 241 154 MIXER, AUDIO SHURE BROS INC FP32 $1,116 4/24/1991

4.1 241 154 LENS, ZOOM SONY CORP VCL916BY $1,691 10/2/1992
4.1 241 154 RECORDER, TAPE KUDELSKI SA MTPH $1,917 8/5/1963
4.1 241 154 RECORDER, VIDEO CASSETTE SONY CORP BVW35 (BET AC $9,900 3/16/1989
4.1 241 154 ADAPTER, LENS FUJI OPTICAL CO CV80BR $1,538 7/5/1989
4.1 241 154 CAMERA, TELEVISION SONY CORP DXC537 $7,155 7/24/1991
4.1 241 154 RECORDER, VIDEO CASSETTE SONY CORP PVVI $8,100 10/2/1991
4.1 241 154 CAMERA, TELEVISION SONY CORP DXC537 $7,044 9/15/1992
4.1 241 154 RECORDER, VIDEO CASSETTE SONY CORP BVW50 $13,110 1l/8/1994
4.1 241 154 SWITCHER, VIDEO SIGMA ELECTRONI 1616SLV $3,850 1l/2 1/1994
4.1 241 154 LENS, TV CAMERA FUJINON INC HA20X7.5BEVM $30,000 1/27/1999
4.1 241 154 MIXER, DIGITAL YAMAHA ELECTRON PROMIX $1,850 11/13/1996
4.1 241 154 MONITOR, TELEVISION SONY CORP PVM8044Q $1,278 9/3/1997
4.1 241 154 MONITOR, TELEVISION SONY CORP PVM8044Q $1,278 9/3/1997
4.1 241 154 CHARGER, BATTERY SONY CORP BLCIOO $1,140 1/27/1999
4.1 241 154 RECORDER, PLAYER SONY CORP EV09500 $1,819 9/12/1990
4.1 241 154 RECORDER, VIDEO CASSETTE SONY CORP BVV5 $8,573 7/25/1991
4.1 241 156 RECORDER, VIDEO CASSETTE SONY CORP V05800 $3,510 8/10/1983
4.1 241 156 MONITOR, WAVEFORM TEKTRONIX INC 1740 $4,000 7/5/1984
4.1 241 156 MONITOR, TELEVISION SONY CORP PVMI342Q $849 10/20/1989
4.1 241 156 MONITOR, WAVEFORM VIDEOTEK INC TSM60 $1,817 12/4/1989
4.1 241 156 GENERATOR, SYNC, TV GRASS VALLEY GR SCB200N $1,715 4/8/1991
4.1 241 156 RECORDER, VIDEO CASSETTE JVC NIVICOV BR7030U $3,485 9/26/1991
4.1 241 156 RECORDER, VIDEO CASSETTE JVC NIVICOV BR7030U $3,485 9/26/1991
4.1 241 156 RECORDER, VIDEO CASSETTE J VC NIVICOV BRS600U $895 9/26/1991
4.1 241 156 CORRECTOR, TIME BASE FORA INC FA310 $3,065 9/26/1991
4.1 241 156 MONITORING SYSTEM, FILM ATI TECHNOLOGIE VU200 $2,500 8/211996
4.1 241 156 MONITOR, TELEVISION SONY CORP PVM1344Q $900 8/2/1996
4.1 241 156 MODULATOR CATEL TELECOMM 1531991 $2,428 11/14/1991
4.1 241 156 RECORDER, VIDEO CASSETTE SONY CORP PVW2800 $13,200 2/12/1992
4.1 241 156 RECORDER, VIDEO CASSETTE JVC CO OF AMERI BR-S3780 $1,028 4/14/1993
4.1 241 156 SWITCHER, CHANNEL MATRIX SIGMA ELECTRONI SS2100-16 $2,800. ~/1/1994
4.1 241 156 RECORDER, VIDEO CASSETTE JVC CO OF AMERI BR5605UB $2,054 12/23/1994
4.1 241 156 RECORDER, VIDEO CASSETTE SONY CORP EV09500A $1,920 1/25/1995
4.1 241 156 RECORDER, DIGITAL SONY CORP DVW-A500 $55,930 10/2/1997
4.1 241 156 RECORDER, COMPACT DISK LACIELTD 4X6XYAMAHA $589 12/2/1997
4.1 241 156 COMPUTER, MICRO APPLE COMPUTER M4405 $3,467 2/11/1998
4.1 241 156 PRINTER,LASERJET XEROX CORP N2025 $1,747 10/3/2000
4.1 241 lOlA PRINTER, ADP APPLE COMPUTER M5890 $2,197 8/26/1993
4.1 241 lOlA DISPLAY UNIT SONY CORP CPD20SF $725 1/16/1997
4.1 241 lOlA COMPUTER, MICRO APPLE COMPUTER M3979 $2,437 1/16/1997
4.1 241 109A COMPUTER, MICRO APPLE COMPUTER MI206 $3,521 9/9/1993
4.1 241 109A CUTTERIPLOTTER ZETA GRAPHICS C 3015 $7,761 11/4/1993
4.1 241 109A DISPLAY UNIT SONY CORP CPD20SF $725 1/16/1997
4.1 241 113A CAMERA, COMPUTER VIDEO SILICON GRAPHIC CMNB006C $695 3/31/1997
4.1 241 I13B TELEVISIONNCR PANASONIC AG550 $757 1011/1991
4.1 241 113B PRINTER, ADP APPLE COMPUTER M5890 $1,915 3/24/1994
4.1 241 113B PRINTER, ADP APPLE COMPUTER M5890 $1,915 3/24/1994
4.1 241 113B COMPUTER, MICRO APPLE COMPUTER NONE $2,939 2/3/1997
4.1 241 113B COMPUTER, MICRO APPLE COMPUTER M3979 $2,437 1/16/1997
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4.1 241 113B DISPLAY UNIT SONY CORP CPD200SF $695 2/11/1998
4.1 241 113B DISPLAY UNIT SONY CORP CPD200SF $695 2/11/1998
4.1 241 154A DISK DRIVE UNIT STORAGE DIMENSI MACI-650SIB $2,275 5/6/1991
4.1 241' 154A MONITOR, TELEVISION SONY CORP PVM1342Q $570 1/23/1992
4.1 241 154A RECORDER, VIDEO CASSETTE PANASONIC AG7750P $5,648 10/5/1993
4.1 241 154A DISK DRIVE UNIT APS TECHNOLOGIE NONE $1,288 2/4/1994
4.1 241 154A DISPLAY UNIT APPLE COMPUTER M2612 $2,079 12/28/1994
4.1 241 154A TAPE DRIVE UNIT SUN MICROSYSTEM 411 $1,150 10/10/1995
4.1 241 154A DISPLAY UNIT SONY CORP GDM2900 $3,966 2/11/1998
4.1 241 154A COMPUTER, MINI SILICON GRAPHIC 02 WORKST ATI $13,000 3/2/1998
4.1 241 154A DISPLAY UNIT SILICON GRAPHIC GDM401lP $2,000 3/2/1998
4.1 241 154A COMPUTER, MINI SILICON GRAPHIC CMNBOl5A $40,691 6/3/1999
4.1 241 154A DISPLAY UNIT SILICON GRAPHIC GDM401lP $4,000 6/3/1999
4.1 241 154A COMPUTER, MICRO APPLE COMPUTER M5183 $2,575 7/28/1999
4.1 241 BI5 EDITOR, MOTION PIC FILM METRUM INFORMAT 16TP2S $7,995 1/23/1976
4,1 241 BI5 PLA YER, VIDEO CASSETTE SONY CORP BVW60 (BETAC $16,841 2/9/1990
4.1 241 BI5 RECORDER, VIDEO CASSETTE SONY CORP PVW2600 (BET $9,000 10/15/1991
4.1 241 BI5 COMPUTER, PORTABLE APPLE COMPUTER M3553 $5,993 2/11/1998
4.1 241 BI5A PLAYER, LASER DISK PIONEER ELECTRO LDV4400 $1,015 10/6/1992
4.1 241 BI5A COMPUTER, PORT ABLE APPLE COMPUTER M2785 $2,806 9/18/1996
4.1 241 'B16 ADAPTER, BKM42HD SONY CORP BKM42HD $6,080 1/27/1999
4.1 241 BIM MONITOR, TELEVISION SONY CORP PVM1344Q $900 812/1996
4.1 241 BI6A RECORDER, VIDEO CASSETTE PANASONIC AG5200P $695 11/27/1991
4.1 241 BIM DISPLAY UNIT SONY CORP GDM2038 $2,371 10/15/1993
4.1 241 BIM DISPLAY UNIT NEC ELECTRONICS JCI731VMA3 $1,175 2/16/1994
4.1 241 BIM RECORDER, DIGITAL SONY CORP DVW-A500 $55,930 10/2/1997
4.1 241 BI6A MONITOR, VIDEO SYSTEM SONY CORP HDM14EIU $9,927 1/27/1999
4.1 241 BIM INTERFACE UNIT, ADP SONY CORP PFV-HD50A $2,040 3/11/1999
4.1 241 BI6A COMPUTER, MICRO APPLE COMPUTER M5433 $3,850 9/4/1997
4.1 241 BIM DISPLAY UNIT SONY CORP GDMW900 $3,966 2/11/1998
4.1 241 B16B MONITOR, TELEVISION SONY CORP PVM19420 $500 1/23/1992
4.1 241 BI6B MONITOR, WAVEFORM VIDEOTEK INC TVM620 $3,140 9/16/1987
4.1 241 BI6B DISPLAY UNIT SONY CORP GDM2038 $2,371 10/15/1993
4.1 241 BI6B DISPLAY UNIT MITSUBISHI ELEC HC3925L9ETK $1,382 8/9/1996
4.1 241 BI6B CAMCORDER, VIDEO SONY CORP BVW75 $36,400 1/23/1997
4.1 241 BI6B COMPUTER, MICRO APPLE COMPUTER M5433 $3,850 9/4/1997
4.1 241 BI7 MONITOR, TELEVISION SONY CORP PVM8020 $570 1/23/1992
4.1 241 BI7 VECTORSCOPE TEKTRONIX INC 1720 $1,~05 9/26/1991
4.1 241 BI7 CORRECTOR, TIME BASE FOR-A CORPORA TI FA400 $4,460 9/8/1987
4.1 241 BI7 TRIPOD, HEAD ENVIROTECH CORP SOD $1,950 8/3011985
4.1 241 BI7 MONITOR, TELEVISION SONY CORP PVM5300 $1,840 8/10/1983
4.1 241 BI7 GENERA TOR, SIGNAL LEITCH AND CO SPGl20N $2,811 7/11/1983
4.1 241 BI7 MONITOR, TELEVISION SONY CORP PVM8200T $636 8/17/1983
4.1 241 BI7 MONITOR, TELEVISION SONY CORP PVM8200T $636 8/17/1983
4.1 241 BI7 MONITOR, TELEVISION SONY CORP PVM8200T $636 8/17/1983
4.1 241 BI7 MONITOR, TELEVISION SONY CORP PVM8200T $636 8/17/1983
4.1 241 BI7 TRIPOD, VIDEO ENVIROTECH CORP 102B $4,550 1/22/1983
4.1 241 BI7 TIME BASE CORRECTOR HARRIS VIDEO SY 540 $5,750 9/17/1984
4.1 241 BI7 DISPLAY UNIT APPLE COMPUTER M0401 $694 7/11/1989
4.1 241 BI7 RECORDER, VIDEO CASSETTE SONY CORP PVW2650 (BET $13,100 9/25/1992
4.1 241 BI7 DISK DRIVE UNIT STORAGE DIMENSI MACB120 $549 5/27/1993
4.1 241 BI7 DISK DRIVE UNIT APS TECHNOLOGIE NONE $1,288 2/4/1994
4.1 . 241 BI7 DISK DRIVE UNIT APS TECHNOLOGIE NONE $1,288 2/4/1994
4.1 241 BI7 DISK DRIVE UNIT APS TECHNOLOGIE APS QI27 $1,567 3/7/1994
4.1 241 BI7 DISK DRIVE UNIT APS TECHNOLOGIE APS QI27 $1,567 3/7/1994
4.1 241 BI7 DISK DRIVE UNIT APS TECHNOLOGIE NONE $1,288 3/18/1994
4.1 241 . BI7 DISK DRIVE UNIT APS TECHNOLOGIE 1000 $1,369 6/22/1994
4.1 241 BI7 RECORDER, DIGITAL, MULTI-TRA UNKNOWN (VERIFI DA88 $4,385 12/20/1994
4.1 241 BI7 DISK DRIVE UNIT APS TECHNOLOGIE NONE $1,369 3/7/1995
4.1 241 BI7 SWITCHER, VIDEO SIGMA ELECTRONI 1616MV $3,850 11/21/1994
4.1 241 BI7 SWITCHER, VIDEO SIGMA ELECTRONI 1616SLV $3,850 11/21/1994
4.1 241 BI7 TRANSPORT, MAGNETIC TAPE APS TECHNOLOGIE HYPERDAT $1,300 11/4/1994
4.1 241 BI7 DISK DRIVE UNIT APS TECHNOLOGIE NONE $814 11/4/1994
4.1 241 BI7 SWITCHER, VIDEO GRASS VALLEY GR 110 $15,633 7/21/1995
4.1 241 B17 DISPLAY UNIT APPLE COMPUTER M1823 $1,835 5/25/1996
4.1 241 BI7 PLAYER, COMPACT DISK CLARIION STORAG 40lMK2 $895 11/13/1996
4.1 241 BI7 CONTROL UNIT, CAMERA SONY CORP CCU-M5 $1,805 8/11/1997
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.1 241 BI7 ONTRO UNIT, CA ERA S NYC RP C U.M5 1, 05 8 11 1 97

4.1 241 B17 CONTROL UNIT, CAMERA SONY CORP CCU-M5 $1,805 8/11/1997

4.1 241 BI7 MONITOR, TELEVISION SONY CORP PVM8044Q $1,278 9/3/1997

4.1 241 BI7 MONITOR, TELEVISION SONY CORP PVM8044Q $1,278 9/3/1997

4.1 241 B17 CONSOLE, DIGITAL RECORDING YAMAHA CORP 02R $12,874 6/29/1998

4.1 241 B17 CAMCORDER, VIDEO SONY CORP HDW700PAC $75,500 1127/1999

4.1 241 B17 RECORDER, VIDEO CASSETTE SONY CORP HDW500 $58,500 8/20/1998

4.1 241 B17 POWER SUPPLY TIMELINE INC MICROLYNX $4,008 9115/1998

4.1 241 B17 COMPUTER, MICRO APPLE COMPUTER M5433 $3,850 9/4/1997

4.1 241 B17 MIXER, AUDIO SONY CORP MXP390 $6,388 11113/1996

4.1 241 B17 SYNTHESIZER, DIGITAL KURZWELL K2500X $5,680 6/29/1998

4.1 241 B17 TELEVISION SYSTEM SONY CORP PFM500AIW $10,000 1211111998

4.1 241 B17 MONITOR, TELEVISION HDTV SONY CORP BVM-D9H5U $5,143 11114/2000

4.1 241 B24A MONITOR, TELEVISION ZENITH CONTRACT H354IDT $1,600 10/111997

4.1 241 B26 COMPUTER, MICRO APPLE COMPUTER M4300 $42,592 113/1994

4.1 241 B26 DISPLA Y UNIT MITSUBISHI ELEC HC3925ETK $1,658 2/4/1994

4.1 241 B26 DISPLA Y UNIT NEC ELECTRONICS JCI731VMA3 $1,425 10/25/1994

4.1 241 B26 COMPUTER, MICRO APPLE COMPUTER M4300 $5,216 10/25/1994

4.1 241 LOT TRUCK, VAN CHRYSLER CORP W RAM250 $9,247 2/1/1993

4.1 241 PKLOT MONITOR, TV WAVEFORM TEKTRONIX INC 1760 $4,837 9/19/1995

4.1 241 PKLOT RECORDER, VIDEO CASSETTE SONY CORP BVW70 (BET AC $24,375 8/23/1989

4.1 241 PKLOT MIXER, AUDIO SOUND-CRAFT SYS DELTA16 $4,040 10/30/1990

4.1 241 PKLOT AUDIO PRESS BOX OPAMP LABS INC A182ML $1,974 10/24/1991

4.1 241 PKLOT RECORDER, VIDEO CASSETTE SONY CORP PVW2600 $8,800 2/12/1992

4.1 241 PKLOT TRUCK, SPECIAL PURPOSE FORD MOTOR CO E350 $88,618 "10/1/1996

4.1 241 PKLOT SWITCHER, VIDEO SONY CORP BVS3200C $26,109 1123/1997

4.1 241 PKLOT GENERA TOR, SYNC GRASS VALLEY GR 9520A $3,992 1123/1997

4.1 241 PKLOT MONITOR, TELEVISION SONY CORP PVM1354Q $1,055 91111996

4.1 241 PKLOT PLAYER, COMPACT DISK "SONY CORP CPD2700 $1,139 119/1996

4.1 241 PKLOT CONTROL UNIT, CAMERA SONY CORP CCUM5 $1,805 1/9/1996

4.1 241 PKLOT CONTROL UNIT, CAMERA SONY CORP CCUM5 $1,805 119/1996

4.1 241 VAN CONTROL UNIT, CAMERA SONY CORP CCU-M5 $1,805 8/11/1997

4.1 204A 102 MICROSCOPE, STEREO BAUSCH AND LOMB SKV1070 $1,501 9/20/1977

4.1 255H HOME COMPUTER, PORT ABLE APPLE COMPUTER M4753 $3,836 5/20/1999

4.1 N583C NONE RECORDER, VIDEO CASSETTE SONY CORP BVW22 (BETAC $4,247 5/10/1991

4.1 N583C NONE RECORDER, REPRODUCER TEAC CORP OF AM 3340S $1,149 7/1111975
4.1 N583C NONE PROCESSOR, IMAGE SYSTEM FOR.A CORPORA TI MF2000 $16,956 7/24/1989

4.1 241 B7 COPYING MACHINE XEROX CORP 1090 $49,338 4/14/1992

4.1 241 B7 STITCHER, PAPER ACME STEEL F.ACME 510 $4,301 7/12/1985
4.1 241 B7 STITCHER, BOOK-PAMPHLET ACME STEEL F.ACME S3A $1,443 2/111967
4.1 241 B7 DRlLLING MACHINE, PAPER CHALLENGE MACHIN EH3A $2,251 8/29/1975

4.1 241 B7 PUNCHING MACHINE, ELECTRlC GENERAL BINDING C( l11PM $2,097 9/19/1989

4.1 241 B7 COPYING MACHINE, BLUEPRINT XEROX CORP 3080 $40,000' 2/26/1992

4.1 241 B7 STITCHER, BOOK-PAMPHLET ACME STEEL F.ACME S3A $6,861 12/20/1993

4.1 241 B7 DISPLA Y UNIT SUN MICROSYSTEMS' GDM.20DI0 $2,392 9/6/1994

4.1 241 B7 DISPLAY UNIT SONY CORP . CPD1730 $939 6/28/1994

4.1 241 B7 TRANSPORT, MAGNETIC TAPE SUN MICROSYSTEMS 411 $1,200 9/6/1994

4.1 241 B7 PLAYER, COMPACT DISK SUN MICROSYSTEMS 411 $734 9/6/1994

4.1 241 B7 COMPUTER, MINI SUN MICRO SYSTEMS .144 $10,000 " "91611994

4.1 241 B7 COMPUTER, MICRO AST RESEARCH INC 273W $1,275 10/3/1995
4.1 241 B25 DISPLAY UNIT APPLE COMPUTER IN( M4436 $687 4/19/1996

4.1 241 B25 COMPUTER, MICRO APPLE COMPUTER IN( M3979 $1,754 4/19/1996

4.1 241 B26 DENSITOMETER X-RlTE INC 404 $1,650 4/1911996
4.1 241 B24A DISPLAY UNIT SONY CORP CPD17SFI $895 1/1111996
4.1 241 B7 PAPER DUPLICATOR, DIGITAL A.B. DlCK CO. 6790 $18,326 7/16/1996
4.1 241 B7 FOLDING MACHINE BAUMFOLDERCORP 714C $5,795 9/13/1996

4.1 241 B7 STACKER, PRINTER PAPER BOURGCP "BST 10 $14,452 12/15/1997

4.1 241 B7 COLLATOR BOURGCP TD-T $14,452 12/15/1997

(4.1 241 B25 COPYING MACHINE XEROX CORP DOCUTECHl35 $178,200 9/4/1997

4.1 241 B25 DlSPLA Y UNIT SONY CORP CPD200SF $695 2/1111998

4.1 241 B26 COMPUTER, MICRO LINK TECHNOLOGY FC007 $11,500 6/4/1998

4.1 241 B25 COPIER, DIGITAL XEROX CORP DC230X $18,705 9/3/1999

4.1 241 B24A STAND, LIGHT CLARlION STORAGE ( EVS2540FS $1,955 5/3112000
4.1 241 B25 COPYING MACHINE XEROX CORP Docutech 65 $14,630 10/26/1995

4.1 241 B7 PRINTER, LASERJET XEROX CORP N2025 $1,747 10/30/2000
4.1 241 B7 COMPUTER, MICRO MICRON COMPUTER [ 800MHZ $1,100 , 6/12/2001
4.1 241 .B7 CUTTER, PAPER CLARlION STORAGE ( 265D $13,916 1112112000
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Function Bldg Room Name Name Model No Cost AC~Date4.1 241 87 COMPUTER, MICRO CLARIION STORAGE ( EX2000 $43,235 2/i2001

4.1 241 B7 PRINTER, DIGITAL XEROX CORP DC2045 $99,260 2/1/2001
4.1 241 B7 BINDING MACHINE VELO-BIND INC 323 S2,876 2/27/1990
4.1 241 B7 DISPLAY UNIT APPLE COMPUTER IN( M4436 $687 4/19/1996
4.1 241 B7 COMPUTER, MICRO APPLE COMPUTER IN( M3098 $6,057 4/19/1996
4.1 241 B7 COMPUTER, MICRO APPLE COMPUTER IN( M5183 S2,746 4/15/1999
4.1 202 101 DISPLA Y UNIT DELL COMPUTER COF D 1726T-HS S500 6/3/2001
4.1 202 101 PRINTER,LASERJET TEKTRONIX INC PHASER $2,295 8/29/2004
4.1 202 101 PRINTER,LASERJET HEWLETT-PACKARD ( 2100 SI,079 8/29/2004
4.1 202 101 COMPUTER, MICRO DELL COMPUTER COl<PROl66 $2,355 2/11/2001
4.1 202 101 DISPLA Y UNIT DELL COMPUTER COl<D825HT $700 10/16/2001
4.1 202 101 DISPLA Y UNIT DELL COMPUTER COF M780 $600 5/1/2003
4.1 202 101 COMPUTER, MICRO DELL COMPUTER COl<DIMENSION41 00 $1,539 9/1/2004
4.1 . 202 101 COMPUTER, MICRO DELL COMPUTER COl<DIMENSION41 00 $1,539 9/1/2004
4.1 202 101 PLAYER, LASER DISK PIONEER ELECTRONI( CLD-V2400 $899 10/20/1997
4.1 202 101 DISPLA Y UNIT NEC ELECTRONICS U~JCI532VMA2 $580 10/5/1998
4.1 202 101 DISPLAY UNIT APPLE COMPUTER IN( M2494 $941 7/27/1999
4.1 202 101 COMPUTER, MICRO DELL COMPUTER COF PI66 $2,355 2/11/2001
4.1 202 101 COMPUTER, MICRO DELL COMPUTER COl<PI66 $2,355 2/11/2001
4.1 202 101 MONITOR, TELEVISION MITSUBISHI ELECTRO VS6087 $4,299 11/26/2001
4.1 202 101 DISPLAY UNIT SONY CORP CPD520GS SI,020 5/7/2003
4.1 202 101 COMPUTER, MICRO APPLE COMPUTER IN( M3979 SI,799 1/23/2002
4.1 202 101 PRINTER, LASER HEWLETT-PACKARD (C4121A $1,545 4/8/2003
4.1 202 101 COMPUTER, MICRO DELL COMPUTER COF MMS $2,131 5/1/2003
4.1 202 101 COMPUTER, MICRO DELL COMPUTER COF MMS $2,131 5/1/2003
4.1 202 101 PRINTER, LASERJET HEWLETT-PACKARD ( 2100 $1,079 8/29/2004
4.1 202 101 COMPUTER, MICRO NOW ELECTRONICS PENTIUM $3,829 7/6/2000
4.1 202 202 DISPLA Y UNIT NEC ELECTRONICS U~JC214IUMA $2,039 8/20/1998
4.1 202 202 DISPLA Y UNIT NEC ELECTRONICS mJC214IUMA $2,039 3/11/2001
4.1 202 202 COMPUTER, MICRO DELL COMPUTER COF MMS $2,131 5/1/2003
4.1 202 206 DISPLA Y UNIT DELL COMPUTER COl<M780 $600 5/1/2003
4.1 202 206 COMPUTER, MICRO DELL COMPUTER COl<DIMENSION41 00 $1,539 9/112004
4.1 202 206 MONITORIPLA YER, VIDEO CASSE' OSCARVISION SYSTEJI TVPI300RC $699 10/5/1995
4.1 202 206 DISPLAY UNIT DELL COMPUTER COl<D825HT $700 10/16/2001
4.1 202 206 COMPUTER, MICRO DELL COMPUTER COl<XPS266MHZ $2,447 10/16/2001
4.1 202 206 DISPLA Y UNIT DELL COMPUTER COl<M780 $600 5/1/2003
4.1 202 206 PRINTER,LASERJET HEWLETT-PACKARD ( 4050 $1,595 9/7/2004
. 4.1 202 206 COMPUTER, MICRO DELL COMPUTER COl<DIMENSION41 00 $1,539 9/1/2004
4.1 202 206 DISPLA Y UNIT SONY CORP CPD20SF $725 1/17/2001
4.1 202 206 COMPUTER, MICRO DELL COMPUTER COF MMS $2,252 8/22/2002
4.1 202 201B COMPUTER, MICRO APPLE COMPUTER IN( M3979 $2,437 1/17/2001
4.1 202 20lB PRINTER, LASER HEWLETT-PACKARD (C4121A $1,545 4/8/2003
4.1 202 20lC COMPUTER, MICRO DELL COMPUTER COl<XPS 300MHZ PEN $3,036 2/12/2002
4.1 202 20lC PRINTER, LASERJET HEWLETT-PACKARD ( 2100 $1,079 8/29/2004
4.1 202 201D DISPLAY UNIT DELL COMPUTER COl<D825HT $500 6/3/2001
4.1 202 201D COMPUTER, MICRO SONY CORP PCV220 $1,899 1/23/2002
4.1 202 201D DISPLAY UNIT SONY CORP CPD200ES $627 2/12/2002
4.1 202 201D PRINTER,LASERJET XEROX CORP DOCUPRINT 55M $4,381 2/12/2002
4.1 202 201D COMPUTER, MICRO DELL COMPUTER COl<DIMENSION XPS '$2,139 3/31/2004
4.1 202 201D PRINTER,LASERJET HEWLETT-PACKARD ( 2100 $1,037 8/2912004
4.1 202 201D COMPUTER, MICRO DELL COMPUTER COF MM6 $2,252 8/22/2002
4.1 202 202A PRINTER, ADP HEWLETT-PACKARD (C2039A $2,159 11/23/1998
4.1" 202 202A COMPUTER, MICRO DELL COMPUTER COF XPS266MHZ $2,447 10/16/2001
4.1 202 202A PRINTER, LASER HEWLETT-PACKARD (C4170A $699 9/15/2003
4.1 202 BI READER, MICROFICHE CANON CAMERA CO rMICROPRINTER9 $5,686 3/23/2005
4.1 202 BI PRINTER,LASERJET HEWLETT-PACKARD (2200DTN $1,398 10/4/2005
4.1 202 BIO DISPLA Y UNIT NEC ELECTRONICS mJC1404HMAI S665 7/24/1995
4.1 202 BIO PRINTER, ADP HEWLETT-PACKARD (C2001A $2,274 2/5/1997
4.1 202 BIO PRINTER, ADP HEWLETT-PACKARD ( C2021 A $1,896 2/16/1998
4.1 202 BIO PRINTER, ADP HEWLETT-PACKARD (C2021A $1,896 2/16/1998
4.1 202 BIO DISPLA Y UNIT NEC ELECTRONICS U~JCI532VMA2 $580 10/5/1998
4.1 202 BIO COMPUTER, MICRO APPLE COMPUTER IN( MI688 $4,754 7/27/1999
4.1 202 BIO COMPUTER, MICRO MICRO ELECTRONICS M55HIPLUS-PI66 $3,756 7/9/2000
4.1 202 BIO COMPUTER, MICRO DELL COMPUTER COl<PR0200 $2,699 2/11/2001
4.1 202 BIO COMPUTER, MICRO DELL COMPUTER COl<PRO 166 $2,355 2/11/2001
4.1 202 BIO COMPUTER, MICRO DELL COMPUTER COF 1200 $2,199 6/3/2001
4.1 202 BID COMPUTER, MICRO DELL COMPUTER COl<XPS266MHZ $2,447 10/16/2001
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4.3 241 224 Monitor Daewoo 902D $250 8/28/2001
4.3 241 224 Monitor Daewoo 902D $250 7/10/2001
4.3 241 213 Monitor Daewoo 902D $250 7/17/2001
4.3 241 213 Monitor Daewoo 902D $250 9/14/2001
4.3 241 213 Monitor Daewoo 902D $250 2002
4.3 241 224 PRINTER, FIP HP LaserJet' III 33449A $1,514 1995
4.3 241 213 PRINTER, FIP HP LaserJet III 33449A $1,514 1995
4.3 241 224 TYPEWRITER INTERNA T'L BUS. MA( 6783 $577 91/07/25
4.3 241 213 TYPEWRITER INTERNA T'L BUS. MA( 6783 $577 91/07/25
4.4 19 1091 21 "F1atron LCD monitor LG 1m295b.axltu $3,308 4/15/2002
4.4 19 1091 21 "F1atron LCD monitor LG Im295b.axltu $3,308 4/16/2002
4.4 19 1091 Compaq Evo 550 PC Compaq Evo 550 $3,800 3/15/2002
4.4 19 1091 Compaq Evo 550 PC Compaq Evo 550 $3,800 3/15/2002
4.4 19 1091 Compaq Evo 550 PC Compaq Evo 550 $3,800 3/15/2002
4.4 19 1091 Apple Cube G4 Apple Apple Cuble G4 $3,800 N/A
4.5 202A 215 RECORDER, VIDEO CASSETTE M1TSUBISH1 ELECTRI( U65 $780 10/18/1991
4.5 202A 211B MONITOR, TELEVISION MITSUBISHI ELECTRI( CS2715R $690 10/18/1991
4.5 202A 219 COMPUTER, PORTABLE APPLE COMPUTER IN( M4880 $3,545 9/21/1994
4.5 202A 215 COMPUTER, MICRO APPLE COMPUTER IN( M3590 $3,181 1/13/1995
4.5 202A 215 DISPLA Y UNIT APPLE COMPUTER IN( M2494 $885 10/12/1995
4.5 202A 215 CAMERA, DIGITAL OLYMPUS AMERICA nD450 $600 2/1/2000
4.5 202A 211 FACSIMILE MACHINE PITNEY -BOWES 9820 $2,675 2/3/1997
4.5 202A 215 POWER SUPPLY APC 3000 $1,459 1/7/2000
4.5 202A 203 FACSIMILE MACHINE PITNEY-BOWES INC Fi 1530 $999 8/8/2000
4.5 202A 215 PROJECTOR, MULTIMEDIA MITSUBISHI ELECTRI( X70 $5,258 9/1412000
4.5 202A 211A PRINTER,LASERJET HEWLETT -PACKARD ( 4050N $1,607 6/2112001
4.5 202A 215 COMPUTER, MICRO APPLE COMPUTER IN( M5183 $1,407 7/25/2001
4.5 202A 215 SERVER DELL COMPUTER CO~ 300SC $2,340 5/16/2001
4.6 223 VIC EXHIBIT, MERCURY CAP, F/SCALE NATIONAL AERONAU MSF3/25 $20,000 1974
4.6 223 VCEN MODEL, SATURN V, 1/48 SCALE NATIONAL AERONAU NONE $1,000 1981
4.6 HNGRI NONE SIMULATOR-TRAINER, FLIGHT SINGER CO LINK FLIG GATl $35,790 1974
4.6 223 VCEN MONITOR, TELEVISION NEC ELECTRONICS m CT2505A $790 1985
4.6 226 201 RECEIVING SET, TELEVISION J V C NIVICO VICTOR AV3589S $1,557 1991
4.6 223 110 COMPUTER, PORT ABLE APPLE COMPUTER IN( M3553 $4,336 1997
4.6 204 214 COMPUTER, PORTABLE APPLE COMPUTER IN( M3553 $4,336 1997
4.6 223 110 COMPUTER, PORTABLE APPLE COMPUTER IN( M3553 $4,336 1997
4.6 223 VCEN PLAYER, VIDEO CASSETTE SONY CORP VP7020 $1,250 1991
4.6 223 VCEN PLAYER, LASER DISK PIONEER ELECTRONI< LD838D $585 1991
4.6 223 VCEN RECORDER, VIDEO CASSETTE SONY CORP VP7020 $1,250 1991
4.6 248 CI41 RECORDER, VIDEO CASSETTE PANASONIC AGI960 $1,045 1991
4.6 248 CI41 TAPE DRIVE UNIT HEWLETT-PACKARD (35480A $1,050 1994
4.6 248 CI41 TAPE DRIVE UNIT HEWLETT-PACKARD (35480A $1,050 1994
4.6 248 C141 DISK DRIVE UNIT ARTECONINC RCUOSIR1 $837 1992
4.6 248 CI41 AMPLIFIER, VIDEO GRASS VALLEY GROl 751ON $3,318 1993
4.6 248 C141 CONTROL UNIT, DATA ACQUlSITl HEWLETT -PACKARD ( 3497 A $2,200 1987
4.6 248 CI41 CHASSIS, 4 SLOT ARTECONINC RSU4 $2,817 1991
4.6 248 CI41 CAMERA, TELEVISION KAOINC 5962/0000L $16,403 1987
4.6 248 C141 CAMERA, TELEVISION KAOINC 5962/0000L $16,403 1987
4.6 248 C141 INERTIAL STABILIZATION PRECISION PRODUCT~ 50560-301 $73,151 1985
4.6 248 C141 RADIOMETER BARNES ENGINEERINI 12-880 $16,165 1985
4.6 223 EVENT RECORDER, VIDEO CASSETTE SONY CORP V05600 $1,765 1982
4.6 . 223 VCEN AIRCRAFT, DISPLAY MODEL LOCKHEED CP LOCI(}' F-I04G $750,000 1975
4.6 223 VCEN AIRCRAFT, DISPLAY MODEL MICROTURBON. AMEAD-I $234,341 1979
4.6 223 VCEN AIRCRAFT, DISPLAY MODEL ROCKWELL INT'L NOF HIMAT $8,637,665 1978
4.6 CAMP PARKS MODEL, AEROLASTIC SSV NATIONAL AERONAU NONE $2,000 1900
4.6 223 114 SAMPLER, GAS, CRYOGENIC RESEARCH DEVICES [ GAS-2 $2,470 1975
4.6 223 . VCEN AIRCRAFT, DISPLAY MODEL LOCKHEED CP LOCI(}' C-141 A $5,452,670 1971
4.6 248 CI41 TELESCOPE SYSTEM OWENS-ILLINOIS INC NONE $4,322,934 1981
4.6 248 C141 PUMP, VACUUM SARGENT-WELCH SCI 1397B $1,165 1976
4.6 223 DISPL KIT, RIGGING CONTROL LOCKHEED CP LOCI(}' 65549A $3,538 1974
4.6 223 GIFT RECORDER, VIDEO CASSETTE SONY CORP V05600 $1,775 1982
4.6 248 C141 CAMERA, TELEVISION COHU INC ELECTR Dv 2856-224 $10,213 1974
4.6 248 C141 MONITOR, TELEVISION PANASONIC WV5362 $667 1984
4.6 248 CI41 CAMERA, LINE SCAN FAIRCHILD CAMERA, CCD 1500R $1,500 1984
4.6 248 C141 CAMERA, LINE SCAN FAIRCHILD CAMERA, CCD 1500R $1,500 1984
4.6 248 C141 CAMERA, LINE SCAN FAIRCHILD CAMERA ,CCDI500R $1,500 1984
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4.6 248 C141 MONITOR, TELEVISION PAN WV53 I 3,722 1984

4.6 248 C141 PROCESSOR, VIDEO QUANTEX CORP DS50 $7,295 1988

4.6 223 110 PRINTER, ADP APPLE COMPUTER IN( M6000 $3,148 1990

4.6 248 C14I COMPUTER, MINI SUN MICROSYSTEMS 4/60FGX8 $9,145 1989

4.6 248 CI41 DISPLAY UNIT SONY CORP GDMI604AI5 $3,062 1989

4.6 248 CI41 MONITOR, TELEVISION CONRACCORP SNAI5RS $2,100 1990

4.6 248 CI41 MONITOR, TELEVISION CONRACCORP SNA15RS $2,100 1990

4.6 248 CI41 MONITOR, TELEVISION CONRACCORP SNAI5RS $2,100 1990

4.6 248 C141 MONITOR, TELEVISION CONRACCORP SNA15RS $2,100 1990

4.6 248 CI41 DISPLAY UNIT SONY CORP GDM1604B15 $5,607 1990

4.6 248 C141 COMPUTER, MINI SUN MICROSYSTEMS 4/65FGX8P3 $10,000 1990

4.6 248 CI41 COMPUTER, MINI SUN MICROSYSTEMS NIL $10,000 1990

4.6 248 CI41 COMPUTER, MINI SUN MICROSYSTEMS 4/65FGX8P3 $8,000 1990

4.6 248 CI41 DISPLAY UNIT SONY CORP GDM1604B15 $3,547 1990

4.6 223 134 COMPUTER, MICRO APPLE COMPUTER IN( M5780 $3,840 1991

4.6 248 CI41 MONITOR, TELEVISION CONRACCORP SNAI5RS $2,495 1991

4.6 248 CI41 ROUTER, COMMUNICATIONS ADVANCED COMPUTI ACS21 00 $2,475 1992

4.6 248 CI41 TERMINAL, SERVER XYLOGIC INC AX3A32 $3,990 1992

4.6 248 CI41 TERMINAL, SERVER XYLOGICINC AX3A32 $3,990 1992

4.6 248 C141 COMPRESSOR, AIR ' NOAH HOWDEN INC K895718 $29,860 , 1991

4.6 248 CI41 COMPRESSOR, AIR , NOAH HOWDEN INC K895718 $29,860 1991

4.6 248 CI41 PUMP, VACUUM SARGENT-WELCH SCI 1374 $3,517 1992

4.6 248 CI41 COMPRESSOR, AIR NOAH HOWDEN INC K895718 $29,860 1992

4.6 248 C141 TRANSPORT, MAGNETIC TAPE ARTECONINC RSU-SOOA2 $1,231 1992

4.6 248 C141 TRANSPORT, MAGNETIC TAPE ARTECON INC RSU-SOOA2 $1,231 1992
4.6 248 C141 TRANSPORT, MAGNETIC TAPE ARTECONINC RSU-SOOA2 $1,646 1992

4.6 248 CI41 ROUTER, COMMUNICATIONS ADVANCED COMPUTI ACS21 00 $2,438 1992
4.6 223 134 COMPUTER, MICRO APPLE COMPUTER IN( M0360 $1,806 1992

4.6 248 CI41 MONITOR, WAVEFORM MAGNI SYSTEMS INC MM400 $1,490 1993

4.6 248 C141 SWITCHER, VIDEO BTS BRAODCAST TEL RF403 $17,085 1993

4.6 248 CI41 GENERA TOR, COLORBAR QSI SYSTEMS INC 408 $1,475 1993

4.6 223 VCEN COMPUTER, MICRO APPLE COMPUTER IN( M0360 $1,795 1992

4.6 223 134 DISPLA Y UNIT APPLE COMPUTER IN( M 1297 $615 1992

4.6 223 VCEN COMPUTER, MICRO APPLE COMPUTER IN( M 1254 $1,283 1993

4.6 223 134 COMPUTER, MICRO APPLE COMPUTER IN( M1254 $1,283 1993

4.6 223 110 SCANNER MICROTEK CO LTD MRS600ZS $1,105 1993

4.6 223 134 COMPUTER, MICRO APPLE COMPUTER IN( M 1254 $1,349 1993

4.6 248 C141 DISK DRIVE UNIT ARTECONINC RCUIS.121 $2,749 1994

4.6 248 C141 DISK DRIVE UNIT ARTECONINC 21GB $3,460 1994

4.6 248 C141 DISK DRIVE UNIT ARTECONINC 21GB $3,460 1994

4.6 248 CI41 DISPLAY UNIT SONY CORP GDM1604B15 $4,000 1990

4.6 248 CI41 DISPLAY UNIT SONY CORP GDM1604B15 $2,057 1990

4.6 223 110 DISK DRIVE UNIT APS DYNAMICS INC DATERM $1,175 1994

4.6 223 110 PRINTER, ADP APPLE COMPUTER IN( M2008 $1,375 1994

4.6 223 AUD COMPUTER, MICRO APPLE COMPUTER IN( M2391 $3,106 1995

4.6 248 CI41 MONITOR, TELEVISION RECORTEC INC RMM237 $1,195 1995

4.6 248 C141 OSCILLOSCOPE TEKTRONIX INC TAS250 $1,158 1995

4.6 223 VC MODEL, DAC M-2.2 DYNAMIC ENGINEERI NONE (VERIFIED $4,999 1978

4.6 223 VCEN MONITOR, TELEVISION MITSUBlSHI ELECTRI( CS40505 $2,500 1996

4.6 223 VCEN RECORDER, VIDEO CASSETTE MITSUBISHI ELECTRI( HS-U760 $1,003 1996
4.6 223 VCEN AIRCRAFT, DISPLAY MODEL LOCKHEED CP LOCKf U2 $75,000 1962

4.6 223 110 COMPUTER, MINI SUN MICROSYSTEMS 4/60FGX-8 $8,835 1990
4.6 . 223 VCEN MONITOR, TELEVISION SONY CORP CVM2560 $1,114 1987
4.6 223 110 COMPUTER, MINI SUN MICROSYSTEMS 4/60MI-8-P4 $7,397 1989
4.6 223 VCEN TITAN MARTIN MARlETT A Co II $5,000 1976
4.6 223 VCEN MODEL, 0,017 SCALE SSV ROCKWELL INT'L SPA 60-0TS $200,000 1988
4.6 223 VCNTR EXHIBIT, AL WORDEN SPACE SUrNATIONALAERONAUNONE $5,000 1980
4.6 204 203 CAMERA, DIGITAL NIKONCORP E990 $877 2000

4.6 204 203 COMPUTER, PORTABLE APPLE COMPUTER IN( M3553 $4,336 1997

4.6 HNGRl NONE MODULE, SPACELAB ENGINEERfl\ ERNO RAUMFAHRTTE 1054563 $2,000,000 1988
4.6 223 VCEN AIRCRAFT, DISPLAY MODEL BRITISH AEROSPACE. AV-8C $26,000,000 1984

4.6 223 VCEN CABINET, ELECTRICAL EQUIPME? GENERAL DATACOM~ EP3D $11,689 1981

4.6 204 203 CAMERA, DIGITAL OLYMPUS OPTICAL ce D460Z00M $500 2000
4.6 204 216 PRINTER, ADP APPLE COMPUTER IN( 16/600PS $3,667 1997

4.6 204 203 • COMPUTER, PORTABLE APPLE COMPUTER IN( M3553 $4,336 1997
4.6 201 203 PRINTER, ADP APPLE COMPUTER IN( 16/600 PS $2,090 1997
4.6 204 203 COMPUTER, MICRO APPLE COMPUTER IN( M5183 $2,489 1999
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RFP2-38209 (RRG) AIT ACHMENT A3

SOW
Function
4.6
4.6
4.7
4.7
4.7
4.8
4.8
4.8
4.8
4.8
4.8
4.9
4.9
4.9
4.9
4.9
4.9
4.10
4.11
4.11
4.11
4.11

~u~ ~u~ ~m
Bldg Room Name
223 VCEN PRINTER, ADP
223 HNGR2 AIRCRAFT, DISPLAY MODEL
202A 113 Computer, G4 Cube
202A 113 Display Unit
202A 113 Zip Disk Drive
204 221 APPLE COMPUTER INC
204 101 APPLE COMPUTER INC
204 203 NIKON CORP
204 203 APPLE COMPUTER INC

HNGRI NONE TENNANT COMPANY
HNGRI NONE MOTOR APPLIANCE CORPORAT

19 1055 CPU
19 1055 Monitor
19 1055 Zip Drive
19 1055 RAM
19 1055 Convenience Base-Docking Station
19 1055 DVD Drive

207 205 COMPUTER, MICRO
218 104 COMPUTER, MICRO
218 104 ZIP DRIVE
218 104 FLAT BED SCANNER
218 104 DISPLAYUNIT

Manur Manur
Name Model No

APPLE COMPUTER IN( 16/600PS
DE HAVILLAND AIRCI C-8A
Apple Computer, Inc. 4400005693
CTX 4400005692
iomega 4400005694
COMPUTER, MICRO M2391
PRINTER, ADP B 1333
CAMERA, DIGITAL E990
COMPUTER, PORTABLM3553
SWEEPER, ELECTRIC NONE
POWER SUPPLY NONE
Compaq E500
Viewsonic VP20lM
Compaq V300
Kensington 256MB
Compaq
Compaq AX
APPLE COMPUTER IN( XB0090QfHSE
APPLE COMPUTER IN( ODIN 4400006109
IOMEGA ODIN 4400006108
EPSON 1220U
CTX ULTRA ODIN 4400009083

•

Equip
Cost
$3,924

$1,887,618
N/A
N/A
N/A
$3,630
$1,918
$877

$4,336
$30,000
$1,000
$2,317
$2,310
$378
$219
$389
$223

$2,257
$1,750
$400
$400
$600

NASA
Acq Date

1997
1967

N/A
N/A
N/A

6/15/1994
3/6/1995
9/15/2000
7/31/1997
6/25/2001
6/25/2001
11/1/2001
2/11/2001
11/1/2001
5/1/2002
12/1/2001
5/1/2002
3/3/2000
N/A
N/A
N/A
N/A
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NNA04CA76C
DATA REQUIREMENTS LIST (DRL)

ATTACHMENT A4

a. Title of Contract, Project, SOW, etc. b. ContractlRFP No. c. DRL Date/Mod Date

Business Operations and Technical Services NNA04CA76C 3/27/03

1. Line item no. 2. DRDTitle 3. Frequency 4.As-of-Date 5. 1st subm. date 6.Copies a. type b. number
~

1 Initial Financial Management Report (NASA Form Once 10 days after Print or Electronic 4
SOW 4.1 5331) contract award

7. Data type: D (1) Written approval [B (2) Mandatorv Submittal D (3) Submitted upon reauest
8. Distribution (Continue on a blank sheet if needed) 9. Remarks
COTR Code JIR, MIS 241-17 " Submittal is due ten (10) working days after contract award date
CO Code JAC, MIS 241-1

" Financial Management Div., Code CFS, MIS 203-18
Resource Management Office, Code CR, M/S 237-9

, , See page A4-1 0 for additional distributions ~

1. Line item no. 2. DRD Title 3. Frequency 4.As-of-Date 5. 1st subm. date 6.Copies a. type b. number

2 Monthly Financial Management Report (NASA Monthly See 9. Print and Electronic 4 .
SOW 4.1 Form 533M) . , .

7. Data type: D (1)Written approval [B (2) Mandatorv Submittal D (3) Submitted upon reauest
, 8. Distribution (Continue on a b~ank sheet if needed) 9. Remarks

COTR Code JIR, MIS 241-17
.

First submittal is due ten (10),working days after the first month in
CO Code JAC, MIS 241-1 which 'contract was awarded.
Code CFS, M/S 203-18 The monthly submittal is due 10 working days after end o'f month

'.
Code CR, MIS 237-9 being reported.
See page A4-12 for additional distributions

1. Line item no. 2. DRDTitle 3. Frequency 4.As-of Date 5. 1st subm. date 6.Copies a. type b. number

3 Quarterly Financial Management Report (NASA Quarterly See 9. Print and Electronic 4 -
SOW 4.1 Form 533Q) ..

7. Data tvoe: D (1)Written approval [B (2) Mandatorv Submittal D (3) Submitted upon reauest
8. Distribution (Continue on a blank sheet if needed) 9. Remarks
COTR Code JIR, MIS 241-17 , Submittal is due not later than the fifteenth (15) of the month after
CO Code JAC, MIS 241-1 the quarter being reported

,
CodeCFS, MIS 203-18
Code CR, MIS 237-9

,t'" See page A4-14 for additional distributions
,
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NNA04CA76C
DATA REQUIREMENTS LIST (DRL)

ATTACHMENT A4

a. Title of Contract, Project, SOW, etc. b. ContracURFP No. c. DRL Date/Mod Date

Business Operations and Technical Services NNA04CA76C 4/15/03

1. Line item no. 2. DRDTitle 3. Frequency 4.As-of-Date 5. 1st subm. date 6.Copies a. type b. number

4 Monthly Status Report - Monthly See 9. Print 2
SOW 4.1

7. Data type: D (1) Written approval []] (2) Mandatorv Submittal o (3) Submitted upon reauest
8. Distribution (Continue on a blank sheet if needed) 9. Remarks
COTR Code JIR, MIS 241-17 First submittal is due ten (10) working days after the first month in
CO Code JAC, MIS 241-1 which contract was awarded.
Staff Assistant, Code JI, MIS 241-12 The monthly submittal is due 10 working days after end of month
See page A4-16 for additional distributions being reported.

,

1. Line item no. 2. DRD Title 3. Frequency 4.As-of-Date 5. 1st subm. date 6.Copies a. type b. number

5 Monthly Accident Report (ARC CMAR Form 15) Monthly 10 working Electronic 3
SOW 4.1 days after

contract award

7. Data type: D (1) Written approval []] (2) Mandatorv Submittal o (3) Submitted upon reauest
8. Distribution (Continue on a blank sheet if needed) 9. Remarks
COTR Code JIR, MIS 241-17 Submittal is due ten (10) working days after the end of the month
CO Code JAC, MIS 241-1 being reported.
Safety, Health & Medical Services Division, Code QH, MIS 218-1

'.

1. Line item no. 2. DRDTitle 3. Frequency 4.As-of Date 5. 1st subm. date 6.Copies a. type b. number

6 NASA Mishap Report (NASA Form 1627) As needed Within one (1) Print 3
SOW 4.1 day of mishap

7. Data woe: o (1) Written approval []] (2) Mandatorv Submittal D (3) Submitted upon reauest
8. Distribution (Continue on a blank sheet if needed) 9. Remarks

.. COTR Code JIR, MIS 241-17 , Submittal is due within one (1) working day of mishap.

. CO Code JAC, MIS 241-1
Code QH, MIS 218-1

.,
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NNA04CA76C
DATA REQUIREMENTS LIST (DRL)

An ACHMENT A4

a. Title of Contract, Project, SOW, etc. b. ContractlRFP No. c. DRL Date/Mod Date
Business Operations and Technical Services NNA04CA76C 4/15/03

1. Line item no. 2. OROTitle 3. Frequency 4.As-of Date 5. 1st subm. date 6.Copies a. type b. number

7 Phase-Out Plan Once See 9. Print 2
SOW 4.1

7. Data tvoe: D (1) Written aooroval - []I t2)Mandatory Submittal D (3) Submitted uoon reauest
8. Distribution (Continue on a blank sheet if needed) , 9. Remarks
COTR Code JIR, MIS 241-17 Submittal is due ninety (90) calendar days prior to contract
CO Code JAC, MIS 241-1 completion

.

1. Line item no. 2. OROTitle 3. Frequency 4.As-of Date 5. 1st su~m. date 6.Copies a. type b. number

8 Employee Roster As needed See 9. Print 4
SOW 4.1 -

7. Data tvoe: D (1) Written aooroval []I (2) Mandatory Submittal D (3) Submitted uoon reauest
" 8. Distribution (Continue on a blank sheet if needed) 9. Remarks, ,

COTR Code JIR, MIS 241-17 First submittal is due thirty (30) calendar days after contract award.
CO Code JAC, MIS 241-1 Submit updates to roster as changes occur.

, ARC Security Dispatch Office, Code JP, MIS 241-30 (2 copies)
1. Line item no. 2. OROTitle 3. Frequency 4.As-of Date ' 5. 1st subm. date 6.Copies a. type b. number

9 Report of Centrally Reportable Equipment (DO • Annual See 9. Print 1
SOW 4.1 Form 1419) (NFS 1852.245-73)

,

7. Data tvoe: D (1)Written aooroval []I (2) Mandatory Submittal D (3) Submitted uoon reauest
" 8. Distribution (Continue on a blank sheet if needed) 9. Remarks.
,..•.. CO Code JAC, MIS 241-1 Submittal is due October 31 of each year

.' .
" ....,

1. Line item no. 2. OROTitle 3. Frequency 4.As-of Date 5. 1st subm. date 6.Copies a. type .b. number

10 New Technology Reports (NF~ 1852.227-70) As needed See 9. Print 4
SOW 4.1 ' ,

7. Data tvoe: D (1)Written aooroval []] (2) Mandatory Submittal D (3) Submitted uoon reauest
, 8. Distribution (Continue on a blank sheet if needed) 9. Remarks

Technology Utilization Representative, Code OK, MIS 202A-3 Submittal is in accordance with NFS Clause 1852.227-70
" Patent Representative, Code OL, MIS 202A-3

> ~ . r;.:~ COTR, CodeJIR, MIS 241-17' ,
CO, Code JAC, MIS 241-1

,
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NNA04CA76C
DATA REQUIREMENTS LIST (DRL)

ATTACHMENT A4

a. Title of Contract, Project, SOW, etc. b. ContractlRFP No. c. DRL Date/Mod Date
Business Operations and Technical Services NNA04CA76C 4/15/03

1. Line item no. 2. OROTitle 3. Frequency 4.As-of-Date 5. 1st subm. date 6.Copies a. type b. number

11 Library Materials Fiscal Year-to-Date Monthly 35 days after Electronic 1
SOW 4.1 Obligationsl Accruals contract award MS Excel format

7. Data tvpe: o (1) Written approval [g] (2) Mandatorv Submittal o (3) Submitted upon reQuest
8. Distribution (Continue on a blank sheet if needed) 9. Remarks
Task Manager Code JIL, MIS 202-3 Submittal is due five working days after the end of the month being

reported.

1. Line item no. 2. OROTitle 3. Frequency 4.As-of-Date 5. 1st subm. date 6.Copies a. type b. number

12 Materials Obligated Library Report Monthly 35 days after Electronic 1
SOW 4.1 contract award MS Excel format

/

7. Data type: 0(1) Written approval [g] (2) Mandatorv Submittal o (3) Submitted uoon reQuest
8. Distribution (Continue on a blank sheet if needed) 9. Remarks
Task Manager Code JIL, MIS 202-3 Submittal is due five working days after the end of the month being

. reported .
1. Line item no. 2. OROTitle 3. Frequency 4.As-of-Date 5. 1st subm. date 6.Copies a. type b. number

13 Materials Accrued Library Report Monthly 35 days after Electronic 1
SOW 4.1 contract award MS Excel format

7. Data type: o (1) Written approval [g] (2) Mandatorv Submittal D (3) Submitted upon reQuest
8. Distribution (Continue on a blank sheet if needed) 9. Remarks
Task Manager Code JIL, MIS 202-3 Submittal is due five working days after the end of the month being

reported.

1. Line item no. 2. OROTitle '" 3. Frequency 4.As-of-Date 5. 1st subm. date 6.Copies a. type b. number

14 Monthly Statistical Reports Monthly 40 days after Electronic or Print 1
SOW 4.1 contract award

7. Data type: D (1) Written approval [g] (2) Mandatorv Submittal D (3) Submitted upon reQuest
8. Distribution (Continue on a blank sheet if needed) 9. Remarks

;..
Task Manager CodeJIL, MIS 202-3 Submittal is due ten (10) working days after end of month

Reports on the following activities: Acquisitions; Cataloging
Activities; Serials; Binding; Shelving; Reference Activities;
Database Activities; Interlibrary Loans; Circulation Activities;
Technical Reports; Local Area Network Activities (LAN) •
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NNA04CA76C
DATA REQUIREMENTS LIST (DRL)

ATIACHMENT A4

a. Title of Contract, Project, SOW, etc. b. Contract/RFP No. c. DRL Date/Mod Date
Business Operations and Technical Services NNA04CA76C 4/15/03

1. Line item no. 2. OROTitle 3. Frequency 4.As-of-Date 5. 1st subm. date 6.Copies a. type b. number

15 Burdened Hourly Rate Report Monthly 40 days after Electronic or Print 1
SOW 4.1 - -,

contract award .

7. Data tvoe: - D (1) Written aooroval []] (2) Mandatorv Submittal D (3) Submitted upon reQuest
8. Distribution (Continue on a blank sheet if needed) 9. Remarks '

"

,

Staff Assistant, Code JI, MIS 241-12 Submittal is due 10 working days after the end of each month
"

"'.', .
,
Task Manager Code JIT, MIS 241-14

; Task Manager Code JIR, MIS 241-17

"','

1. Line item no. 2. OROTitle 3. Frequency 4.As-of-Date 5. 1st subm. date 6.Copies a. type b. number

16 ODC Report Monthly 40 days after Electronic or Print 1
SOW 4.2 contract award

7. Data tvoe: D (1) Written aooroval _ []] (2) Mandatorv Submittal D (3) Submitted uoon reQuest
8. Distribution (Continue on a blank sheet if needed) 9. Remarks

"
Task Manager, Code JH, MIS 241-9 Submittal is due ten (10) working days after end of month

1. Line item no. 2. OROTitle 3. Frequency 4.As-of-Date 5. 1st subm. date 6.Copies a. type b. number

17 Position Description Update Bi-monthly 65 days after Electronic or Print 1
SOW 4.2 contract award

7. Data tvoe: D (1)Written approval []] (2) Mandatorv Submittal D (3) Submitted upon reQuest
8. Distribution (Continue on a blank sheet if needed) 9. Remarks
Task Manager, Code JH, MIS 241-9 Submittal is due bi-monthly, five working days after end of reporting

period
.,

1. Line item no. 2. OROTitle 3. Frequency 4.As-of-Date 5. 1st subm. date 6.Copies a. type b. number

18 Leave Transfer (Donor) Report ' Quarterly TBD Electronic or Print 1
SOW 4.2

7. Data tvoe: D (1)Written approval []] (2) Mandatorv Submittal D (3) Submitted upon reauest
i 8. Distribution (Continue on a blarik sheet if needed) 9. Remarks

Task Manager, Code JH, MIS 241-9

\

: ,
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NNA04CA76C
DATA REQUIREMENTS LIST (DRL)

ATTACHMENT A4

a. Title of Contract, Project, SOW, etc. b. ContracVRFP No. c. DRL Date/Mod Date
Business Operations and Technical Services NNA04CA76C 4/15/03 ,

1. Line item no. 2. OROTitle 3. Frequency 4.As-of-Date 5. 1st subm. date 6.Copies a. type b. number

19 Restored Leave Report Annually TBD Electronic or Print 1
SOW 4.2

7. Data type: D (1) Written approval []:I (2) Mandatorv Submittal D (3) Submitted upon reauest
« 8. Distribution (Continue on a blank sheet if needed) 9. Remarks

Task Manager, Code JH, MIS 241-9 Submittal is due July 1st of each year

1. Line item no. 2. OROTitle 3. Frequency 4.As-of-Date 5. 1st subm. date 6.Copies a. type .b. number

20 RESERVED

7. Data type; D (1) Written approval []:I (2) Mandatorv Submittal D (3) Submitted upon reauest
. 8. Distribution (Continue on a blank sheet if needed) 9. Remarks

.'

' .

.

.

1. Line item no. 2. OROTitle 3. Frequency 4.As-of-Date 5. 1st subm. date 6.Copies a. type b. number

21 SCEP and STEP Summary Reports Monthly 40 days after Electronic or Print 1
SOW 4.2 contract award

7. Data type: D (1) Written approval []g (2) Mandatorv Submittal D (3) Submitted upon reauest
8. Distribution (Continue on a blank sheet if needed) 9. Remarks .

" Task Manager, Code JH, MIS 241-9 Submittal is due ten (10) working days after end of month
. .. :
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NNA04CA76C
DATA REQUIREMENTS LIST (DRL)

-----------------~ ...-

ATIACHMENT A4

a. Title of Contract, Project, SOW, etc. b. Contract/RFP No. c. DRL Date/Mod Date
Business Operations and Technical Services . NNA04CA76C 4/15/03

1. Line item no. 2. OROTitle 3. Frequency 4.As-of-Date 5. 1st subm. date 6.Copies a. type b. number

22 Academic Program Budget Monthly 40 days after Electronic or Print 1
SOW 4.2 contract award

7. Data type: D (1) Written approval []I (2) Mandatorv Submittal D (3) Submitted upon reauest
8. Distribution (Continue on a blank sheet if needed) 9. Remarks -
Task Manager, Code JH, MIS 241-9 Submittal is due ten (10) working days after end of month

1. Line item no. 2. OROTitle 3. Frequency 4.As-of-Date 5. 1st subm. date 6.Copies a. type b. number

23 -
RESERVED

7. Datatvpe: D (1) Written approval []I (2) Mandatorv Submittal D (3) Submitted upon reauest

: "' .. • 8. Distribution (Continue on a blank sheet if needed) 9. Remarks
!

",

1. Line item no. 2. ORO Title 3. Frequency 4.As-of-Date 5. 1st subm. date 6.Copies a. type b. number
I ..

/"'

24 Training Program Summaries Quarterly End of first quarter Electronic or Print 1
SOW 4.2 after award

7. Data type: D (1) Written approval [!] (2) Mandatorv Submittal D (3) Submitted upon reauest
8. Distribution (Continue on a blank sheet if needed) 9. Remarks'

Task Manager, Code JH, MIS 241-9 Submittal is due ten (10) working days after end of each quarter
.'

.,,',
1. Line item no. 2. OROTitle 3. Frequency 4.As-of-Date 5. 1st subm. date 6.Copies a. type b. number

25 Statistical Data and Charts for Various Reports Annually TBD Electronic or Print 1
SOW 4.4

7. Datawe: D (1) Written approval [!] (2) Mandatorv Submittal [!] (3) Submitted uoonreauest
8. Distribution (Continue on a blank sheet if needed) 9. Remarks

"
Task Manager, Code DE, M/S.19-5 pue dates for reports are determined by NASA Headquarters (HQ)

.
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NNA04CA76C
DATA REQUIREMENTS LIST (DRL)

\
ATTACHMENT A4 \

I

a. Title of Contract, Project, SOW, etc. b. ContractlRFP No. c. DRL Date/Mod Date
Business Operations and Technical Services NNA04CA76C 4/15/03

1. Line item no. 2. DRDTitle 3. Frequency 4.As-of-Date 5. 1st subm. date 6.Copies a. type b. number

26 Workforce Profile and Workforce Diversity Program Quarterly TBD Electronic or Print 1..
SOW 4.4 Summary

: 7. Data tvoe: o (1) Written aooroval []] (2) Mandatorv Submittal o (3) Submitted uoon reQu~st
" 8. Distribution (Continue on a blank sheet if needed) 9. Remarks

I Task Manager, Code DE, MIS 19-5 Due dates are given on agenda by months from NASA HQ

1. Line item no. 2. ,DRDTitle 3. Frequency 4.As-of-Date 5. 1st subm. date 6.Copies a. type b. number

27 Parity, Affirmative Employment Diversity Plan, Quarterly , TBD Electronic and Print 1
SOW 4.4 Standard Deviation and Related Charts

7. Data type: o (1) Written aporoval [}g (2) Mandatorv Submittal o (3) Submitted upon reQuest
. 8. Distribution (Continue on a blank sheet if needed) 9. Remarks

Task Manager, Code DE, MIS 19-5 Submittal of all quarterly reports (hard copies and viewgraphs) is due
, . not later than 2 weeks from the date. data is available..

1. Line item no. 2. DRDTitle 3. Frequency 4.As-of-Date 5. 1st subm. date 6.Copies a. type b. number

28 Underrepresentation Chart for Vacancy Twice a TBD Electronic and Print See page'
SOW 4.4 Announcements & CPP Worksheet month A4-41

7. Datatvoe: o (1) Written approval []] (2) Mandatorv Submittal D (3) Submitted upon reQuest
8. Distribution (Continue on a blank sheet if needed) 9. Remarks

'.

See Data Requirements Description, page A4-41 for distribution Submittal is due twice a month.
.

1. Line item no. 2. DRDTitle 3. Frequency 4.As-of-Date 5. 1st subm. date 6.Copies a. type b. number
.

29 Recruitment Plan for Education University Annually 40 days after Electronic or Print 1
SOW 4.12 Programs contract award

7. Data tvoe: o (1) Written approval [}g (2) Mandatorv Submittal D (3) Submitted upon reQuest
8. Distribution (Continue on a blank sheet if needed) 9. Remarks

! Task Manager, Code DP, MIS 226-8 Submittal is due August 1st of each,year

.. .
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NNA04CA76C

_._------- -------~------ ~--,--~

DATA REQUIREMENTS LIST (DRL)
ATTACHMENT A4

a. Title of Contract, Project, SOW, etc. b. ContractlRFP No. c. DRL Date/Mod Date

Business Operations and Technical Services NNA04CA76C 4/15/03
-

1. Line item no. 2. OROTitle 3. Frequency 4.As-of-Date 5. 1st subm. date 6.Copies a. type b. number

30 Recruitment Accomplishment Report for Education Quarterly 40 days after Print 1

SOW 4.12 University Programs contract award

7. Data type: o (1) Written approval [!J (2) Mandatorv Submittal o (3) Submitted upon reQuest

8. Distribution (Continue on a blank sheet if needed) 9. Remarks
Task Manager, Code DP, MIS 226-8 Submittal is due ten (10) working days after end of each quarter.

....

1. Line item no. 2. OROTitle
\

3. Frequency 4.As-of-Date 5. 1st subm. date 6.Copies a. type b. number

31 Resume Status Report for Education University Quarterly 40 days after Print 1 .

SOW 4.12 Programs contract award

I 7. Data type: o (1) Written approval []g (2) Mandatorv Submittal o (3) Submitted upon reQuest
',. 8. Distribution (Continue on a blank sheet if needed) 9. Remarks

; Task Manager, Code DP, MIS 226-8 Submittal is due ten (10) working days after end of each quarter

.
-

1. Line item no. 2. OROTitle 3. Frequency 4.As-of-Date 5. 1st subm. date 6.Copies a. type . b. number
,

32 Technical Report for Education Monthly 40 days after Print 1
.

SOW 4.12 contract award

7. Data type: o (1)Written approval [!J (2) Mandatorv Submittal o (3) Submitted upon reQuest
. 8. Distribution (Continue on a blank sheet if needed) , 9. Remarks
. '

Task Manager, Code DP, M.lS 226-8 Submittal is due 10 working days after end of each month

.

1. Line item no. 2. OROTitle 3. Frequency 4.As-of-Date 5. 1st subm. date 6.Copies a. type b. number

33 Cost Breakdown Report Monthly TBD Electronic or Print 1

SOW 4.1
7. Data type: o (1)Written approval [!J (2) Mandatorv Submittal o (3) Submitted upon reQuest

.'
8. Distribution (Continue on a blank sheet if needed) 9. Remarks
Task Manager, Code JIT, M.lS241-14

0'

.
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NNA04CA76CInitial Financial Management Report (NASA
5331)

4. Use (Define need for, intended use of, and/or anticipated results of data)

r11.nDij:;R!fD~TTiiiiitle;,------------""""";)2:-. r;.C:-;u::::rr::::en~t;\V-;;e::::r::si:::o:-n-';;"3-;.Dn;:;R:lL'L'-in=-=e:------;::R;";:F:;:::P:-;:/C;:;:'o-n""":t-ra-c"':'"t~N~o-.--.,
Date Item No.

1

To report initial financial information. This is used as a baseline for the 533M Financial Management Report.

5. DRD Category: (cheek one)
6. References (Optional)

DTechnical 0 Administrative 0 SR&QA
7. Interrelationships (e.g., with other DRDs) (Optional)

8. Preparation Information (Include complete instructions for document preparation)

Initial Financial Management Reports shall be submitted by the Contractor on NASA Form 5331 in accordance with the
instructions provided in NASA Procedures and Guidelines (NPG) 9501.2 and as set forth below. The contractor shall
submit NASA Form 5331 reports for the overall contract as well as separate reports for each .functional area in the level of
detail requested. A summary electronic report for Integrated Financial Management Program Purposes may be required.
Further information will be provided after contract award.

The reportable categories by "major functional areas supported" shall track cost elements identical to proposed
elements, and include a separate line item for termination liability. "Other Direct Costs" (ODC's) shall be broken out by
major categories such as travel, training, materials, special ODC's, etc. "Unfilled Orders Outstanding" shall also be used
to report any outstanding costs associated with earned but unbilled labor costs (Le., vacation, sick leave, holiday, travel,
training, etc.).

The level of reporting for each functional area is as follows. Separate reports for any additional Task Orders issued under'
this contract are also required.

Level of Report
A. Summary 5331 reports for entire contract

Distribution
COTR, Code JIR, MIS 241-17
CO Code JAC, MIS 241-1
Financial Mgmt. Div., Code CFS, MIS 203-18
Resource Mgmt. Office, Code CR, MIS 237-9
Staff Assistant, Code JI; M/S 241-12

B. Summary 5331 for Scientific and TechnicallnformationStaff Assistant, Code JI, M/S 241-12

C. Individual 5331 for each STI sub-function below.

1. Graphics and Exhibits
2. Audiovisual Services
3. Photographic Services
4. Video/Multimedia Services
5. Customer Services
6. Reproduction'
7. Library (separate breakout for labor and
material purchases)
8. Publications Processing

Task Manager, Code JIT, MIS 241-14

Task Manager, Code JIR, MIS 241-17
Task Manager, Code JIL, MIS 202-3

D. Summary 5331 for Human Resources Division

E. Individual 5331 for each of the following HR
sub-functions

1. Employee Development/Training/Student and
Fellowship Programs

2. Recruitment and Staffing, Employee Relocation
Program, Position Classification Program, Awards
Program, Gen'l HR Division Services

F. Summary 5331 for Acquisition Division

Task Manager, Code JH, MIS 241-9

Task Manager, Code JH, M/S 241-9

Task Manager, Code JAB, MIS 241-1
CO, Code JAC, M/S 241-1
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TR TTTTTTTR TTTTR TR TTTTTTTR TTTTTR TTTR TTTTTTR TTTR TTTR --- M ----- M
TTR TTTR TTTR --- M ----- M

RFP2-38209(RRG)

TR TTTTTTTR TTTTR TR TTTTR TTTTTTTTR TTR TTTTTTTR TTTR TTTTTTR TTTR TTR --- M ---- M
TTTTR

TR TTTTTTTR TTTTR TR TTTTTTTTR TTTTTTTTR TTTTR TTTR TTTTTTR TTTR TTR --- M TTTTTR

R TTTTTTR TTTTR TR TTR TTTTTTR TTTR TTTTTTTTTR
TR TTTTTR TTTTTTR TTR TTTTTR R TTTR TTTTTTR TTTR TTR --- M TTTTTR
TR TTTTTTTTTTTTTR TTTTTR
TR TTTTTTTTR TTTTTTTTR TTR TTTTTR TTTTTR
TR TTTTTTTTTR TTTTTTTR TTR TTTTR TTTTTR TTTTTR
TR TTTTTTTTR TTTTTTR

TTTR TTTTTTR TTTR TTR --- M TTTR

TR TTTTTTTR TTTTR TR TTTTR TTTTR TTTTR TTTR TTTTTTR TTTR TTR --- M ----- M

TR TTTTTTR TTTTR TR TTR TTTTTTR TTTR TTTTTTTTTR TTTR TTTTTTR TTTR TTR --- M ----- M
TR TTTTTTR TTTTTTTR
TR TTTTTTR TR TTTTTTTTRTTR TTTTR TTTTTTR
TR TTTTR TTTTTTR TTTTTRR

TR TTTTTTTR TTTTR TR TTTTR TR TTTR TTTTTTR TTTR TTTTTTR TTTR TTR --- M TTTTTR

TR TTTTTTTR TTTTR TR TTTTTTR TTTTTR TR TTTTTTTTTR TTTR TTTTTTR TTTR TR --- M ----- M

TR TTTTTTR TTTTR TR TTR TTTTTTR TTTR TTTTTTTTTR TTTR TTTTTTR TTTR TR --- M ----- M
TR TTTTTR TTTTTTTTTR
TR TTTTTTR TR TTR TTTTR TTTTR TTTTTR
TR TTTTR TTTTTTTTTR TTTTTR

TR TTTTTTTR TTTTR TR TTTTTR TTTTTTR TTTTTTTTTR TTTR TTTTTTR TTTR TTTR --- M ----- M

TR TTTTTTTR TTTTR TR TTTTR TTTTTR TTTR TTTTTTR TTTR TR --- M ----- M

TR TTTTTTTR TTTTR TR TTTTTR TTTTTTTTTTR TR
TTTTTR TTTTTTTR TTTR TTTTTTR TTTR TR --- M ----- M

TR TTTTTTTR TTTTR TR TTTTR TR TTTTTTTR TTTR TTTTTTR TTTR TTR --- M ----- M

TR TTTTTTR TTTTR TR TTR TTTTTTR TTTTR TR TTTTTTTR
TTTTTTTTTR
TR TTTTTTTTR TTTTTTTR TTTTTTR TTTTTR TTR TTTTTTTTTR TTTR TTTTTTR TTTR TTR --- M ----- M
TR TTTTTTTTR TTTTTTTTR TTTTTTR TTTR TTTTTTR TTTR TTR --- M ----- M
TR TTTTTTTTR TTTTTTTTR TTTTTR
TR TTTTTTTRTTTTR TTTTTTR
TR TTTTR TTTTTTTR TTTTTTTR TTTTR TTTTTTR
TR TTTTTTR TTTTTTTR TTTTR TTTTR
TR TTTTR TTTTTTTTR TTTTTTTR

TR TTTTTTTR TTTTR TRTTTTTTTTTTTR TTTTTTTTTR
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DRAFT
DATA REQUIREMENTS DESCRIPTION (ORO)

TR TTTTTTTR TTTRTR TTTTR TTTTTTTTR TTR TTTTTTTR TTTR TTTTTTR TTTR TTR ......M .......M
TTTTR R TR R

TR TTTTTTTR TTTRTR TTTTTTTTR TTTTTTTTR TTTTR TTTR TTTTTTR TTTR TTR ......M TTTTTR

R TTTTTTR TTTRTR TTR TTTTTTR TTTR TTTTTTTTTR
TR TTTTTR TTTTTTR TTR TTTTTR TTTR TTTTTTR TTTR TTR ......M TTTTTR
TR TTTTTTTTTTTTTR TTTTTR
TR TTTTTTTTR TTTTTTTTR TTR TTTTTR TTTTTR
TR TTTTTTTTTR TTTTTTTR TTR TTTTR TTTTTR TTTTTR
TR TTTTTTTTR TTTTTR

TR TTTTTTTR TTTRTR TTTTR TTTTR TTTTR TTTR TTTTTTR TTTTTTR ......M .........M

TR TTTTTTR TTTRTR TTR TTTTTTR TTTR TTTTTTTTTR TTTR TTTTTTR TTTR TTR ......M .........M
RR TTTTTTR TTTTTTTR
TR TTTTTTR TR TTTTTTTTR TTR TTTTR TTTTTTR
TR TTTTR TTTTTTR TTTTTR

TR TTTTTTTR TTTRTR TTTTR TR TTTR TTTTTTR TTTR TTTTTTR TTTR TTR ......M TTTTTR

TR TTTTTTTR TTTRTR TTTTTTR TTTTTR TR TTTTTTTTTR TTTR TTTTTTR TTTR TR ......M .........M

TR TTTTTTR TTTRTR TTR TTTTTTR TTTR TTTTTTTTTR TTTR TTTTTTR TTTR TR ......M .........M
TR TTTTTR TTTTTTTTTR
TR TTTTTTR TR TTR TTTTR TTTTR TTTTTR
TR TTTTR TTTTTTTTTR TTTTTR

TR TTTTTTTR TTTRTR TTTTTR TTTTTTR TTTTTTTTTR TTTR TTTTTTR TTTR TTTR ......M .........M

TR TTTTTTTR TTTRTR TTTTR TTTTTR TTTR TTTTTTR TTTR TR ......M .........M

-- Q TTTTTTTR TTTRTR TTTTTR TTTTTTTTTTR TR
TTTTTR TTTTTTTR TTTR TTTTTTR TTTR -- Q ......M .........M

TR TTTTTTTR TTTRTR TTTTR TR TTTTTTTR TTTR TTTTTTR TTTR TTR ......M .........M

TR TTTTTTR TTTRTR TTR TTTTTTR TTTTR TR TTTTTTTR
TTTTTTTTTR
TR TTTTTTTTR TTTTTTTR TTTTTTR TTTTTR TTR TTTTTTTTTR TTTR TTTTTTR TTTR TTR ......M .........M
TR TTTTTTTTR TTTTTTTTR TTTTTTR TTTR TTTTTTR TTTR TTR ......M ..........M
TR TTTTTTTTRTTTTTTTTR TTTTTR R
TR TTTTTTTRTTTTR TTTTTTR
TR TTTTR TTTTTTTR TTTTTTTR TTTTR TTTTTTR
TR TTTTTTR TTTTTTTR TTTTR TTTTR
TR TTTTR TTTTTTTTR TTTTTTTR

TR TTTTTTTR TTTRTR TTTTTTTTTTTR TTTTTTTTTR
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TTTTTTTTTTR

TTTTTTTTTR TTRTR TTTR TTTR
TTTR TTR

-2

TR TTTTTR TTTTTR
TTTR

TR TTTR TTTR

TTTTTR TTTTTTR TTTTTTTTTR TTTTR TTTTTR
R TTTR TTTTR

TR TTR TTTTTR TTTR TTR TTTTTTR TTR TR ttttttttta TTTTTTTR TTTTR TR TTTR

TR TTTTR TTTTTR TTTTTTR TTTTTTTTR TTR TR TTTTR TTTR TTTTTR TTTTTTTTTR

TR TTTR TTTTTTTR tttttttttta TTTR
TR TTTTTTTTR ttttttttttttttta

R TTTTTTTR R TTTTTTTTTTR R TTTTTR
TR TTTTTTTTTTTTR tttttttta tttttta tttttttta tttttttttta ttttttttttttttta

TR TTTTTTTTR TTTTTTTTR TTTTTR TTTTTTR TTTTTTTTR TR TTTTTTTR TTTTTTTTR

TTTTTTTTR
TTTTTR TTTR TTR tttttta ttttttttttta
TTR TTTR TTTR tttttta ttttttttta
TTTTTTR TTTTR TTTR TTTR TTTR tttttta ttttttttttta
TTTTTTTR TTTTR TTTTR TTTR TTR tttttta ttttttttta
TTTR TTTTTTTR TTTR TR tttttta ttttttttttta

TTTTTR TTTTTTR TTTTTTTTTR TTTTTR TTTR TR TTTTTTTR TR TTR TTTTTTTR TR TTTTR TTTR TTTTR TR TTTTTTTTR TTR
TTR TTTTTTTTR TTTTTTR TR TTTTR TTTTTTTTR TTR TTTTTTTR TTTTR TTTTTR TTR TR TTR TTTR TTTTR TTR TTTTR TTTTR
TTR TTTR TTTTTR TR TTTR TTTR TTTTR TTTTR TTTR TTR TTTTR TTTR TTTTR TTR TTTTR TTTTTTR TTR TR TR TTTTTTTR TTR
TTTTTTTR TTTR TTTTR TTTTR TTTR TTTTR TTTTTR TR TTR TTTTR TTTTTR TR TTR TR TTTTTTR TTTTTR TR TTTR TTTTTTTR
TTTR TR TTR TTTR TR TTTR TTTTTTTR TR TTTTTTR TTTTTTTR TTTTR TR TTTTTTTR TTTTTTR TTTTTTTTTR TTTTTTR
TTTTTTR TTTR TR TTTTTTR TTTTTR TTTTTTTTR TTR TR TTTTTTR TTTR TTTTTR TTTTR

TTR TTTTTTTR TTTTTTTR TR TTTTR TTTTTTTR TTTTR TTTTTTTR TTTR TTTR TTTR TTTTTTR TTTTTTR TR TTTTTTR
TTTTTTTR TTR TTTTTR R TTTTTTR TTR TTTR TR TTTTTTTTR TTTTTR TTTTR TTTTR TTTTR TTTTTR TTTR TR TTTTTR TTR TR
TTTTR TTTTTTTR TTTR TR TTTTR TTTTTR TTTTTTTR TTTTTR TTTTTR TTR TTTTTTR TTTTTR TTTTTTTTTR TTTR TTTR TR TTTR
TR TTTTR TTR TTTTTTTTR TTTR TTTTTTTR TTR TTTTTR TTR TTTTTR TTTR TTTR TTTR TTTTTTR TTR TTTTR TTTTTR TTTTR
TTTTTR TTTR

TTR TTTR TR TTTTTTR TR TTTR TTTTTTTR TTTR TR TR TTTTTR TTTTTTR TTTTTR TR TTR TTTTTTTR TTTR TTTTTR TTTTR TTTTR
TTR TTTTTR TTR TTTR TTTTTTR

TTTR TR TTTTR
TR TTTTTTTR TTTTR TTTTTR TR TTTTR TTTTTR

TR TTTTTTTR TTTTR TR TTTTTTR TTR TTTTTTTR TTTTTTTTR TTTR TTTTTTTR TTTR TR TTR TTTTTR

TR TTTTTTR TTTTR TR TTTR TTR TTTTTTTTR TTTTR
TR TTTTTTR TTR TTTTTR
TR TTTTTTTTR TTTTTTR
TR TTTTTTTTTR TTTTTTR
TR TTTTTTTTTTTTR TTTTTTR
TR TTTTTTTR TTTTTTR
TR TTTTTTTTTR
TR TTTTTR TTTTTTR TTTTTTR TR TTTR TTR
TTTTTR TTTTTTTTR
TR TTTTTTTTR TTTTTTTTR

TTTR TTTTTTR TTTR TTR TTR TTTTTR

TTTR TTTTTTR TTTR TTR tttttta ttttttttttta
TTTR TTTTTTR TTTR TTR tttttta ttttttttta

TR TTTTTTTR TTTTR TR TTTTTR TTTTTTTR TTTTTR

TR TTTTTTR TTTTR TR TTTR TR TTR TTTTTTR TTR
TTTTTTTTTR R

TR TTTTTTTR TTTTTTTTTTTTTTTTTTTTTTR TTR
TTTTTTTR TTTTTTTR

TR TTTTTTTTR TTR TTTTTTR TTTTTTTR TTTTTTTTR
TTTTTTR TTTTTR TTTTTTTTTR TTTTTTR TTTTTR
TTTTTTR TTTR TTR TTTTTR TTTTTTR

TTTR TTTTTTR TTTR TTR tttttta ttttttttta

TTTR TTTTTTR TTTR TTR tttttta ttttttttta
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TTTTTTTTTTR

TTTTTTTTTR TTRTR TTTR TTTR
TTTR TTR

-3

TR TTTTTR TTTTTR
TTTR

TR TTTR TTTR

TTTTTTR TTTTTTR TTTTTTTTTR TTTTR
TTTTTR TTTR TTTTR
TR TTR TTTTTR TTTR TTR TTTTTTR TTR TR ppppa TTTTTTTR TTTTR TR TTTR

TR TTTTR TTTTTTR TTTTTR TTTTTTR TTTTTTTTR TTR TR TTTTTR R TTTTTTR TTTR TR TTR TTTR TTTTTR

TR TTTR TTTTTTTR pppppa pppa
TR TTTTTTTTR pppppppa

- 3 TTTTTTTR - 3 TTTTTTTTTTR - 3 TTTTTR
TR TTTTTTTTTTTTR ppppa pppa pppppppppa pppppppa

TR TTTTTTTTR TTTTTTTTR TTTTTR TTTTTTR TTTTTTTTR TR TTTTTTTR TTTTTTTTR

TTTTTTR TTTTTTR TTTTTTTTTR TTTTTR TTTR TR TTTTTTTR TR TTR TTTTTTTR TR TTTTR TTTR TTTTR TR TTTTTTTTR TTR
TTR TTTTTTTTR TTTTTTR TR TTTTR TTTTTTTTR TTR TTTTTTTR TTTTR TTTTTR TTR TR TTR TTTR TTTTR TTR TTTTR TTTTR
TTR TTTR TTTTTR TR TTTR TTTR TTTR TR TTR TTTTTTR TTTTTR TTR TTTTTTR R TTTTTTR TTTR TTTR TR TTTTTR TTR TTTR TTTR
TTTTR TR TTR TTTR TTTTTR TTR TTTTTTTR TTTR TTTTR TTTTR TTTR TTTTR TTTTTR TR TTR TTTTR TTTTTR TR TTR TR
TTTTTTR TTTTTR TR TTTR TTTTTTTR TTTR TR TTR TTTR TR TTTR TTTTTTTR

TTR TTTTTTTR TTTTTTTR TR TTTTR TTTTTTTR TTTTR TTTTTTTR TTTR TTTR TTTR TTTTTTR TTTTTTR TR TTTTTTR
TTTTTTTR TTR TTTTTR R TTTTTTR TTR TTTR TR TTTTTTTTR TTTTTR TTTTR TTTTR TTTTR TTTTTR TTTR TR TTTTTR TTR TR
TTTTR TTTTTTTR TTTR TR TTTTR TTTTTR TTTTTTTR TTTTTR TTTTTR TTR TTTTTTR TTTTTR TTTTTTTTTR TTTR TTTR TR TTTR
TR TTTTR TTR TTTTTTTTR TTTR TTTTTTTR TTR TTTTTR TTR TTTTTR TTTR TTTR TTTR TTTTTTR TTR TTTTR TTTTTR TTTTR
TTTTTR TTTR R

TTR TTTR TR TTTTTTR TR TTTR TTTTTTTR TTTR TR TR TTTTTR TTTTTTR TTTTTR TR TTR TTTTTTTR TTTR TTTTTR TTTTR TTTTR
TTR TTTTTR TTR TTTR TTTTTTR

TTTR TR TTTTR
TR TTTTTTTR TTTTR TTTTTR TR TTTTR TTTTTR

TR TTTTTTTR TTTTR TR TTTTTTR TTR TTTTTTTR TTTTTTTTR

TR TTTTTTR TTTTR TR TTTR TTR TTTTTTTTR TTTTR

TTTTTTTTR
TTTTTR TTTR TTR pppa pppppa
TTR TTTR TTTR pppa ppppa
TTTTTTR TTTTR TTTR TTTR TTTR pppa pppppa
TTTTTTTR TTTTR TTTTR TTTR TTR pppa ppppa
TTTR TTTTTTTR TTTR TR pppa pppppa

TTTR TTTTTTTR TTTR TR pppa pppppa

TR TTTTTTR TTR TTTTTR
TR TTTTTTTTR TTTTTTR
TR TTTTTTTTTR TTTTTTR
TR TTTTTTTTTTTTR TTTTTTR
TR TTTTTTTR TTTTTTR
TR TTTTTTTTTR
TR TTTTTR TTTTTTR TTTTTTR TR TTTR TTR
TTTTTR TTTTTTTTR
TR TTTTTTTTR TTTTTTTTR

TTTR TTTTTTR TTTR TTR pppa pppppa

TTTR TTTTTTR TTTR TTR pppa pppppa
TTTR TTTTTTR TTTR TTR pppa ppppa

R

TR TTTTTTTR TTTTR TR TTTTTR TTTTTTTR TTTTTR

TR TTTTTTR TTTTR TR TTTR TR TTR TTTTTTR TTR
TTTTTTTTTR

TR TTTTTTTR TTTTTTTTTTTTTTTTTTTTTTR TTR
TTTTTTTR TTTTTTTR

TR TTTTTTTTR TTR TTTTTTR TTTTTTTR TTTTTTTR
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TTTTTTR TTTTTR TTTTTTTTTR TTTTTTR TTTTTR
TTTTTTR TTTR TTR TTTTTR TTTTTTR

ATIACHMENT A4

TR TTTTTTTR TTTR TR TTTTTTTR TTTTTR

TR TTTTTTTR TTTR TR TTTTR TTTTTTTTR TTR TTTTTTTR
TTTTR

TR TTTTTTTR TTTR TR TTTTTTTTR TTTTTTTTR TTTTR

R TTTTTTR TTTR TR TTR TTTTTTR TTTR TTTTTTTTTR
TR TTTTTR TTTTTTR TTR TTTTTR
TR TTTTTTTTTTTTTR TTTTTR
TR TTTTTTTTR TTTTTTTTR TTR TTTTTR TTTTTR
TR TTTTTTTTTR TTTTTTTR TTR TTTTR TTTTTR TTTTTR
TR TTTTTTTTR TTTTTR

TR TTTTTTTR TTTR TR TTTTR TTTTR TTTTR

TR TTTTTTR TTTR TR TTR TTTTTTR TTTR TTTTTTTTTR
TR TTTTTTR TTTTTTTR
TR TTTTTTR TR TTTTTTTTR TTR TTTTR TTTTTTR
TR TTTTR TTTTTTR TTTTTR

TR TTTTTTTR TTTR TR TTTTR TR TTTR TTTTTTR

TR TTTTTTTR TTTR TR TTTTTTR TTTTTR TR TTTTTTTTTR

TR TTTTTTR TTTR TR TTR TTTTTTR TTTR TTTTTTTTTR
TR TTTTTR TTTTTTTTTR
TR TTTTTTR TR TTR TTTTR TTTTR TTTTTR
TR TTTTR TTTTTTTTTR TTTTTR

TR TTTTTTTR TTTR TR TTTTTR TTTTTTR TTTTTTTTTR

TR TTTTTTTR TTTR TR TTTTR TTTTTR
R

TR TTTTTTTR TTTR TR TTTTTR TTTTTTTTTTR TR
TTTTTR TTTTTTTR

TR TTTTTTTR TTTR TR TTTTR TR TTTTTTTR

TTTR TTTTTTR TTTR TTTR --- M ----- M
TTR TTTR TTTR --- M ----- M

TTTR TTTTTTR TTTR TTR --- M ---- M

TTTR TTTTTTR TTTR TTR --- M TTTTTR

TTTR TTTTTTR TTTR TTR --- M TTTTTR

TTTR TTTTTTR TTTR TTR --- M ----- M

TTTR TTTTTTR TTTR TTR --- M ----- M

TTTR TTTTTTR TTTR TTR --- M TTTTTR

TTTR TTTTTTR TTTR TR --- M ----- M

TTTR TTTTTTR TTTR TR --- M ----- M

TTTR TTTTTTR TTTR TTTR --- M ----- M

TTTR TTTTTTR TTTR TR --- M ----- M

TTTR TTTTTTR TTTR TR --- M ----- M

TTTR TTTTTTR TTTR TTR --- M TTTTR

TTTR TTTTTTR TTTR TTR --- M TTTR

TR TTTTTTR TTTR TR TTR TTTTTTR TTTTR TR TTTTTTTR
TTTTTTTTTR
TR TTTTTTTTR TTTTTTTR TTTTTTR TTTTTR TTR TTTTTTTTTR TTTR TTTTTTR TTTR TTR --- M ----- M
TR TTTTTTTTR TTTTTTTTR TTTTTTR TTTR TTTTTTR TTTR TTR --- M ----- M
TR TTTTTTTTR TTTTTTTTR TTTTTR R
TR TTTTTTTR TTTTR TTTTTTR
TR TTTTR TTTTTTTR TTTTTTTR TTTR TTTTTTR
TR TTTTTTR TTTTTTTR TTTTR TTTTR
TR TTTTR TTTTTTTTR TTTTTTTR

TR TTTTTTTR TTTR TR TTTTTTTTTTTR TTTTTTTTTR
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ATTACHMENTA4

TTTTTTTTTTRTTTTTR TTTTR TTTTR

TTTRTTTTTTTTTTTTTTTTTTTTTTTR TTTTTTTTTTTTTTTTTTTTTTTTTTTRTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTR..tTTTTTTRTR TR

TTTR TTTR TTR
R

TR TTR TTTTTR TTTR TTR TTTTTTR TTR TR TTTTR TTTTTTTR TTTTR TR TTTR

TR TTTTR TTTTTR TTTTR TR TTTTTR TTTTTR

TR TTTR TTTTTTTR lllllllllllll( lllllllll(
TR TTTTTTTTR lllllllllllllllllll(

TR TTTTTTTR R TTTTTTTTTTR TR TTTTTR
TR TTTTTTTTTTTTR TTTR llllllll( llllllllll( lllllllllllll( lllllllllllllllllll(

TR TTTTTTTTR TTTTTTTTR TTTTTR TTTTTTR TTTTTTTTR TR TTTTTTTR TTTTTTTTR

TTR TTTTTTTR TTTR TTTTR TTTTTTR TTTTTR TTTTR TTTTTR TR TR TTTR TTTTTTTTTTR TTTTR TTTR TTTTR TR TTTTTTR
TTTTTTTTTR TTTTTR TTTR TR TR TTTTTTR TTTR TTR TTTR TTR TTTTTR TR TTTTTR TTTTTR TTTTTR TTTR TTTTTR

TR TR TTTTTTTTR TTTTTTTR TR TTTR TTTTTTTTTTR TTTTR TTR TTTTR TTR TTTTR TTTTTTR

TR TTR TTTTTTR TR TTR TTTTTR TTTTTTR TTR TTTR TTTTTR TTTTTTTTTR TTR TTTTTTR TTTTTTTR TTTTR

TR TR TTTTTTTR TR TTR TTTR TR TR TTTTTTTR TTTTR TTR TTTR TTTTTR TTTTTTR TTTTTR

TTTTTTR TTTTTR TTTR TR TTTTTTR TTR TTTTTTTR TR TTR TTTTTTR TTTTTTTR TTTTRR

-- A TTTTTTTTTR TTTR TTTTTTTTTR TTTTTTTTTTTR
TR TTTTTTR TTR TTTTTR
TR TTTTTTTTR TTTTTTR
TR TTTTTTTTTR TTTTTTR
TR TTTTTTTTTTTTR TTTTTTR
TR TTTTTTTR TTTTTTR

TTTR TTTTTTR TTTR TTR TTR TTTTTR

TR TTTTTTTTTR

TR TTTTTR
TR TTTTTTTTR TTTTTTTTR

TTTR TTTTTTR TTTR TTR TTR TTTTTR

TTTR TTTTTTR TTTR TTR TTR TTTTR

-- B TTTTTR TTTTTTTTTTR TTTTTTTR
TR TTTTTTTR TTTTTTTTTR TTR TTTTTR
TR TTTTTR TTR TTTTTTTR TTTTTTTR
TR TTTTTTTTR TTR TTTTTR
TR TTTTTTTR TTTTTTTR TTTTTTR
TR TTTTTR TTTTTTTTTR TTTTTTR
TR TTTTTR TTTTTTR
TR TTTTTR TR TR TTTTTR TTTTTTR

TTTR TTTTTTR TTTR TTR TTTTTTTR

-- A
TTTR TTTTTTR TTTR TTR TTR TTTTR

TTTTTTTTTTR TTR TTTTR TTTTTR

Page A4-16

B-5



RFP2-38209(RRG)
DRAFT
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ATIACHMENT A4

4RR

--- (

44R

44R

44R

44R

4R 444444444R 44444444R 4R 44444R 444444R 44R 44R 44444R

4R 444444R 44444444R 4R 444444R 44 444R 4444R 4444444R 444R 44444R 4444R 44R 44R 44444R
-- J

4R 44444444R 4R 44R 44444R 4444444R 44R 444R 44444R 4444444444R 444R 4444444R 4444444R 444444R

4R 444R 44444444R 4R 444R 4R 44 44444444R 4444R 44R 444R 444444R 4444444R 4444R 44 444R 4444R 4444444R
444R 44444R 444R 44444R R

4R 444R 444444R 444R 444R 4444R 4444R 44R 44R 4444R 444 44444444R 44R 4444444444R 44R 44R 4444R
4444444R 444R 44444R 444R 4444R

4R 444R 444444R 444R 4444R 444 444R 4444R 4444R 44R 44R 4444R 444 44444444R 44R 4444444444R 44R 444R 4444R
4444444R 444R 44444R 444R 44444R R

4444444R 44444R 444R 44 4444444R 444 4444444R 44R 44R 444444R 4444444R 4444R

-- (

-- (

-- (

-- G

444444R 444444444444R 444R 44444444444R 444444R
4R 444444R 444 444444R 444444R 4444444R
4R 4444444R 4444444R 444 444444R

444444444444R 444444444444R 444444R
44R 444444R 4444444R 444 444444R
44R 44444444444444R 444444R
44R 44444444R 444444444R 444 44444R 444444R
44R 4444444444R 4444444R 444 44444R 44444R 444444R
44R 44444444R 444444R

444444R 44R 444444444R 4444444R
4R 4444444R 4444444R
4R 444444444R 4444444R
4R 4444R 444444R 444444R
4R 4444R 4444444R 444 44444444444R 444444R

444444R 44R 44444R 44444444R
4R 444R 44444R 44444444R
4R 4444R 4444444R 444 4444444444R
4R 44444R 444 4444444R
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444R 4444444R 4444R 444R 444R 44444R
444R 4444444R 4444R 444R 444R 4444R

444R 4444444R 4444R 44R 444R 44444R
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RFP2-38209(RRG) A IT ACHMENT A4

IIIIIIIIIIIIIIIIIIIIIIIR

IIIIIIIIIIIIIIIIIIIIIR IIIIIRIIR IIIIIIIR IIIIIIR
IIIIIIR IIIIIR

-5

IIR IIIIIIIIIIIR IIIIIIIIIIIIR
IIIIIIIR

IIR IIIIIIIR IIIIIIR

IIIIIIIIIIIIR IIIIIIIIIIIIIR IIIIIIIIIIR IIIIIIIIR IIIIIIIIIIR IIIIIIIIR I
IIIIIR I

IIR IIIIIIR IIIIIIIIIIIR IIIIIIIR IIIIIR IIIIIIIIIIIIIR IIIIIR IIIR IIIIIIIIIIR IIIIIIIIIIIIIIIIIR IIIIIIIIIIR IIR IIIIIIIIR

IIIIR IIIIIIIIIIIIIIIR IIIIIR IIIIIIIIIR IIIR IIIIIIIIIIIIIIIR IIIIIIIIIIIIIR IIIIIIIIIIIIIIIR IIIIIIIIIIIIIIIR IIIIIIIIIIIR IIR IIIIIIIIIR IIIIIIIIIIIIIIIR IIIIIIIIIIR

IIR IIIIIIIR IIIIIIIIIIIIIIIR lllllllllllll( lllllllll(
IIR IIIIIIIIIIIIIIIIIIR lllllllllllllllllll(

IIR IIIIIIIIIIIIIIIR IIRIIIIIIIIIIIIIIIIIIIIIIIIR IIR IIIIIIIIIIIIR
IIR IIIIIIIIIIIIIIIIIIIIIIIIIIIR IIIIIIIIR llllllll( llllllllll( lllllllllllll( lllllllllllllllllll(

IIR IIIIIIIIIIIIIIIIIIR IIIIIIIIIIIIIIIIIR IIIIIIIIIIIIR IIIIIIIIIIIIIIR IIIIIIIIIIIIIIIIIIR IIIIR IIIIIIIIIIIIIIIR IIIIIIIIIIIIIIIIIIIR I

IIIIIIR IIIIIIIIIIIIIIIR IIIIIIIR IIIIIIIIIIR IIIIIIIR IIIIIIIIR IIIIR IIIIIIIIIIIIR IIIIIIIIIIIIIIR IIIIIIIIIIIIIR IIIIIIIIIIR IIIIR IIIIIIIIIIIIIIIIIIR IIR IIIIIIIIIR IIIIIIIIIIIIIIIR IIIIIIIIIIIIIR
IIIIIIIIIIIIR IIIIR IIIIIIIIIIR IIIIIIIIIIIIIIIIIR IIIIIIIIIIIR IIIIIIIIIIIR IIR IIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIR II IIIR IIIIIIIIIIIIIIIR IIIIIIIIIR IR IIIIIIIIIIIIIR IIIIIIIIIR IIIIIIIR
IIIR IIIIIIIIIIIIIIIIR
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RFP2-38209(RRG)
DRAFT

DATA REQUIREMENTS DESCRIPTION (ORO)

ATTACHMENT A4

TR TTTR TTTR

TTTTR TTTTTR TTTTR TTTTTR TTTR TTTTR

TR TTTTTR TTTTTR TR TTTR TTTR
TTTR TTTR TTR

-6

TTTTTTTTTR TTR

TTTTTTTTTTR

TR TTR TTTTTR TTTR TTR TTTTTTR TTR TR TTTTR TTTTTTTR TTTTR TR TTTR

TR TTTTTR TTTTTTTTR TR TTR TTTTTTR TTR TTTTR

TR TTTR TTTTTTTR lllllllllllll( lllllllll(
TR TTTTTTTTR lllllllllllllllllll(

R TTTTTTTR -6 TTTTTTTTTTR R TTTTTR
TR TTTTTTTTTTTTR TTTR llllllll( llllllllll( lllllllllllll( lllllllllllllllllll(

TR TTTTTTTTR TTTTTTTTR TTTTTR TTTTTTR TTTTTTTTR TR TTTTTTTR TTTTTTTTR

TTR TTTTTTTR TTTR TTTTR TTTTR TTTR TTTR TR TR TTTTTTR TTR TTTR TTR TR TTR TTTTTR TTTTR TTTTTTTR TR TTR
TTTTTTTTR TR TTR TTTR R
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RFP2-38209(RRG)

TR TTTR TTTR

TTTTTTTR TTTR

TR TTTTTR TTTTTR
TTTR

ATTACHMENT A4

TTTTTTTTTR TTR

TTTTTTTTTTR

TR TTR TTTTTR TTTR TTR TTTTTTR TTR TR TTTTTTTTTTTTR TTTTR TR TTTR

TR TTTTTR R TTTTTR TTTR TR TTTTTTTR TTTTTTR

TR TTTR TTTTTTTR lllllllllllll( lllllllll(
TR TTTTTTTTR lllllllllllllllllll(

R TTTTTTTR TR TTTTTTTTTTR RRTTTTTR
TR TTTTTTTTTTTTR llllllllll( llllllll( llllllllll( lllllllllllll( lllllllllllllllllll( l(

TR TTTTTTTTR TTTTTTTTR TTTTTR TTTTTTR TTTTTTTTR TR TTTTTTTR TTTTTTTTR

TTR TTTTTTTR TTTR TTTTR R TTTTTTTR TTTR TR TTTTTTTTR TTR TTTTTR R TTTTTR TTTTTTR TTTTTR TTTTTTTR TR
TTTTTTTR
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RFP2-~8209(RRG)
DRAFT

DATA REQUIREMENTS DESCRIPTION (ORO)

ATIACHMENT A4

TTTTTTTTTTRTTTTTTTR TTTTR

TTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTR TTTTTTTTTTTTTRRRTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTRo:-.TTR
TTTR TTTR TTR

-8

TR TTR TTTTTR TTTR TTR TTTTTTR TTR TR TTTTR TTTTTTTR TTTTR TR TTTR

TR TTTTTR TR TR TTTTTTTR TTTTTR TR TTTTTR

TR TTTR TTTTTTTR lllllllllllll( lllllllll(
TR TTTTTTTTR lllllllllllllllllll(

TR TTTTTTTR R TTTTTTTTTTR TR TTTTTR
TR TTTTTTTTTTTTR llllllllll( llllllll( llllllllll( lllllllllllll( lllllllllllllllllll(

TR TTTTTTTTR TTTTTTTTR TTTTTR TTTTTTR TTTTTTTTR TR TTTTTTTR TTTTTTTTR

TTR TTTTTTTR TTTR TTTTR TR TTTTTTTR TTTTR TTTTR TTTTTTR TTTTTTTR TTTTTR TTTTTTR TTR TTTTTTTR TTTR TTTTTR
TTTTTR TTR TTTTR TR TTTTTR TR TTR TTTR TTTTTR TTR TR TTTTTTR TR TTTTTTTR TR TTTTR TTTTTTTR TTR TTTTTTTR TTTR
TTTTR R TTTTTR TTTTR

R
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RFP2-38209(RRG)
DRAFT

TTTTTTTTTTTTTTTTTTR TTTTTTTTTTR TTTTR

ATTACHMENTA4

TTTTTTTTTTRTTTTR TR TTTTTTR TTTTTTTTR TTTTTTTR TTR
TTTR TTTTR
TR TTR TTTTTR TTTR TTR TTTTTTR TTR TR TTTTR TTTTTTTTTTTTTTR TRTTTR

R TTTTTR R

TR TTTTTR R TTTTR TTTTR TR TR TTTTTTTR TTTTTTTR TTTR TTTTTR

TTTRTTTTTTTTRTRTTTTTTTTTTTTTTR
R
RRTTTTTTTTTTTTTTTTTTTTTTTTTTTR TTTTTTTTRRTTTTTTTTTTTTTTTTTTTTTTTTTTTTTR:-ra-c"":"'tTTTTTTRTTR

TTTR TTTR TTR
-9

TR TTTR TTTTTTTR lllllllllllll( lllllllll(
TR TTTTTTTTR lllllllllllllllllll(

TR TTTTTTTR R TTTTTTTTTTR TR TTTTTR
TR TTTTTTTTTTTTR llllllllll( llllllll( llllllllll( lllllllllllll( lllllllllllllllllll(

TR TTTTTTTTR TTTTTTTTR TTTTTR TTTTTTR TTTTTTTTTTTR TTTTTTTR TTTTTTTTTR

TR TTTTTTTTR TTR TTTTTTTTTR TTTTTTR TTTTTR TTTTTTTTTR TR TTTTTTTR TTTR TTTTTR R TTTTR TTTTR TR TTR TTTR
TTTTR TTTR TTTTTTR TTTR TTTTTTTR TTTTTTTTTTR TTTR TTTTR TTTTTTTTTTTTTTR TTTTTTTR TR TR TTTTTTR TTTR
TTTTTR TTTR TR TTTTTTTR TTTTTR TTR TTTTTTTTR TTTTR TR TTR TTTTR TTTTTTTR TTTTTTTTTR TTTTTR TTTTTTTTR
TTTR TR TTTTTTTR TR TTTTTTTTR
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RFP2-38209(RRG}
DRAFT

DATA REQUIREMENTS DESCRIPTION (ORO)

ATIACHMENT A4

TTTTTTTTTTRTTTR TTTTTTTTR TTTTTR

TTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTR TTTTTTTTTTTTTTRRRTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTR.TR
TTTR TTTR TTR

-- 1

TR TTR TTTTTR TTTR TTR TTTTTTR TTR TR TTTTR TTTTTTTR TTTTR TR TTTR

TR TTTR TTTTTTTR lllllllllllll( lllllllll(
TR TTTTTTTTR lllllllllllllllllll(

R TTTTTTTR TRTTTTTTTTTTR R TTTTTR
TR TTTTTTTTTTTTR llllllllll( llllllll( llllllllll( lllllllllllll( lllllllllllllllllll(

TR TTTTTTTTR TTTTTTTTR TTTTTR TTTTTTR TTTTTTTTR TR TTTTTTTR TTTTTTTTR

TTR TTTTTTTR TTTR TTTTR TTTR TTTTTTTTR TTTTTR TR TTTTTTTR TTTR TR TTTTTTTTR TTR TTTTR TTTR TTTTTTTTR
TTTTTR TTTTTTTTTR TTTTTR TTTR TTTTTTTTTR TTR TTTTR TTTR TTTTTTTTR TTTTTR TTTTTTTTTR TTTTTR TTTTTTTTTR
TR TTTR TTTTTTTTR TTTTTTTTTTTR TTR TTTTR TTTTTTTTTTTTR TR TTTTTTR TTTTR TR TTTTTTR TTTR R TTTR TR TTR TTTR
TTTTTTTTR TR TTTTR TTTTTR TTTTTR TTTR TR TTTTTTTR TTTTTTRR

•.

/
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RFP2-38209(RRG)
DRAFT

DATA REQUIREMENTS DESCRIPTION (ORO)

ATTACHMENTA4

TTTTTTTTTTRTTTTTR TTTTTTR TTTTR TTTTTTTTTR
TTTTTTTTTTTTTTR
TR TTR TTTTTR TTTR TTR TTTTTTR TTR TR TTTTR TTTTTTTR TTTTR TR TTTR

TTTR TTTTTTTTTTTTTTTTTTTTTTTTR TTTTTTTTTTTTTTTTTTTTTTTTTRTTTTTTTTTTRRTTTTTTTTTTTTTTTTTTRTRTTTTTTTTRc""":t-:'N":'"'o-.TTR

TTTR TTTR TTR
TR

TTTR TR TTTR TTTTTR TR TTTTTTR TTTTTTR TTR TTTTTR TR TTTTTTTR TTTTTTTR TTTTTTTR TTTTTTTTR TR TR TTTR
TTR TTTTTR TTTTTR TR TTTR TTTTTTTTTR

TR TTTR TTTTTTTR lllllllllllll( lllllllll(
TR TTTTTTTTR lllllllllllllllllll(

R TTTTTTTR R TTTTTTTTTTR R TTTTTR
TR TTTTTTTTTTTTR llllllllll( llllllll( llllllllll( lllllllllllll( lllllllllllllllllll(

TR TTTTTTTTR TTTTTTTTR TTTTTR TTTTTTR TTTTTTTTR TR TTTTTTTR TTTTTTTTR

TTTTTTTR TTTTR TTTR TTTTTTTTTTTTTTTR TTTTTTTR TTTTTTR TR TTTTTR TTTTTTTR TTTTTR TTR TTTTTTR TTTTR
TTTTTTR TTTR TR TTTTTTR TR TTTTTTTR TR TTTTR TTR TTTTR TR TTTTTR TTTTR TTR TTTTTTR TTR TTTTR TTTTR TTTTTTR
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RFP2-38209(RRG)
DRAFT

DATA REQUIREMENTS DESCRIPTION (ORO)

AITACHMENT A4

CCCCCCCCRCCCCCR CCCCCR CCCCR CCCCR

CCCCCCCCCCCCCCCCCCCCCCCCCRRCCCR- ICCCCCCCCCCCR CCCCCCCCCCCCCRCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCR-.CCR

CCCR CCR CCR
-- I

R
CR CCR CCCCR CCCR CCR CCCCCR CCR CR CCCR CCCCCCR CCCCR CR CCCR

CCCCR CR CCCR CCCCR CCCCCR CR CCCCCR CR CCCR CCCCR

C CCCCCRCR CCCR CCCCCCR pppppw pppw
CR CCCCCCCR pppppppw

R CCCCCCCCR - I CCCCR
CR CCCCCCCCCCR CCCR pppw ppppw pppppw pppppppw
CCCCCR CCR CCCCR CCCCR CCCCCCR CCCCCCCCR

CR CCCCCCCR CCCCCCR CCCCR CCCCCR CCCCCCCR CR CCCCCCR CCCCCCCR
R

CCCCCCR CCCR CCR CCCCCCCCCCCCCR CCCCCR CCCCCR CR CCCCR CCCCCR CCCCR CCR CCCCCR CCCR
CCCCCR CCCR CR CCCCCR CR CCCCCCR CR CCCR CR CCCR CR CCCCR CCCR CCR CCCCCR CCR CCCR CCCR CCCCCR
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RFP2-38209(RRG)
DRAFT

DATA REQUIREMENTS DESCRIPTION (ORO)

ATTACHMENTA4

TTTTTTTTTTRTTTTTTR TTTTTTR TTTTTR TTTTR

TTTTTTTTTTTTTTTTTTTTTTTTTTTTTTR TTTTTTTTTTTRRTTTTTTR-7TTTTTTTTTTRTTTTTTTTRRTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTR-o-.TTTR
TTTR TTTR TTR

TR

TR TTR TTTTTR TTTR TTR TTTTTTR TTR TR TTTTR TTTTTTTR TTTTR TR TTTR

TTTTTR TR TTTR TTTTTR TR TTTTTTR TTTTTR TR TTTR TTTTTR

R TTTTTTTR TR TTTTTTTTTTR R TTTTTR
TR TTTTTTTTTTTTR ssss( sss( ssss( sssss ( ssssssss(
TTTTTTR TTR TTTTTR TTTTTR TTTTTTTTR TTTTTTTTTR

TR TTTTTTTTR TTTTTTTTR TTTTTR TTTTTTR TTTTTTTTR TR TTTTTTTR TTTTTTTTR

TR TTTR TTTTTTTR sssss( ssss(
TR TTTTTTTTR ssssssss(

TTTTTTTR TTTTR TTTR TTTTTTTTTTTTTTTR TTTTTTTR TTTTTTR TR TTTTTR TTTTTTTR TTTTTR TTR TTTTTTR TTTTR
TTTTTTR TTTR TR TTTTTTR TR TTTTTTTR TR TTTTR TTR TTTTR TR TTTTTR TTTTR TTR TTTTTTR TTR TTTTR TTTTR TTTTTTR

Page A4-26

B-5



RFP2-38209(RRG)

TR TTTR TTTR

TTTTTR TTTTTTTR TTTTR

DRAFT
DATA REQUIREMENTS DESCRIPTION (ORO)

TR TTTTTR TTTTTR TR TTTR TTTR
TTTR TTTR TTR

-- 1

ATTACHMENT A4

TTTTTTTTTR TTR

TTTTTTTTTTR

TR TTR TTTTTR TTTR TTR TTTTTTR TTR TR TTTTR TTTTTTTR TTTTR TR TTTR

TTTR TR TTTTTR TTTTR TTR TR TTTTTR TTTTR TTTTTR TR TTTTR TTTTTTR TTR TTR TTTTTTR TTTR TR TTTTTTTR TTTTTR
TR TTTTTR R R

TR TTTR TTTTTTTR lllllllllllll( lllllllll(
TR TTTTTTTTR lllllllllllllllllll(

R TTTTTTTR - 1 TTTTTTTTTTR - 1 TTTTTR
TR TTTTTTTTTTTTR TTTR llllllll( llllllllll( lllllllllllll( lllllllllllllllllll(

TR TTTTTTTTR TTTTTTTTR TTTTTR TTTTTTR TTTTTTTTR TR TTTTTTTR TTTTTTTTR

TTTTTTR TTTTR TTTTTR TTTTTR TTTTR TTR TR TTTTTTR TR TTTTTR TTTTR TTR

)

'-,
\
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IIIIIIIIIIIIIIIIIIIIIIIR

IIIIIIIIIIIIIIIIIIIIIR IIIIIR

DRAFT
DATA REQUIR,EMENTSDESCRIPTION (ORO)

iirI ------ :

IIR IIIIIIIR IIIIIIR

IIIIIIIIIIIIIIIR IIIIIIIIIIR IIIIIIIR IIIIIIIIIIR

IIR IIIIIIR IIIIIIIIIIIR IIIIIIIR IIIIIR IIIIIIIIIIIIIR IIIIIR IIIR IIIIIIIIIIR IIIIIIIIIIIIIIIIIR IIIIIIIIIIR IIR IIIIIIIIR

IIIIIIIIR IIIIR IIIIIIIIIIIIIIIIIIIIIIIIR IIIIIIIIIIIIIIIIIIIIIR IIIIIIIIIIIIR IIIIIIIIIIIIIIIIIR IIIIIIIIIIIIIIR

IIR IIIIIIIIIIIIIIIR IR IIIIIIIIIIIIIIIIIIIIIIR IIR IIIIIIIIIIIIR
IIR IIIIIIIIIIIIIIIIIIIIIIIIIIIR iiiiiiiiiir iiiiiiiir iiiiiiiiiir iiiiiiiiiiiiir iiiiiiiiiiiiiiiiiiir

IIR IIIIIIIR IIIIIIIIIIIIIIIR iiiiiiiiiiiiir iiiiiiiiir
IIR IIIIIIIIIIIIIIIIIIR iiiiiiiiiiiiiiiiiiir

IIR IIIIIIIIIIIIIIIIIIR IIIIIIIIIIIIIIIIIR IIIIIIIIIIIIR IIIIIIIIIIIIIIR IIIIIIIIIIIIIIIIIIR IIIIR IIIIIIIIIIIIIIIR IIIIIIIIIIIIIIIIIIIR

IIIIIIR IIIIIIIIIR IIIIIIR IIIIR IIIIIIIIIIIIIIIR IIIIIIIIIR IIIIIIR IIIIR IIIIIIIR IIIIIIIIIIIIIIIR IIIIIIIIIIIIIIIR IIIIIIIIIIIIIIR IIR IIIIR IIIIIIIIIIIIIIIIIIIIIIIIR IIIIIIIIIIIIIIIIIIIIIR
IIIIIIIIIIIIIR
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RFP2-38209(RRG)

TR TTTR TTTR

TTTR TTTTR

DRAFT
DATA REQUIREMENTS DESCRIPTION (ORO)

( .

TR TTTTTR TTTTTR TR TTTR TTTR
TTTR TTTR TTR

-- 1

ATTACHMENT A4

TTTTTTTTTR TTR

TTTTTTTTTTR

TR TTR TTTTTR TTTR TTR TTTTTTR TTR TR TTTTR TTTTTTTR TTTTR TR TTTTR

TR TTTR TTTTTTTTTR TTR TTTTTTTR TTTTTR TR TTTTR TTTTTR TTR TTTTTTTR

TR TTTR TTTTTTTR lllllllllllll( lllllllll(
TR TTTTTTTTR lllllllllllllllllll(

- 1 TTTTTTTR R TTTTTTTTTTR - 1 TTTTTR
TR TTTTTTTTTTTTR llllllllll( llllllll( llllllllll( lllllllllllll( lllllllllllllllllll(

TR TTTTTTTTR TTTTTTTTR TTTTTR TTTTTTR TTTTTTTTR TR TTTTTTTR TTTTTTTTR

TTTTR TTTTR TTTTTR

R TTTTTTTTR TR TTTR TTTTTTTR TR TTTTR TTR TTTTTR TTTTTTTR
R TTTR R
R TTTTTR TR TTTR TTTTTR TTTTTTR
R TTTTTR TTTTTTTTTR
R TTTTR TTTTR TR TTTTTR TR TTTTTR TTTTR TTTR TTTR TTTTTR TTR TTTTTR TTTTTR
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RFP2-38209{RRG)
DRAFT

DATA8~QUIREMENTS DESCRIPTION (gRD)

ATTACHMENT A4

TTTTTTTTTTRTTTTTR TTTTTTTTR TTTTTR

TTTRTTTTR-nTTTRTRTTTTTTTTTTTTTTTTR TTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTRtTTTTTRTTR
TTTR

R

TR TTTR TTTTTTTR lllllllllllll( lllllllll(
TR TTTTTTTTR lllllllllllllllllll(

TR TTTTTTTR R TTTTTTTTTTR TR TTTTTR
TR TTTTTTTTTTTTR llllllllll( llllllll( llllllllll( lllllllllllll( lllllllllllllllllll(

TR TTTTTTTTR TTTTTTTTR TTTTTR TTTTTTR TTTTTTTTR TR TTTTTTTR TTTTTTTTR

TR TTTTTTTTR TTTTR TTTTR TTTTTR
R TTTTTR TR TTTTTTTR
R TTTTTR TR TTTR TTTR TR TTTTTTTR TTR
R TTTTTR TR TTTR TTTTR TTTTR TTTTTTR TTTTR
R TTTTTTR TTTTTTTTR TR TTTTTTR TTTTTTTTTTTTTTTTR TTTTTTR TTR TTTR TR TTTTTR TTR TTTTR
TTTR

R TTTTTTR TTTTR TTTR TTTTTR TTTR TTTTR TTTTR TR TTTTTR TTR TTTTTTTR TTTR TTR TTTTTTR
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RFP2-38209(RRG)
DRAFT

DATA REQUIREMENTS DESCRIPTION (DRD)

ATIACHMENTA4

--A ------A -----A

--------A -----------A ----------A -----------A

--A ----------A ----------A --A ------A -----A
------A -----A ----A

---A

------------------A ----A

-------------------A

--A -----A ---------A ------A ----A -----------A ----A ---A --------A --------------A --------A --A ------A

------A ------A --A ----------A -----------A ---------A

--A ------A -------------A lllllllllllll( lllllllll(
--A ---------------A lllllllllllllllllll(

-A ------------A -A ------------------A -A ----------A
--A ----------------------A ------A llllllll( llllllllll( lllllllllllll( lllllllllllllllllll(

--A ---------------A ---------------A ----------A ------------A ---------------A ---A -------------A ----------------A

----------A ---A --A -------A -------A -----A -----A --A ------A ----------A ------A ----------A --A -------A ----------A -----A ----------A --A ----------A
----------A -----A ----------A --A ---------A -----A -------A -----------A ---------A ----------A -------A ----------A ----A --------A
----------A ---A --A -------A ----------A -----A --------A --------A -----------A ---------A

Page A4-31

B-5



RFP2:38209(RRG)

AR AAAR AAR

AAAAAAR AAAAR

DRAFT
DATA~EQU.IREMENTS DESCRIPTION (I?RD)

AARR

AR AAAAR AAAAAR
AAAR

ATTACHMENT A4

AAAAAAAAAR AAR

AAAAAAAAAR

AR AAR AAAAR AAAR AAR AAAAAR AAR AR AAAAR AAAAAAAR AAAAR AR AAAR

AAAR AAAR AR AAAR AAAAR AAAAAR AAAR AAAAAR AAR AAAAAAR AAAAAAR AAAAAR AAAR

AR AAAR AAAAAAR lllllllllllll( lllllllll(
AR AAAAAAAR lllllllllllllllllll(

R AAAAAAR --- [ AAAAAAAAAR R AAAAAR
AR AAAAAAAAAAAAAAAR llllllll( llllllllll( lllllllllllll( lllllllllllllllllll(

AR AAAAAAAR AAAAAAAR AAAAAR AAAAAAR AAAAAAAR AR AAAAAAR AAAAAAAAR

AAAAAR AR AR AR AAAAAR AAAAAAR AAAAAAR AAAAR AAAAAR AAAAAAR AR AAAAAAAAR
AAAAR AAAAAAAAR AAAR AAAAAR AR AAAAAAAAAAAAAAR AAAAAAR AAAR AAAAAAR
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RFP2-38209{RRG)

--A ------A -----A

----------------A

DRAFT
DATA REQUIREMENTS DESCRIPTION (ORO)

--A ----------A ----------A --A ------A -----A
------A -----A ----A

-- 2

An ACHMENT A4

------------------A ----A

-------------------A

--A -----A ---------A ------A ----A -----------A ----A ---A --------A --------------A --------A --A ------A

--A ------A -------------A ))))))))( ------A
--A ---------------A )))))))))))))(

-A ------------A -A ------------------A -A ----------A
--A ----------------------A ))))))( )))))( ))))))( )))))))))( )))))))))))))(

--A ---------------A ---------------A ----------A ------------A ---------------A ---A -------------A ----------------A
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RFP2-38209{RRG)

DRAFT
DATA REQUIREMENTS DESCRIPTION (ORO)

AITACHMENT A4

AR AAAR AAR

AAAAR AAR AAAR AAAAAAR AAAAAR

AR AAAAR AAAAAR AR AAR AAR
AAAR AAR AAR

-- (

AAAAAAAAAR AAR

AAAAAAAAAR

AR AAR AAAAR AAAR AAR AAAAAR AAR AR AAAAR AAAAAAAR AAAAR AR AAAR

AR AAAAR AAAAAAR AAAR AR AAAAAR AAAAAAAR

AR AAAR AAAAAAR lllllllllllll( lllllllll(
AR AAAAAAAR lllllllllllllllllll(

R AAAAAAR R AAAAAAAAAR R AAAAAR
AR AAAAAAAAAAAR llllllllll( llllllll( llllllllll( lllllllllllll( lllllllllllllllllll(

AR AAAAAAAR AAAAAAAR AAAAAR AAAAAAR AAAAAAAR AR AAAAAAR AAAAAAAAR

AAAAAR AAAR AAAAR AAR AAAAAAR R
R AAAAR AAAAR AAAAAAAAR AAAR AAAR AAAR AAAAAAAR AAR AAR AAAR AR AAAR AAAAAR
R AAAAR AR AAAAAAAR AR AAR AAAAR AR AAAAAAR AAAAAAR AAR

Page A4-34

B-5



RFP2-38209(RRG)

3A 333A 333A

3333333A 333333A 33333A

DRAFT
DATA REQUIREMENTS DESCRIPTION (ORO)

3A 33333A 333333A 3A 333A 333A
333A 333A 33A

-- 2

ATTACHMENT A4

A 3333333333A 33A

33333333333A

A 3A 333A 33333A 3333 33A 333333A 33A 3A 33333A 33333333A 33333A 3A 3333A

33A 33333A 33333333A 33 333 333333A 3A 3333333A 333333A 3333A

3A 333A 3333333A lllllllllllll( lllllllll(
3A 333333333A lllllllllllllllllll(

3 3333333A 3A 33333333333A 3 333333A
3A 3333333333333A llllllllll( llllllll( llllllllll( lllllllllllll( lllllllllllllllllll(

3A 333333333A 33333333A 333333A 3333333A 333333333A 33A 3333333A 333333333A

33333A 33333A 33A 333 33333333A 3A 33333333A
A 3333333A 3333A
A 333333333A
A 33333A 33A
A 333A
3333333333333333A
A 3333A
A 33333A
A 333333A

Page A4-35

B-5



RFP2-38209(RRG} -

DRAFT
DATA REQUIREMENTS DESCRIPTION (ORO)

ATTACHMENT A4

TR TTTR TTTR

TTTTTTTTTR

TR TTTTTR TTTTTR TR TTTR TTTR
TTTR TTTR TTR

-- 2
TTTTTTTTTR TTR

TTTTTTTTTTR

TR TTR TTTTTR TTTR TTR TTTTTTR TTR TR TTTTR TTTTTTTR TTTTR TR TTTR

TR TTTR TTTTTTTR lllllllllllll( lllllllll(
TR TTTTTTTTR lllllllllllllllllll(

-D TTTTTTTR -D TTTTTTTTTTR -D TTTTTR
TR TTTTTTTTTTTTR llllllllll( llllllll( llllllllll( lllllllllllll( lllllllllllllllllll(

TR TTTTTTTTR TTTTTTTTR TTTTTR TTTTTTR TTTTTTTTR TR TTTTTTTR TTTTTTTTR

(

/
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RFP2-38209(RRG)
DRAFT .

DATA REQUIREMENTS DESCRIPTION (ORO)

ATTACHMENT A4

AAAAAAAAA .
AAAAA. AAAAA . AAAAAAA.

AA. AAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAA. AAAAAAAAAAAAA.AAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAA.o:-.A .
AAA. AA . AA.

-- 2

A. AA . AAAA . AAA. AA. AAAAA . AA. A . AAAA. AAAAAAA. AAAA. A. AAA.

A . AAAA . AAAAA . A. AAAAAA. AAAA .

-- 2 AAA. AAAAAA . lllllllllllll( lllllllll(
A. AAAAAAA . lllllllllllllllllll(

. AAAAAA. A.AAAAAAAAA. . AAAAA.
A. AAAAAAAAAAA. AAA. llllllll( llllllllll( lllllllllllll( lllllllllllllllllll(

A. AAAAAAA . AAAAAAA. AAAAA. AAAAAA. AAAAAAA. A . AAAAAA. AAAAAAAA.
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. A . A. AAA. AAA. AAAA . AA. AAAAA. A. AAA. AAAA .

. AAAA. A. AAAAAA.

. AAAAA. A. AAAAAA. AAAAA. AAA. A. AA . AAAA . AA. AAAAAAA.

. AAAAAAAAAAA . A . AAAA. AAAA . A. AAA. AAA.

. AA . AAAAAAAAA. AAAAAA . A. AAA. AAA.
. AAAA. AAAAAA . AAAAAA. AAAAA . AAAAAA. AAA . A. AAAAAA . AA. AAAAA. A. AAAA.
. AAAA. AAAAA. A. AAAAAAAA. A . AAA. AAAA. AA. AA . AAAA. AA . AAAA . AAAAA . AAAA.
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ATTACHMENT A4
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TR TTTR TTTTTTTR pppppa pppa
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R TTTTTTTR -G TTTTTTTTTTR -G TTTTTR
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TR TTTTTTTTR TTTTTTTTR TTTTTR TTTTTTR TTTTTTTTR TR TTTTTTTR TTTTTTTTR

TTTR TTTTTTR TTR TTTTTTTTTR TTTR TTTTR TTTR TTTTTR TTTTTR TTTTTR TTTR TTTTR TTTTTTTR TTTTTTTTR TTTR TTR
TTTTTTTR TTR TTTTTTTR R TTTTTTTR TR TTR TTTTTTTTR TTTR TTTTTTR TTTTTTR
TTTTR TTR TR TRR TTTTTTR TTTTR TR TTTTR TTTTTR TR TTTR TTR TTTTTTTTTR

TTTTTR TTR TR TR TTTTTTTTTR TTR TTTTTR TTTTTTR TR TTR TTTTR TTR TTR TTTTTTTR TTR TTTTTTTR TR TTTTR TTR TTR
TR TTR TTTTR TTTTTTTTR TTTTTTTTTR TTTTTTTTTR TTR TTTTTTTR TTTTR
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DATA REQUIREMENTS DESCRIPTION (ORO)

ATTACHMENT A4

TTTTTTTTTTR
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TTTTTTTR TTTTR TR TTTTTTTR TTTTTTR
TTTTTTR TTTTTTTR
TR TTR TTTTTR TTTR TTR TTTTTTR TTR TR TTTTR TTTTTTTR TTTTR TR TTTR

TR TTTR TTTR

TTTTTR TTTTTTTR TR TTTTTTTTTR TTTTTTR TTTTTTR TTTTR R TTTTR TR TTTTR TTTR TTTTTTTR TR TTTTTR TTTTR
TTTTR TR TTTTTR TTTTR TTTTTR TR TTTTTTR TR TTTTR TTTTTTTTR TTR TTTTTTR TTTTTTTR TR TTR TTR TTTTR TR TTTTTR
TTTTTTTTTTTTR TR TTTTTR TTR TTTTTTTR

TR TTTR TTTTTTTR aaaaa( aaaa(
TR TTTTTTTTR aaaaaaa (

R TTTTTTTR TRTTTTTTTTTTR R TTTTTR
TR TTTTTTTTTTTTR aaaa( aaa( aaaa( aaaaa( aaaaaaa (

TR TTTTTTTTR TTTTTTTTR TTTTTR TTTTTTR TTTTTTTTR TR TTTTTTTR TTTTTTTTR

TTTTTTTTR TR TTTTR TR TTTTTTTR TTTR TTR TTTTR TR TTTTTR TTTTTTR
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DATA REQUIREMENTS DESCRIPTION (ORO)
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TTTTTTTR TTTTTR TTTR TTR TTTTTTTTTR TTTTR TTR TTTTTTR TR TTTR TTTTTTTTR TTR TTTTTTTR TTTTR TTR TTTR
TTTTTTR TTR TTTR TR TTTTTTR TTTTTR TTR TTTTTTR TTTTTR TTR TTTR TTTTTTR TR TTTTR

TR TTTR TTTTTTTR aaaaa( aaa( (
TR TTTTTTTTR aaaaaaa (

R TTTTTTTR R TTTTTTTTTTR R TTTTTR
TR TTTTTTTTTTTTR aaaa( aaa( aaaa( aaaaa( aaaaaaa (

TR TTTTTTTTR TTTTTTTTR TTTTTR TTTTTTR TTTTTTTTR TR TTTTTTTR TTTTTTTTR

TTTR TR TTTTTTR TTTR TTTR TTTR TTTTR TR TTTTTTR TR TTTTTTR
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ATIACHMENT A4
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TR TTTTTR TTR TTTTTTTR TTTR TTTTTR TTR TTTTTTR TTTTTTTTTTR TTTTTTTTR TR TTTTTTTTTTTTR TTTTR TR TTR
TTTTTTTR TTR TR TTTTR TTTTR R
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TTTTTR TTTTTTTTTTTTTTR TTTTR TTTTTTTTTR TTTR TTTTTTR TTTR TTTR TTR TTTTTR TTTTTTR TTTTTR TTTR TTTTTTR
TTR TTR TR TTTTTTR TTTTTTTTTTTR TTTR TTTTTR TTTTTTTTR TTR TTTR TR TTTTTR TTR TTR TTTTTTR TTTTR TTR TTTR TTTR
TTTTR R TTTTTR TTTR TTTR TTTTTTR TTR TTR TTTR TTR TTR TTR TR TTTTTTR R TTTR TTR TTR TR TTR TTTTR TTTR TR TTR
TTTTTTR TTTTTR

TTTTR TTTTTTTTTTTTTTR TTTR TTR TTTTTTR TTTTTTTTTTR TR TTTTTTTTR TTTTR TTTTR TR TTTTR TTTTTTR TTTTTTR
TTTTTR TTR TTTR TTTTTTR TTTTTTTR

TTTTTTTTR TR TTTR TTTTTTTTR TR TTTTTR TTTTTTTR TR TTTTR TR TTTTR TTTTTTR TTR TTR TTTTR

r Page A4-41

B-5



RFP2-38209(RRG) ATTACHMENT A4
DRAFT
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TR TTTTTR TTTTR TTTTTTTTTR TTR TTTTR TTTTTTTTTR TTR TTTTR TR TTTTTR TTTTTTTTTTTTR TTTTTTTTR TR TTR
TTTTTTTR TTR TTTTR TTTTTTTR
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TR TTTTTTTR R TTTTTTTTTTR TR TTTTTR
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TR TTTTTTTTR TTTTTTTTR TTTTTR TTTTTTR TTTTTTTTR TR TTTTTTTR TTTTTTTTR

TTR TTTR TTTTTTTR TTTTTTTR TTR TTTTR TTTTTTR TTTR TTTR TTTTTR TTTTR TTTR TTTR TTTR
R TTTTR TR TTTTTTTTTTTTR TTTTTTTR TTTTTTTTR TTTTR
R TTTTR TR TTTTTTTTR TTTTTTTTTR TTTTTTTR
R TTTTR TR TTTTTTTTTTTTTTTTR TTTTTTTTTR TTTTTTTR TTTTTTTTR TTR TTTTTTTR TR
TR TTTTTR TTTTTTTR TTTR TR TTTTTTTTR
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DRAFT
DATA REQUIREMENTS DESCRIPTION (ORO)

ATIACHMENT A4
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-A -------A --A ---------------A -----------------------A ---------A ---A -------------------A ----------A --------A ---------------A
-A -------A --A -------A --A ---------------A ----A ----A -------------A -----------A ---------------A -----A ---------A
-A -------A --A -----------------------A ---A -------A --A -------A

A
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IIIIIR IIIIIIIR IIIIIIIIIIIIIIIR IIIIIIIIIR IIIIIIIIIIIIIIIR IIIIIIIR IIIIIIIIIIIR IIIIIIIIIIR IIIIIIIIR IIIIIIIR IIIIIIR
IIIIIIIIIIIR IIIIIIIIIR IIR IIIIIIIIIIIIIIIR
IIIIIIIIIR IIR IIIIIIIIIIIIIIIIIIR IIIIIR IIIIIIIIIIIIIIIIIIIR IIR IIIIIIIIIIIIIIIIIIR IIIIIIIR IIIIIIIIIIIIIIIIIIR IIIIIIIIIIIIIIIIIIIIIIIIIIIIR IIIIIIIIIIR IIIR
IIIIIIIIIIIIIIIIIIIIIIIR IIIIIIIIIIIIR IIIIIIIIIR IIIIIIIIIIIIIIIIIIR
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ATTACHMENT A4
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TTTTR TTTTTTTTTTTTTR TTTTTTTTTTTR TTTTR

TR TTTTTR TTTTTR TR TTTR TTTR
TTTR TTTR TTR
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ATTACHMENT A4

TTTTTTTTTR TTR

TTTTTTTTTTR

TR TTR TTTTTR TTTR TTR TTTTTTR TTR TR TTTTR TTTTTTTR TTTTR TR TTTR

TR TTTTTR TTTTTTTTTR TR TTTTR TTR TTTTTTTTTR TTTR TR TTTTR TTTTR TTTTTTTR TTTTTTTTTTR TTTTTTTR TTR
TTTTTR TTTTR

TR TTTR TTTTTTTR lllllllllllll( lllllllll(
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TTR TTTTR TTTR TTTR R TTTTTTTTR TR TTTR TTTTTTTR TR TTR TTTR TTR TR TTR TTTTR TTTTR TTTTTTTR TTTTTTTTTR
TTTTTTTR TTR TTTTTR TTTTTTTR TTTTR TTTR TTTR TTTTR TR TTTTR TTTTR TTR TTTTTR R TTTTTTR TTTTTTTTR
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PARTICIPATING IN MOU WITH DOL***
WASHINGTON D.C. 20210

94-2062 CA,SAN JOSE 06/10/03
***FOR OFFICIAL USE ONLY BY FEDERAL AGENCIES

I
I
I
II Wage Determination No.: 1994-2062

William W.Gross Division of L Reyision No.: 16
Director Wage Determinationsj Date Of Last Revision: 06/03/2003
_____________________ I --' __ ~----------
State: California

Area: California Counties of Santa Clara, Santa Cruz

**Fringe Benefits Required Follow the Occupational Listing**

I
II
III
IV

OCCUPATION CODE - TITLE

01000 - Administrative Support and Clerical Occupations
01011 - Accounting Clerk I
01012 Accounting Clerk II
01013 Accounting Clerk III
01014 Accounting Clerk IV
01030 Court Reporter
01050 Dispatcher, Motor Vehicle
01060 Document preparation Clerk
01070 Messenger (Courier)
01090 Duplicating Machine Operator
01110 Film/Tape Librarian
01115 General Clerk I
01116 General Clerk II
01117 - General Clerk III
01118 General Clerk IV
01120 Housing Referral Assistant
01131 Key Entry Operator I
01132 Key Entry Operator II
01191 Order Clerk I
01192 - Order Clerk II
01261 - Personnel Assistant (Employment)
01262 Personnel Assistant (Employment)
01263 Personnel Assistant (Employment)
01264 Personnel Assistant (Employment)
0~270 Production Control Clerk
01290 Rental Clerk
01300 Scheduler, Maintenance
01311 Secretary I
01312 Secretary II
01313 Secretary III
01314 Secretary IV
01315 Secretary V
01320 Service Order Dispatcher
01341 Stenographer I
01342 Stenographer II
01400 Supply Technician
01420 Survey Worker (Interviewer)
01460 Switchboard Operator-Receptionist

MINIMUM WAGE RATE

11.98
13.10
15.93
18.53
18.35
16.67
14.52
12.34
14.52
14.00
11.10

,12.46
14.38
16.72
20.96
11.72
14.15
13.94
15.22
12.32
13.82
15.95
18.55
19.88
13.30
14.63
14.63
18.35
20.96
23.74
28.15
13.30
13.02
14.67
23.74
13.51
12.46



01510 - T~st Examiner
01520 - Test Proctor
01531 - Travel Clerk I
01532 - Travel Clerk II
01533 - Travel Clerk III
01611 - Word Processor I
01612 - Word Processor II
01613 - Word Processor III

03000 - Automatic Data processing Occupations
03010 - Computer Data Librarian
03041 - Computer Operator I
03042 - Computer Operator II
03043 - Computer Operator III
03044 - Computer Operator IV
03045 - Computer Operator V
03071 - Computer Programmer I (1)
03072 - Computer Programmer II (1)
03073 - Computer Programmer III (1)
03074 - Computer Programmer IV (1)
03101 - Computer Systems Analyst I (1)
03102 - Computer Systems Analyst II (1)
03103 Computer Systems Analyst III (1)
03160 - Peripheral Equipment Operator

05000 - Automotive Service Occupations
05005 - Automotive Body Repairer, Fiberglass
05010 - Automotive Glass Installer
05040 - Automotive Worker
05070 - Electrician,' Automotive
05100 - Mobile Equipment Servicer
05130 - Motor Equipment Metal Mechanic
05160 - Motor Equipment Metal Worker
05190 - Motor Vehicle Mechanic
05220 - Motor Vehicle Mechanic Helper
05250 - Motor Vehicle Upholstery Worker
05280 - Motor Vehicle Wrecker
05310 - Painter, Automotive
05340 - Radiator Repair Specialist
05370 - Tire Repairer
05400 - Transmission Repair Specialist

07000 - Food Preparation and Service Occupations
(not set) - Food Service Worker
07010 - Baker
07041 - Cook I
07042 - Cook II
07070 - Dishwasher
07130 - Meat Cutter
07250 Waiter/Waitress

09000 - Furniture Maintenance and Repair Occupations
09010 - Electrostatic Spray Painter
09040 - Furniture Handler
09070 - Furniture Refinisher
09100 - Furniture Refinisher Helper
09110 - Furniture Repairer, Minor
09130 - Upholsterer

11030 - General Services and Support Occupations
11030 - Cleaner, Vehicles
11060 - Elevator Operator

18.35
18.35
11. 75
12.79
13.80
14.39
16.17
18.55

14.48
14.48
16.25
19.21
21. 62
23.98
18.71
23.16
27.62
27.62
26.62
27.62
27.62
14.48

18.44
17.72
19.41
20.32
17.66
21. 21
19.41
21. 21
16.73
18.55
19.41
20.32
19.41
14.84
21. 21

.10.27
12.55
13.37
14.74
9.34

16.21
9.68

20.21
14.5~
20.21
16.64
18.45
20.21

9.16
10.27



11090 - Gardener
11121 - House Keeping Aid I
11122 - House Keeping Aid II
11150 - Janitor
11210 - Laborer, Grounds Maintenance
11240 - Maid or Houseman
11270 - Pest Controller
11300 - Refuse Collector
11330 - Tractor Operator
11360 - Window Cleaner

12000 - Health Occupations
12020 - Dental Assistant
12040 - Emergency Medical Technician (EMT)/Paramedic/Ambulance Driver
12071 - Licensed Practical Nurse I
12072 - Licensed Practical Nurse II
12073 - Licensed Practical Nurse III
12100 - Medical Assistant
12130 - Medical Laboratory Technician
12160 - Medical Record Clerk
12190 - Medical Record Technician
12221 - Nursing Assistant I
12222 - Nursing Assistant II
12223 - Nursing Assistant III
12224 - Nursing Assistant IV
12250 - Pharmacy Technician
12280 - Phlebotomist
12311 - Registered Nurse I
12312 - Registered Nurse II
12313 - Registered Nurse II, Specialist
12314 - Registered Nurse III
12315 - Registered Nurse III, Anesthetist
12316 - Registered Nurse IV

13000 - Information and Arts Occupations
13002 - Audiovisual Librarian
13011 - Exhibits Specialist I
13012 - Exhibits Specialist II
13013 - Exhibits Specialist III
13041 - Illustrator I
13042 - Illustrator II
13043 - Illustrator III
13047 - Librarian
13050 - Library Technician
13071 - Photographer I
1~072 - Photographer II
13073 - Photographer III
13074 Photographer IV
13075 - Photographer V

15000 - Laundry, Dry Cleaning, Pressing and Related Occupations
15010 - Assembler
15030 -Counter Attendant
15040 - Dry Cleaner
15070 - Finisher, Flatwork, Machine
15090 - Presser, Hand
15100 - Presser, Machine, Drycleaning
15130 - Presser, Machine, Shirts
15160 - Presser, Machine, Wearing Apparel, Laurtdry
15190 - Sewing Machine Operator

13.41
9.43

10.27
10.27
11.13
9.43

14.09
10.27
12.72
11.13

15.08
14.26
11.87
13.32
14.91
.13.32
13.32
13.32
17.92
9.47

10.65
11. 63
13.05
14.96
13.32
19.83
24.24
24.24
29.32
29.32
35.16

19.79
20.61
22.47
27.42
21. 68
23.58

'.28.84
.25.59
16.36
16.12
19.29
20.99
25.66
31. 05

8.06
8.06

10.78
8.06
8.06
8.06
8.06
8.06

11.75



15220 - Tailor
15250 - Washer, Machine

19000 - Machine Tool Operation and Repair Occupations
19010 - Machine-Tool Operator (Toolroom)
19040 - Tool and Die Maker

21000 - Material Handling and Packing Occupations
21010 - Fuel Distribution System Operator
21020 - Material Coordinator
21030 - Material Expediter
21040 - Material Handling Laborer
21050 - Order Filler
21071 - Forklift Operator
21080 - Production Line Worker (Food Processing)
21100 - Shipping/Receiving Clerk
21130 - Shipping Packer
21140 - Store Worker I
21150 - Stock Clerk (Shelf Stocker; Store Worker II)
21210 - Tools and Parts Attendant
21400 - Warehouse Specialist

23000 - Mechanics and Maintenance and Repair Occupations
23010 - Aircraft Mechanic
23040 - Aircraft Mechanic Helper
23050 - Aircraft Quality Control Inspector
23060 - Aircraft Servicer
23070 - Aircraft Worker
23100 - Appliance Mechanic
23120 - Bicycle Repairer
23125 - Cable Splicer
23130 - Carpenter, Maintenance
23140 - Carpet Layer
23160 - Electrician, Maintenance
23181 - Electronics Technician, Maintenance I
23182 - Electronics Technician, Maintenance II
23183 - Electronics Technician, Maintenance III
23260 - Fabric Worker
23290 - Fire Alarm System Mechanic
23310 - Fire Extinguisher Repairer
23340 - Fuel Distribution System Mechanic
23370 - General Maintenance Worker
23400 - Heating, Refrigeration and Air Conditioning Mechanic
23430 - Heavy Equipment Mechanic
23440 - Heavy Equipment Operator
23460 - Instrument Mechanic
23.470 - Laborer
23500 - Locksmith
23530 - Machinery Maintenance Mechanic
23550 - Machinist, Maintenance
23580 - Maintenance Trades Helper
23640 - Millwright
23700 - Office Appliance Repairer
23740 - Painter, Aircraft
23760 - Painter, Maintenance
23790 - Pipefitter, Maintenance
23800 - Plumber, Maintenance
23820 - Pneudraulic Systems Mechanic
23850 - Rigger
23870 - Scale Mechanic

12.72
9.05

21.14
24.84

17.58
18.40
18.40
12.69
13.89
14.00
14.00
13.09
13.09
11. 33
14.40
14.12
15.32

23.05
17.11
23.72
19.26
20.43
21. 37
15.44
22.77
21.13
20.43
24.26
15.37
21. 64
26.61
19.26
22.77
18.05
22.77
15.09
22.64
2~.69
22.35
22.77
11.29
21. 60
21. 67
22.77
16.64
22.20
21. 60
20.21
20.21
24.26
23.23
22.77
21.10
20.43



(

23890 - Sheet.-Metal Worker, Maintenance
23910 - Small Engine Mechanic
23930 - Telecommunication Mechanic I
23931 - Telecommunication Mechanic II
23950 - Telephone Lineman
23960 - Welder, combination, Maintenance
23965 - Well Driller
23970 - Woodcraft Worker
23980 - Woodworker

24000 - Personal Needs Occupations
24570 - Child Care Attendant
24580 - Child Care Center Clerk
24600 - Chore Aid
24630 - Homemaker

25000 - Plant and System Operation Occupations
25010 - Boiler Tender
25040 - Sewage Plant Operator
25070 - Stationary Engineer
25190 - ventilation Equipment Tender
25210 - Water Treatment Plant operator

27000 - Protective Service occupations
(not set) - police Officer
27004 - Alarm Monitor

_ 27006 - Corrections Officer
27010 - Court Security Officer
27040 - Detention Officer
27070 - Firefighter
27101 - Guard I
27102 - Guard II

28000 - Stevedoring/Longshoremen Occupations
28010 - Blocker and Bracer
28020 - Hatch Tender
28030 - Line Handler
28040 - Stevedore I
28050 - Stevedore II

29000 - Technical Occupations
21150 Graphic Artist
29010 - Air Traffic Control Specialist, Center (2)
29011 - Air Traffic Control Specialist, Station (2)
29012 - Air Traffic Control Specialist, Terminal (2)
29023 - Archeological Technician I
29024 - Archeological Technician II
29025 - Archeological Technician III
29030 - cartographic Technician .
29035 - Computer Based Training (CBT) specialist/ Instructor
29040 - Civil Engineering Technician
29061 - Drafter I
29062 - Drafter II
29063 - Drafter III
29064 - Drafter IV
29081 Engineering Technician I
29082 - Engineering Technician II
29083 - Engineering Technician III
29084 - Engineering Technician IV
29085 - Engineering Technician V
29086 - Engineering Technician VI
29090 - Environmental Technician

23.29
19.31
22.26
23.81
22.26
21.10
22.77
22.77
17.58

8.35
9.46
9.28

10.89

25.42
23.09
23.99
18.07
22.43

32.66
11. 07
25.66
27.97
25.66
25.58
10.78
12.20

15.65
15.65
15.65
14.96
16.37

25.32
31.88
21.98
24.20
.1.3.37
14.95
18.52
20.37
25.92
20.37
16.50
18.52
22.19
24.13'
14.19
17.76
20.63
24.29
28.71
33.67
20.85



29100 - Flight Simulator/Instructor (pilot)
29160 - Instructor
29210 - Laboratory Technician
29240 - Mathematical Technician
29361 - Paralegal/Legal Assistant I
29362 - Paralegal/Legal Assistant II
29363 - Paralegal/Legal Assistant III
29364 - Paralegal/Legal Assistant IV
29390 - Photooptics, Technician
29480 - Technical Writer
29491 - Unexploded Ordnance (UXO) Technician I
29492 - Unexploded Ordnance (UXO) Technician II
29493 - Unexploded Ordnance (UXO) Technician III
29494 - Unexploded (UXO) Safety Escort
29495 - Unexploded (UXO) Sweep Personnel
29620 - Weather Observer, Senior (3)
29621 - Weather Observer, Combined Upper Air and Surface Programs (3)
29622 - Weather Observer, Upper Air (3)

31000 - Transportation/ Mobile Equipment Operation Occupations
31030 - Bus Driver
31260 - Parking and Lot Attendant
31290 - Shuttle Bus Driver
31300 - Taxi Driver
31361 - Truckdriver, Light Truck
31362 - Truckdriver, Medium Truck
31363 - Truckdriver, Heavy Truck
31364 - Truckdriver, Tractor-Trailer

99000 - Miscellaneous Occupations
99020 - Animal Caretaker
99030 - Cashier
99041 - Carnival Equipment Operator
99042 - Carnival Equipment Repairer
99043 - Carnival Worker
99050 - Desk Clerk
99095 - Embalmer
99300 - Lifeguard
99310 - Mortician
99350 - Park Attendant (Aide)
99400 - Photofinishing Worker (Photo Lab Tech., Darkroom Tech)
99500 - Recreation specialist,
99510 - Recycling Worker
99610 - Sales Clerk
99620 - School Crossing Guard (Crosswalk Attendant)
9~630 - Sport Official
99658 - Survey Party Chief (Chief of Party)
99659 - Surveying Technician (Ins~r. Person/Surveyor Asst./Instr.)
99660 - Surveying Aide
99690 Swimming Pool Operator
99720 - vending Machine Attendant

,99730 - Vending Machine Repairer
99740 - Vending Machine Repairer Helper

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:

28.66
23.14
18.1h
24.13
19.08
21. 64
26.37
31. 99
20.49
28.82
20.26
24.51
29.38
20.26
20.26
21. 48
19.35
19.35

10.74
7.59

10.22
9.67
11. 09
11.65
18.33
18.33

10.13
7.41

12.61
13 .30
10.19
8.35

20.47
7.43

20.61
9.35
7.43

11.48
12.71
7.43
8.85
7.43

13.41
8.50
6.74

13.16
11. 34
13.16
11. 34



HEALTH & WELFARE: Life, accident, and health insurance plans, sick leave"
pensionplans, civic and person~l leave, severance pay, and savings and thrift plans.
Minimum employer contributions costing an average of $2.56 per hour computed on
thebasis of all hours worked by service employees employed on the contract.

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or
successor; 3 weeks after 5 years, and 4 weeks after 15 years. Length.of service
includes the whole span of continuous service with the present contractor or
successor, wherever employed, and with the predecessor contractors in the
performance of similar work at the same Federal facility. (Reg ..29 CFR 4.173)

HOLIDAYS: A minimum of eleven paid holidays per year: New Year's Day, Martin
Luther King Jr's Birthday, washington's Birthday, Good Friday, Memorial Day,
Independence Day, Labor Day, Columbus Day, Veterans' Day, Thanksgiving Day, and
Christmas Day. A contractor may substitute for any of the named holidays
anotherday off with pay in accordance with a plan communicated to the employees
involved. )
(See 29 CFR 4.174)
THE OCCUPATIONS WHICH HAVE PARENTHESES AFTER THEM RECEIVE, THE FOLLOWING BENEFITS
(as
numbered) :
1) Does not apply to employees employed in a bona fide executive,
administrative,or professional capacity as defined and delineated in 29 CFR 541. (See CFR
4.156)
2) APPLICABLE TO AIR TRAFFIC CONTROLLERS ONLY - NIGHT DIFFERENTIAL: An
employee isentitled to pay for all work performed between the hours of 6:00 P.M. and 6:00
A.M.at the rate of basic pay plus a night pay differential amounting to 10 percent
of
the rate of basic pay.
3) WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY: If you work at night as part of
aregular tour of duty, you will earn a night differential and receive an
adc;lit~onal \,
10% of basic pay for any hours worked between 6pm and 6am. If yoU are a full-
timeemployed (40 hours a week) and Sunday is part of your regularly scheduled
workweek,.you are paid at your rate of basic pay plus a Sunday premium of 25% of your
basicrate for each hour of Sunday work which is not overtime (i.e. occasional work on
Sunday outside the normal tour of duty is considered overtime work) .

HAZARDOUS PAY DIFFERENTIAL: An B percent differential is applicable to employees
employed in a position that represents a high degree of hazard when,working with
orin close proximity to ordinance, explosives, and incendiary materials .• This



includes work such as screening, blending, dying, mixing, and pressing of
sensitive
ordance, explosives, and pyrotechnic compositions such a,s lead azide, black
powder
and photoflash powder. All dry-house activities involving propellants or
explosives. Demilitarization, modification, renovation, demolition, and
maintenance
operations on sensitive ordnance, explosives and incendiary materials. All
operations involving regrading and cleaning of artillery ranges.

A 4 percent differential is applicable to employees employed in a position that
represents a low degree of hazard when working with, or in close proximity to
ordance, (or employees possibly adjacent to) explosives and incendiary materials
which involves potential injury such as laceration of hands, face, or arms of
the
employee engaged in the operation, irritation of the skin, minor burns and the
like; minimal damage to immediate or adjacent work area or equipment being used.
All
operations involving, unloading, storage, and hauling of ordance, explosive, and
incendiary ordnance material other than small arms ammunition. These
differentials
are only applicable to work that has been specifically designated by the agency
for
ordance, explosives, and incendiary material differential pay.

** UNIFORM ALLOWANCE **

If employees are required to wear uniforms in the performance of this contract
(either by the terms of the Government contract, by the employer, by the state

or
local law, etc.), the cost of furnishing such uniforms and maintaining (by
laundering or dry cleaning) such uniforms is an expense that may not be borne by
an
employee where such cost reduces the hourly rate below that required by the wage
determination. The Department of Labor will accept payment in accordance with
the
following standards as compliance:
The contractor or subcontractor is required to furnish all employees with an
adequate number of uniforms without cost or to reimburse employees for the
actual
cost of the uniforms. In addition, where uniform cleaning and maintenance is
made
the.responsibility of the employee, all contractors and subcontractors subject
to
this wage determination shall (in the absence of a bona fide collective
bargaining
agreement providing for a different amount, or the furnishing of contrary
affirmative proof as to the actual cost), reimburse all employees for such
cleaning
and maintenance at a rate of $3.35 per week (or $.67 cents per day). However,
in
those instances where the uniforms furnished are made of "wash and wear"
materials, may be routinely washed and dried with other personal garments, and
do
not require any special treatment such as dry cleaning, daily washing, or
commercial



laundering in order to meet the cleanliness or appearance standards set by the
terms
of the Government contract, by the contractor, by law, or by the nature of the
work,
there is no requirement that employees be reimbursed for uniform maintenance
costs.

** NOTES APPLYING TO THIS WAGE DETERMINATION **

Source of Occupational Title and Descriptions:

The duties of employees under job titles listed are those described in the
"Service Contract Act Directory of Occupations," Fourth Edition, January 1993,
as
amended by the Third Supplement, dated March 1997, unless otherwise indicated.
This
publication may be obtained from the superintendent of Documents, at 202-783-
3238,
or by writing to the Superintendent of Documents, U.S. Government Printing
Office,
washington, D.C. 20402. Copies of specific job descriptions may also be
obtained
from the appropriate contracting officer.

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard
Form
1444 (SF 1444)}

Conformance Process:

The contracting officer shall require that any class of service employee which
is
not listed herein and which is to be employed under the contract (i.e., the work
to
be performed is not peFformed by any classification listed in the wage
determination), be classified by the contractor so as to provide a reasonable
relationship (i.e., appropriate level of skill comparison) between such unlisted
classifications and the classifications listed in the wage determination. Such
conformed classes of employees shall be paid the monetary wages and furnished
the
fringe benefits as are determined. Such conforming process shall be initiated
by
the contractor prior to the performance of contract work by such unlisted
cla~s(es)
of employees, The conformed classification, wage rate, and/or fringe benefits
shall
be retroactive to the commencement date of the contract. {See Section 4.6
(C) (vi)}

When multiple wage determinations are included in a contract, a separate SF 1444
should be prepared for each wage determination to which a class(es) is to be
conformed.

The process for preparing a conformance request is as follows:

1) When preparing the bid, the contractor identifies the need for a conformed
occupation) and computes a proposed rate) .



2) After contract award, the contractor prepares a written report listing in
order
proposed classification title), a Federal grade equivalency (FGE) for each
proposed classification), job 'description), and rationale for proposed wage
rate), including information regarding the agreement or disagreement of the
authorized representative of the employees involved, or where there is no
authorized
representative, the employees themselves. This report should be submitted to
the
contracting officer no later than 30 days after such unlisted class(es) of
employees
performs any contract work.

3) The contracting officer reviews the proposed action and promptly submits a
report
of the action, together with the agency's recommendations and pertinent
information including the position of the contractor and the employees, to the
Wageand Hour Division, Employment Standards Administration, u.s. Department of
Labor,
for review. (See section 4.6(b) (2) of Regulations 29 CFR Part 4).

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or
disapproves the action via transmittal to the agency contracting officer, or
notifies the contracting officer that additional time will be required to
process the
request.
5) The contracting officer transmits the Wage and Hour decision to the
contractor.

6) The contractor informs the affected employees.

Information required by the Regulations must be submitted on SF 1444 or bond
paper.
When preparing a conformance request, the "Service Contract Act Directory of
Occupations" (the Directory) should be used to compare job definitions to insure
that duties requested are not performed by a classification already listed in
thewage determination. Remember, it is not the job title, but the required tasks
thatdetermine whether a class is included in an established wage determination.
Conformances may not be used to artificially split, combine, or subdivide
classifications listed in the wage determination.
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CONTRACT SECURITY CLASSIFICATION SPECIFICATION SECRET
(The requiremerits of the DoD Industrial security Manual apply b. LEVEL OF SAFEGUARDING REQUIRED

to all security aspects of this effott~ NONE
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ATTACHMENT A6

TO: Office of Public Affairs, NASA Headquarters, Washington, DC 20546-0001

12. PUBLIC RELEASE Any information (classified or unclassified) pertaining to this contract shall not be released for public di6S8mlnation except as provided by
the Industrial Security Manual unless It has been approved for public release by appropriate U.S. Government authority. Proposed public releases shall be I

submitted for approval prior to releasec:J Direct [KJ Through (Specify) .
External Affairs Office, NASA-Ames Research Center, MIS: 204-2, Moffett Field, CA 94035-1000. .

RFP2-38209 (RRG)

to the Directorate tor Freedom of Information and Security Review, Office of the Assistant Secretary 01 Cafense {Public Affairs}" tor review.
"In the case of non-DoD User Agencies, requests for disclosure shall be submitted to that agency.

13. SECURITY GUIDANCE. The security c1assifiectionguidance needed for this classified effort is identifiedb6IOW. If any difficulty is encountered in applying
this guidance or if any other contributing factor Indicates a need tor changes in this guidance, the contractor is authorized and encouraged to provide
recommended changes; to challenge the guidance or the classification assiQnedto any Information or material furnished or generated under this contract; and to
submit any questions for interpretation of this guidance to the official identified below. Pending final decision, the information involved shall be handled and
protected at the highest level of classification assigned or recommended. (Fill in as appropriate for the classified effort. Attach, or forward under separate
correspondence, any documents/guides/extracts referenced herein. Add additional pages as needed to provide complete guidance.)

All classified work will be performed at NASA-Ames Research Center.

No specific security classification guide applies to these services. The COTR will provide any classification guidance
required by the Contractor during the course of contract performance.

14. ADDITIONAL SECURITY REQUIREMENTS. Requirements, in addition to ISM requirements, are established for this

contract.(If Yes, identify the pertinent contractual clauses in the contract document itself. or provide an appropriate statement which identifies
the additional requirements. Provide a copy of the requirements to the cognizant security office. Use Item 13 if additional space is

needed.)
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16. CERTIFICATION AND SIGNATURE. security requirementSstated herein are complete and adequate tor safeguarding the classified information to be
released or generated under this classified effort. All questions shall be referred to the official named below.
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Security Classification Officer o'f
17. REQUIRED DISTRIBUTION
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b. SUBCONTRACTOR
c. COGNIZANT SECURITY OFFICE FOR PRIME AND SUBCONTRACTOR

d. U.S. ACTIVITY RESPONSIBLE FOR OVERSEAS SECURllY ADMINISTRATION

8. ADMINISTRATIVE CONTRACTING OFFICER

X f. OTHERS N3 NECESSARY NASA HQlJLS


