REFER TO SHEET
C5.03 FOR
CONTINUATION

RT J__
RO__

Lane Closure Areas

ARNOLD AVENUE

DECORATIVE FENCE
5' CUSTOM STEEL
PEDESTRIAN GATE

CONCRETE TO
VALLEY GUTTER
9

CONFORM TO
EX SIDEWALK

CONFORM TO
EX CURB

1 21

27
26

2

SEE TEMPORARY GUARD
SHACK PLANS (15PV015)
FOR HORIZONTAL CONTROL

5

3

1

20' CUSTOM STEEL
SWING GATE

CONFORM
TO EX AC

CALTRANS ROW

M7+00

M8+00

M9+00

N71°57'12"E 311.08'

M10+00

M30+E__

CLARK ROAD

BARRIER SYSTEMS
ABSORB 350 BARRIER
18

14.5' CUSTOM STEEL
SWING GATE

1

27

2

CONCRETE TO
VALLEY GUTTER

1

CONFORM TO
EX SIDEWALK

1 21

CONFORM TO
EX CURB

26

N20°43'16"W 493.88'

SEE C5.01 FOR LEGEND

One lane in each direction will continue to be closed during this
phase of the construction, which is expected to end in Sept. 2017.

GRAPHIC SCALE
20   0   20   40

JAN 19 2017

REGISTERED PROFESSIONAL ENGINEER
No. 50323
EXP. 06/30/17
CIVIL
STATE OF CALIFORNIA

FILE NAME:
C5.01 HORIZONTAL CONTROL.DWG   11/16/15

DWG: K:\Eng11\110020\DWG\2.0-RTJones\PLOTTED SHEETS\C5.01 HORIZONTAL CONTROL.dwg   Version: 18.2s (LMS Tech)   User: meyj
DATE: Jan 18, 2017 - 3:19:41 pm